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NOTE:  Failure to formalize the terms of the proposal by signing the Execution of Offer will result in disqualification of the proposal. 
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NOTICE REGARDING THE INCLUSION OF CONFIDENTIAL, PROPRIETARY, 
TRADE SECRET OR PRIVILEGED INFORMATION IN A PROPOSAL  

As a result of the changes to Texas procurement laws made by the 84th 
Texas Legislature, please take notice of the following: 

If it is necessary for Respondent to include proprietary or otherwise 
confidential information in its proposal or other submitted information, 
Respondent must clearly mark and label all confidential, proprietary, trade 
secret or privileged material in 14 point or higher bold font on each page as 
it appears, and identify the specific exception to disclosure in the Texas 
Public Information Act (PIA) for each specific piece of confidential, 
proprietary, trade secret or privileged information.  Additionally, all 
confidential, proprietary, trade secret or privileged information must be 
segregated in a separate and discrete section of the proposal, which must 
be able to be conveniently separated and detached from the other sections 
of the proposal.  Failure to properly label, identify and segregate any 
confidential, proprietary, trade secret or other privileged information in the 
proposal may result in all such information or material being disclosed as 
public information.  Merely making a blanket claim that the entire proposal 
is protected from disclosure because it contains any amount of confidential, 
proprietary, trade secret or privileged information is not acceptable, and 
shall make the entire proposal subject to release under the PIA. In order to 
initiate the process of seeking an Attorney General opinion on the release 
of confidential, proprietary, trade secret or privileged information, the 
specific provisions of the proposal that are considered by Respondent to be 
confidential, proprietary, trade secret or privileged and confidential must 
be clearly labeled and segregated as described above. Any information 
which is not clearly identified as confidential, proprietary, trade secret or 
privileged shall be deemed to be subject to disclosure pursuant to the PIA. 
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SECTION 1 – INTRODUCTION AND PURPOSE 

1.1 PURPOSE OF THE REQUEST FOR PROPOSAL 

The Texas Department of Agriculture (TDA) is inviting proposals from vendors, including food 
distributors, to receive, store and deliver United States Department of Agriculture (USDA) Foods to 
designated organizations throughout the State of Texas.  If a contract is awarded under the terms of this 
RFP, TDA anticipates the award of up to eight (8) separate contracts, one per region, to the successful 
Respondent(s), i.e. individual, firm, or entity. A single Respondent may be awarded more than one 
region/contract. TDA reserves the right to modify or negotiate the terms at the time of the contract 
award, or enter into negotiation regarding the Respondent’s selected delivery rate schedules and/or 
proposed private storage rates. TDA reserves the right to make multiple contract awards under the 
terms of this RFP, or alternatively, to make no awards under this RFP 

1.2 BACKGROUND INFORMATION 

The Food Distribution Program (FDP) is authorized by the U.S. Congress through Section 6 of the 
National School Lunch Act, Section 32 of the Agricultural Act of 1965, Section 110 of the Hunger 
Prevention Act of 1988, and Section 416 of the Agricultural Act of 1949. 

The Commercial Delivery Program is authorized as part of the Commodity Distribution Reform Act and 
WIC Amendments of 1987 (Public Law 100-237). 

The multi-purpose Food Distribution Program (FDP), as created by federal legislation, authorizes USDA 
to purchase and distribute food to participants participating in the National School Lunch Program 
(NSLP) and Summer Food Service Program (SFSP). The program is designed to improve the nutritional 
quality of the diets of program participants. 

By agreement with USDA, TDA allocates and distributes USDA Foods to eligible organizations, primarily 
schools, designated as Recipient Agencies (RAs). TDA, through a contract process, approves RAs, but 
refers to them as Contracting Entities (CEs).  Based on school demand, TDA orders food from USDA 
and arranges for its receipt, storage, and distribution to the RAs. Each RA may have multiple delivery 
(drop) sites. 

TDA operates the Commercial Delivery Program with separate contracts for seven (7) Geographic 
regions within Texas to distribute the USDA Foods to approximately 1232 RAs.  USDA Foods arrive at 
the Contractor's warehouse free of cost.  Refer to Section Ill: M, page 33. 

USDA Food Contractors will receive, store, and deliver: 

A. Dry-regular Care (canned items), 
B. Dry-special Care (flour, rice, pasta, non-fat-dry milk), 
C. Chilled (cheeses and fresh produce), and 
D. Frozen (both USDA Foods and processed end products). 

The following reflects the approximate percentage of volume received over a 24-month period, from 
July 2013 through June 2015, for each storage type:  
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A. Dry-Regular Care: 20 percent 
B. Dry-Special Care: 1 percent 
C. Chilled: 60 percent 
D. Frozen: 19 percent 

 
 
1.3 CONTRACT TERM/OPTION TO EXTEND 
 

The Term of any Contract resulting from this RFP shall (from and after contract award) commence on 
June 1, 2016 until May 31, 2017. Unless terminated in accordance with the provisions of this Contract, 
this Contract may be renewed as provided by federal regulations, by mutual agreement of the parties for 
up to four (4) consecutive one (1) year periods. TDA will notify Contractor of the renewal term through 
an email and by signing and approval of an Annual Amendment (Renewal) Agreement by both parties. 
All original contract terms and conditions will survive the termination or expiration of the initial contract 
period. The duration of the Contract is subject to change as mandated by federal laws or regulations. 

 
 
1.4 AWARD 
 

TDA reserves the right to award one contract or several contracts to cover the entire state.  Awards, if 
any, are to be made at the discretion of TDA.  Any award resulting from this solicitation will be posted on 
the Electronic State Business Daily (ESBD) located at: http://esbd.cpa.state.tx.us.  Any additional 
questions regarding the award phase can be forwarded to the Purchaser noted in this solicitation. 
 
If a contract award is made, TDA will issue an internal purchase order referencing the RFP/Requisition 
Number and the TDA contract number as referenced on the Notice of Award.  The successful 
respondent’s response, this RFP, the Notice of Award, and any amendments thereafter will make up the 
Contract. 

 
 
1.5 COMPENSATION 
 

All payments are made in accordance with Texas Government Code §2251.001 et seq. Payments for 
Goods and Services.  Unless otherwise agreed to in writing by TDA, and authorized by state law, 
payment is only by reimbursement upon satisfactory performance of services or after the delivery of 
goods authorized in an approved invoice. 
 
The successful respondent agrees that if the Texas Comptroller of Public Accounts is prohibited from 
issuing a warrant to the successful respondent under section 403.055 of the Texas Government Code 
regarding payments to debtors or delinquents prohibited, any payments owed to the successful 
respondent under any contract resulting from this RFP will be applied towards the debt or delinquent 
taxes that the successful respondent owes the State of Texas until the debt or delinquent taxes are paid 
in full. 
 
 

1.6 REQUIREMENTS AND SPECIFICATIONS 
  

The Contractor(s) will receive and store USDA Foods and then deliver them to RAs. 
 

A. Agencies Served 
 

TDA reserves the right to add or delete RAs to this program during the term of the Contract.  The 
Contractor agrees to provide services at contracted prices for any new RAs that may be approved 
to receive USDA Foods. 
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B. Volume Impact 
 

USDA Foods volume per region may increase or decrease based on changes at the Federal level 
in program funding, program eligibility, or types and amounts of foods available and requested by 
RAs. 
 

C. Program Technical Assistance 
 

TDA will provide the Contractors with technical assistance prior to and during program start-up 
and throughout the term of the Contract.  It is the responsibility of the Contractor to establish 
internal controls through employee training and procedural manual development to maintain 
operations as outlined in this RFP. 

 
D. USDA Food Types 

 
TDA orders various types of foods that are shipped to Contractors for delivery to the designated 
RAs, as available and requested by the RA. The over-arching term for these types of foods is 
USDA Foods which are separated into the following categories: 

 
1. USDA Foods – Canned or frozen poultry, meats, fruits and vegetables. 
2. USDA Foods – Grain or other staple foods such as rice, pasta, flour, etc. 
3. USDA Foods – Fresh produce and dairy products, which require chilled storage. 
4. End products processed with USDA Foods (shipped to Contractors by food manufacturers). 
5. Farm to School Produce – Locally grown produce delivered by produce vendors, which require 

chilled storage. 
 

E. Volume by Region 
 

TDA does not guarantee USDA Foods volume. However, the table below provides the 
approximate volume of USDA Foods, including processed end products and Farm to School 
Produce, distributed by each region over a 24-month period, from July 2013 through June 2015.  
The table also provides the number of RAs within each region during the 24-month period. 

Table 1 

Region Volume Distributed 
School Year (SY) 
14 (in cases) 

Volume Distributed 
SY 15 (in cases) 

Number of RAs 

1 171,953 
 

153,742 128 

2 465,946 
 

308,220 450 

3 213,291 
 

196,140 51 

4 110,688 
 

89,846 50 

5 289,440 
 

212,096 219 

6 142,058 
 

129,937 107 

7 109155 
 

75,724 227 

TOTAL 1,502,531 
 

1,165,705 1232 
 

Note: 

o Refer to Exhibit A for the regional maps. 
o Refer to Exhibit E for a list of RAs. 
o Refer to Exhibit F for Volume by RA delivery (drop) sites. 
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F. Appointments/Inbound Shipments 
 

Contractors will receive inbound shipments directly from USDA, from a commercial processor, and 
from carriers of fresh produce. A shipment of product may be a full or partial truckload. Carriers 
will call the Contractor to schedule an unloading appointment. 

 
1. USDA Foods – Inbound shipments of USDA Foods contain one item per load 

(approximately 700-2000 cases). 
2. Processed Foods – Inbound shipments of processed foods are delivered by food 

manufacturers and contain one or more end products per load. 
3. USDA Foods Fresh Produce – Inbound shipments of fresh produce will contain one product. 

Contractors must monitor USDA Foods fresh produce closely to ensure quality is not 
compromised.  Contractors must ensure the RAs request the USDA Foods produce on their 
next scheduled delivery for optimal quality.  

4. Farm to School Produce – Inbound shipments of Farm to School Produce may contain up to 
three items per shipment.  Contractors must ensure the RAs request the Farm to School 
Produce on their next scheduled delivery for optimal quality.  
 

G. Receiving Responsibilities 
 

The Contractor is responsible for the receipt of all foods described in this RFP.  (Note: Assessment 
or levy of lumper fees for cargo that shifts during transit is not permissible by either USDA 
vendor/carrier or Contractor. The Contractor may request reimbursement of costs associated with 
unloading out-of-condition USDA Food shipments). 
 
Instructions in the FNS Instruction 709-5, Shipment and Receipt of Food, are permanent 
requirements included in the awarded commercial distribution contract. Awarded Contractors are 
required to comply with these requirements. 
 
FNS Instruction 709-5 can be found online at: 

http://www.fns.usda.gov/fns-instruction-709-5-revision-2 
 
At any time during the contract period, Contractors are required to provide TDA with the name, 
email address and contact phone number of Contractor’s staff who may be serving as short or long 
term replacement for the Contractor’s main contact person. It is Contractor’s responsibility to 
provide this information to TDA within one business day of becoming aware of staff replacement. 
 
1. USDA Foods Fresh Produce 
 

Fresh fruit and/or vegetable shipments directly delivered by USDA vendor, with the exception of 
apples, cannot be unloaded without an inspection conducted by a USDA representative. USDA 
representatives will fail any shipment that does not meet USDA specifications. TDA must be 
immediately informed of this occurrence and will make final determination to accept or reject the 
shipment. 

 
2. Out of Condition USDA Foods Delivery 
 

Contractors must immediately inform TDA when a delivery from USDA comes in an out-of-
condition state (shifted pallets, damaged product, etc.) prior to any further activity (i.e. 
unloading). TDA may request pictures of the shipment. 

 
H. Seals 

 
Contractors must record the serial numbers of truck door seals and their condition.  
Intermediate consignees shall record inbound, and if applicable, outbound seal numbers.  
Contractors must reject shipment and immediately report to TDA if seals are either broken, 
missing or do not match the number on supporting documentation such as Bill of Lading. 
(Note:  The driver is issued seals for split shipments.  This does not apply to Farm to School or 
Processed End product shipments). 
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I. Securing Loaded Trucks 

 
Contractors are required to ensure delivery trucks are properly locked and secured between 
delivery drops to the RAs.   
 
Contractors are required to provide reasonable precautions for their delivery trucks, and those of 
any subcontractors, to secure against, but not limited to, theft and the possibility of bio-terrorism. 
 

J. Warehousing 
 

The Contractor must have sufficient storage space to handle all inbound shipments at all times 
including abnormal peak loads, at no additional cost to TDA or RAs. The number of cases expected 
to be on hand at any given time varies depending on the flow of inbound and outbound shipments. 
Contractors must store USDA Foods, including processed end products and Farm to School 
Produce in lot numbers, separate from the Contractor’s commercial foods. The Contractor must 
typically rotate stock on a First In, First Out (FIFO) basis by date of receipt, but dates found on the 
package (expiration, best-if-used-by, pack, etc.) must be considered in overall management of 
inventory rotation. TDA must be informed when succeeding shipments have dates that may impact 
FIFO. 
 
TDA may require the Contractor to bypass FIFO if an RA’s decision to delay timely receipt of their 
USDA Foods allocations, including processed end products and Farm to School Produce, causes 
another RA to receive product older than the product that was allocated to them.    
 
TDA, USDA, or their agents or representatives, will inspect Contractor's facilities and/or 
subcontractor's facilities as frequently as warranted. Contractors must cooperate with all 
inspections, including during the annual inventory review. Inspections are to help ensure that 
Contractors are complying with all terms and conditions of this RFP and USDA requirements 
are met, including sanitation and temperature. Contractors must comply with State and local 
health requirements. 

 
Changes to an address or location of a warehouse must be submitted no later than 60 days in 
advance of implementation. Contractors submitting changes less than 60 days may be imposed a 
destination fee by TDA, USDA or USDA vendor. 

 
1. Sub-contracted Warehouses 
 

The Contractor must obtain written approval from TDA before storing USDA Foods at any 
facility other than the Contractor's warehouse.  The approval process to subcontract to store 
USDA Foods may include a site visit by TDA.  The Contractor is responsible for any USDA 
Foods loss by subcontractors and for pursuing recovery of funds or product from the 
subcontractor. If the subcontracted facility is the destination for inbound USDA Foods, 
changes to the address or location of a subcontractor must be submitted to TDA 45 days in 
advance of implementing the change.  Contractors submitting changes less than 45 days may 
be imposed a destination fee by TDA, USDA or USDA vendor. 

 
Contractors must ensure subcontractors cooperate with USDA and TDA's inspectors, 
reviewers and auditors, or their authorized agents and representatives. 

 
Upon TDA approval to store USDA Foods at a subcontracted facility, TDA recommends 
that the Contractor request a performance bond from the subcontractor and/or proof of 
adequate insurance to cover any losses. See Performance Bond – Section 5.4. 
Contractors are required to ensure that subcontractors adhere to the RFP terms and 
conditions, including FNS 709-5 requirements. 

 
Should a temporary facility be needed prior to receiving written approval from TDA, the 
Contractor must immediately acquire verbal approval from TDA and provide the name and 
location of facility, term of temporary use, and assure TDA the facility is adequate to handle 
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foods as set forth by the approved contract with the Contractor.  Any and all losses, thefts, or 
damage of USDA Foods occurring at a temporary facility is the responsibility of the Contractor. 

 
2. 45 Days Free Storage 
 

In addition to the free storage time between the receipt of USDA Foods and the allocation date 
of the USDA Foods to RAs, Contractors must provide 45 days of free storage to RAs.  The 45-
day period begins the day after allocation.  TDA electronically allocates (i.e. divides among) the 
majority of USDA Foods weekly to RAs. 

 
Example: If USDA Foods are received on Monday, and allocated on Thursday, day one of 
the 45-day free storage period for RAs begins on Friday. 

 
3. Private Storage - Long Term/Short Term Storage 
 
 A.  Short Term: On the 46th day after allocation of USDA Foods, the Contractor may charge 

RAs a storage rate not to exceed the contracted private storage rates (per 
case, per month), by storage type. Short Term is defined as USDA Foods in 
storage from the 46th day through the 180th day. 

 B.  Long Term:  On the 181st day after allocation, the Contractor may charge RAs double the 
approved private storage rates (per case, per month) by storage type. 

 (Note:  For quality reasons, fresh foods should not fall into the category of private 
 storage. Contractors must monitor the fresh food allocations closely to ensure the 
 applicable RAs request delivery of the produce on their next scheduled delivery.) 

 
 TDA requires all Contractors to provide TDA with an annual summary of  delivery and 
 private storage fees paid to them by schools, no later than July 30th of each contract year. 
 
4. Sanitation 
 

Contractors must conduct pest and rodent control, at least monthly, and retain records to 
verify compliance.   Employees must be trained to detect signs of infestation by insects and 
rodents, to correct such problems, and to prevent infestation problems from spreading. 

 
Contractors must ensure that USDA Foods are stored away from chemicals or other 
potentially harmful products and otherwise ensure that USDA products and/or packaging are 
protected from contamination and from absorbing odors through the packaging. 

 
Contractors must maintain and keep clean all warehouse facilities, trucks, and other space 
used for storing or transporting USDA Foods, as required by USDA and TDA policy. 

 
5. Storage Temperature Requirements 
 

TDA requires Contractors to maintain logs and record temperatures in each storage area for 
USDA Foods at a minimum of every other day. If closed on Saturday and Sunday, 
Contractors must record temperatures on Friday and Monday. 

o Frozen items must be stored at 0°F or below. 
o Chilled items must be stored in refrigerated space at a temperature between 35°F and 45°F. 
o Dry storage for canned items and other USDA Foods must be stored at a temperature 

between 50°F and 70°F.  The dry storage area must be well ventilated with forced air. 
 
6. Dry, Special Care 

 
To prevent infestation and deterioration in quality, Contractors must give special care to 
some packaged, bagged, or canned dry storage USDA Foods. 
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Beginning in May and until distributed, the Contractor must store grain product (e.g. flour, 
non-fat dry milk, pasta, rice) in chilled storage. Chilled storage rates will apply. 

Contractors must refrigerate these products at 50°F or less, with relative humidity not 
greater than 60 percent (%). 

Other dry storage USDA Foods requiring special care must be carefully stacked and stored 
to prevent crushing or deterioration. 

7. Inventory Damages

The Contractor must report to TDA, within 24 hours, on Form 1638 "Report of Loss of USDA
Foods", any damage to USDA Foods, including damage occurring in the warehouse or during
transporting and delivery of the USDA Foods to the RAs. Any supporting documentation such
as pictures and/or condemnation report from a qualified heath inspector should be included.

8. Short Shelf Life Items

For short shelf life items, for example, apples, Contractors shall be responsible for adding the
fresh produce to the RA delivery order if the RA did not request the produce on their next
scheduled delivery. Contractors must notify the RA prior to the delivery date by phone or
email that the order was modified to include the fresh produce.

K. Physical Inventory Counts 

1. Mid-Year Count and Inventory

a. In addition to annual physical inventory counts, TDA requires the Contractor to
conduct a mid-year physical inventory count no later than December 31st.

b. The Contractor will submit results of the mid-year count to TDA via email to
CommodityOperations@TexasAgriculture.gov

c. Any gains found during the mid-year count that are not in TX-UNPS must be reported
immediately after the physical count is completed. These gains must be documented
with Lot numbers and Received Dates for each item.

d. If TDA determines the results of the mid-year count to be an unreasonable quantity of
gain or loss, TDA may require the Contractor to submit a written Corrective Action
Plan to demonstrate the changes that will be implemented to fully correct all necessary
procedures to reduce gains or losses. TDA retains the discretion to determine what
may or may not constitute an unreasonable quantity of gain or loss, and will consider
factors including, but not limited to:

i. The annual caseload handled by the Contractor;
ii. The Contractor’s previous history of performance, including any gains and

losses from previous years;
iii. Industry standards regarding gains and losses;
iv. The gain and loss rates of other TDA contractors.

2. Cycle Inventory Counts

In addition to mid and annual inventory counts, the Contractor shall conduct a first quarter
and a third quarter cycle inventory counts. Cycle count is not considered a full inventory
count. It is counting high value items in a Contractor’s inventory. Contractor shall retain
Cycle Count Information and provide to TDA upon request.

3. Annual Inventory Review

Each year, TDA or TDA's agents, along with the designee(s) of the Contractor, will physically
conduct an inventory of all USDA Foods, including foods stored at subcontracting facilities.
This review usually takes place before the end of the program year.
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During the period designated by TDA for the Annual Inventory Review, the Contractor 
must not schedule appointments for inbound or outbound shipments of USDA Foods. 
 
At the request of TDA, the Contractor shall provide sufficient equipment to allow 
TDA and/or TDA's agents to simultaneously count USDA Food stored in freezer, chilled and dry 
storage areas. 
 
The Contractor shall provide equipment (lifts) with safety cages and safety belts to hold at least 
three people, if required. The Contractor will furnish freezer outerwear (freezer coats as may be 
necessary). 
 
During the annual inventory review, TDA and/or TDA's agents will compare the physical 
count to a current inventory generated from TX UNPS.  The dollar amount of gains 
(overages) and losses (shortages) of USDA Food product are calculated using USDA's 
current list of food prices. 
 

 
a. Physical Inventory: Final Count 

 
On the day of and when the Annual Inventory Review is complete, TDA (or TDA's agents) 
and the Contractor must agree to the number of cases, packages, or containers of each 
USDA product counted, including the number at subcontracting facilities, and each must 
sign the inventory count sheets to affirm agreement with the results.  If a discrepancy is 
determined and no agreement is met, the Contractor and TDA must conduct a recount of 
the product(s) in question.  If a continuation of a non-resolution occurs, TDA makes the 
final determination and approval. 

 
b. Annual Inventory Reconciliation 

 
No later than thirty (30) days after the physical inventory count, TDA will provide the 
Contractor with a reconciliation letter, including the results of the physical inventory count. 

 
No later than thirty (30) days after receipt of TDA’s reconciliation letter, the Contractor will 
provide its response to TDA’s findings. 
 

c. Physical Inventory: Losses (Shortages) of Available Inventory 
 

The Contractor must pay TDA for the value of available inventory of USDA Foods 
lost (shortages). 

 
d. Physical Inventory: Losses (Shortages) of Allocated Inventory 

 
Allocated USDA Foods belong to RAs and the Contractor must reconcile losses by 
negotiating with the RAs directly.  At the RA's option, the Contractor must either 
replace lost product with product of equal value and equal (or greater) quality or pay 
the RA the value in cash. 

When allocated inventory is transferred from one RA to another, the inventory 
maintains its original allocation date. The RA that accepts the transferred inventory 
must take possession of inventory on the next scheduled delivery. 

 
e. Physical Inventory: Losses (Shortages) of Processed Inventory 

 
The Contractor must pay the RA a cash payment that compensates the RA for the value 
of processed foods lost and the payment must include the value of the processing fee per 
case.  TDA will provide the Contractor with the processing fees. 
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f. Physical Inventory Gains (Overages)

TDA may allow the Contractor to offset shortages with gains, thus reducing the total loss
recorded from the Annual Inventory Review. The following applies to offsets:

1. The Contractor and/or TDA must investigate any shortages identified during the
physical count to determine the cause of the shortage(s). The results of the
investigation must be supported by appropriate documentation.

2. Any loss resulting from fraud, theft, or negligence, as determined by TDA, cannot
be offset with a gain.

3. Unless required by TDA, USDA Foods included in the offset are not required to be
of like or similar kind.

4. Bonus and entitlement USDA Foods may be used for offsets.

5. Processed end products may be used for offsets. The Contractor must use the
value of donated food in processed end product, plus any processing fee.

6. Offsets are made based on value, not weight.

7. TDA must approve proposed offsets and may adjust proposed offsets, if doing so is
in the best interest of the program.  (Note:  Contractors choosing to offset
shortages with gains must provide TDA with a list of proposed offsets within 5 days
of completion of the physical inventory count.)  TDA will approve or disapprove
proposed offsets based on available information and the following factors:

8. The value of the proposed offsets;

9. The volume of USDA Foods involved in the proposed offsets;

10. The desirability of the USDA Foods identified as overages and whether or not the
foods can be distributed efficiently and without waste;

11. The Contractor's previous history of offsets; and

12. The results of an investigation by the Contractor and TDA as to the cause or
causes for the discrepancies.

g. Gains remaining after allowable offsets are entered into TX-UNPS and reallocated to
RAs. Gains will be added to Surplus inventory in TX-UNPS after all allowable offsets are
completed.  Any remaining Surplus inventory will be rolled over to the new Program Year
according to established TDA procedures. Processed gains are manually allocated to
RAs based on ownership, as identified by processing co-op coordinators or TDA.

In addition, TDA expects Contractors to establish Control Procedures to minimize
Physical Inventory Gains (Overages).

The Contractor is required by TDA to establish the following inventory control points.
1. Warehouse Pick List
2. Bill of Lading (in three parts)

i. Warehouse Copy: Contains the items from the Warehouse Pick List and is filed
ii. Carrier Copy: Driver and CE sign, and Driver returns copy to Warehouse
iii.  Consignee Copy: Driver and CE sign, and CE retains copy
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L. Distribution of USDA Foods 
 

Contractors must provide RAs a fax number, 1-800 telephone number, an e-mail address and 
regular mail address. 
 
RAs may pick-up USDA Foods at the Contractor's storage facility or request delivery by the 
Contractor.  Contractors must coordinate deliveries with RAs and deliver those cases and/or 
units of USDA Foods as requested by a RA. 

 
1. Delivery appointments - If an RA fails to provide the Contractor with specific information about 

volume and types of USDA Foods to be delivered at least 48 hours prior to a delivery 
appointment, Contractors must deliver all of the USDA Foods that belongs to the RA, 
including USDA Foods in private storage. 
 

2. Pickup appointments - RAs must schedule pick-up appointments at least 48 hours in advance 
and provide the Contractor information about volume and types of food to be picked up. 

 
a. Pick-up and Delivery Drop Areas 

 
When RAs pick-up USDA Foods, the Contractor must bring the food across the 
receiving platform on exchangeable and returnable pallets. 
 
Using exchangeable and returnable pallets, Contractors must deliver USDA Foods to 
designated, secure staging areas of RAs, e.g. preparation/distribution site deliveries, 
which are inside of the door of a walk-in grocery area, freezer, or cooler. 
 
Drivers are not required to stock shelves nor rotate stock. 

 
b. Delivery Schedule 

 
No later than June 1 of each year and prior to the distribution of USDA Foods, 
Contractors must survey RAs and develop a delivery schedule agreement with each and 
provide TDA with a copy of the route schedule. 
 
The delivery schedule is effective throughout the year, including holidays and summer 
months, unless otherwise requested by the RA. 
 
Contractors must obtain from RAs a list of delivery sites, including the addresses and 
directions to the sites.  
 
A delivery schedule must specify a day during the week, Monday through Friday, and the 
delivery time must be between 6:30 a.m. and 2:30 p.m. 
 
Contractors may negotiate a delivery schedule to accommodate the RAs hours of 
operation. 
 
Contractors must notify the RA as soon as possible when a delivery must occur on a day 
other than the regularly scheduled day or when a delivery cannot be made on the regularly 
scheduled day until after 2:30 p.m. 
 
If an RA fails to notify the Contractor, at least 48 hours in advance, that no one will be 
available to receive a regularly scheduled delivery (and the Contractor attempts to make the 
delivery) the Contractor may charge the RA the appropriate contracted rate for the delivery 
not accepted by the RA. 

 
c. Changes to the Recipient Agency Delivery Schedule 

 
The Contractor must negotiate with an RA any changes to the RA's delivery schedule 
and, after obtaining the RA's agreement, notify the RA of the changes at least 30 days in 
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advance of implementation. (Exception:  The Contractor may immediately implement 
changes to an RA's delivery schedule upon mutual agreement.) 
 
The Contractor will provide TDA with a copy of the amended delivery schedule within ten 
(10) calendar days of completion.  
 

d. Delivery Appointments 
 

1. An RA must complete a CE Delivery Order Form in TX-UNPS at least 48 business 
hours prior to the delivery date. 
 

2. The Contractor must submit a written justification to TDA when requesting an RA 
complete the CE Delivery Order Form in TX-UNPS more than 48 hours prior to delivery 
date. Example: Contractor A requires CEs in its service region to complete the CE 
Delivery Order Form by 9:00 am (approximately three days prior to the delivery date). 
Contractor A submits a written justification. TDA approves, denies, or modifies the 
request. 

 
 

M. Delivery and Pick-up Fees 
 

Contractors must invoice RAs for the pick-up or delivery of USDA Foods, according to the 
number of cases or units, at rates not exceeding contracted rates. (Note: Initial deliveries 
within a month are based on actual rate per number of cases.) 
 
Non-Service Sites 
In some cases, there may be an RA that has a site (non-service site) that is outside their 
assigned Contractor’s service region. In this case, TDA may approve the non-service site to 
pick up USDA Foods from a Contractor that does not typically service the non-service site. 
 
In addition, TDA may request a TDA Contracted Warehouse to transfer regular, USDA Foods 
to another TDA Contracted Warehouse within 100-miles at no cost to TDA. 

 
1. Subsequent Deliveries within a Month  

 
a. 20 Case Minimum: 

If the RA delivery site is 100 miles or less from the Contractor’s warehouse (or from an 
address determined by TDA, as explained below), a Contractor may bill the RA, for any 
subsequent deliveries within a calendar month, the delivery fee for 20 cases even if the 
actual number delivered is less than 20 cases. 
 

b. 40 Case Minimum: 
 
If the RA delivery site is more than 100 miles from the Contractor’s warehouse (or from an 
address determined by TDA, as explained below), a Contractor may bill the RA, for any 
subsequent deliveries within a calendar month, the delivery fee for 40 cases even if the 
actual number delivered is less than 40 cases. 

 
c. 100-Mile Rule Explanation: 

 
To achieve maximum cost-effectiveness, TDA must apply the 100-Mile Rule in 
reference to an ideal city identified for each geographical region. Therefore, TDA lists 
the seven ideal cities in Exhibit C as the optimal locations for commercial warehouses. 
TDA will apply the 100-Mile Rule using the address designated by TDA if the 
Contractor's warehouse is located outside the city limits of the ideal city. 
 

2. Pick-up Fees - Termination of a Contract 
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In the event of a termination, or at the end of a Contract, TDA will require RAs to take 
possession of inventory that has been allocated to them prior to a date specified by TDA.    

If an RA requests to transfer their allocated inventory to the new Contractor’s designated 
warehouse, the expiring Contractor and RA negotiate the pick-up fees.  

The inventory transferred to the new Contractor will not be added to TX-UNPS.  The 
transferred inventory becomes a private account between the RA and the new Contractor. 

The expiring Contractor may not charge a pick up fee for transferring Available inventory 
(not yet allocated to RAs) to the new Contractor. 

 
3. Delivery Vehicles 

 
Contractors must transport dry, frozen, and chilled USDA Foods, using temperature 
controlled, refrigerated delivery vehicles (frozen foods at 0-10°F and chilled foods at 35-45°F 
at the time of delivery).  TDA requires that Contractors deliver dry foods at 50-70°F. 

 
If delivering shrink-wrapped USDA Foods, Contractors must include in the same shrink-
wrapped package only products requiring the same temperature controls, i.e. dry with dry, 
chilled with chilled, and frozen with frozen. Contractors are not allowed to shrink-wrap 
together any products requiring different temperature controls. 

 
When delivering a cargo that includes USDA Foods requiring different temperature 
controls (e.g. frozen and dry), Contractors must use bulkhead dividers to separate 
products, i.e. frozen from chilled, chilled from dry, and dry from frozen. 

 
For safety reasons, Contractors must take proper precautions to ensure chemical and non-
food items/products are not included in their delivery vehicles while transporting USDA Foods 
to RAs. Note: The Contractor is not prohibited from carrying USDA Foods and Commercial 
foods (Non-USDA Foods) on a single truck. 

 
Contractors must have a sufficient number of well-maintained delivery vehicles, meeting all 
RFP and contract specifications and requirements, to comply with TDA’s requirements. 

 
The delivery fleet must enable the Contractor to schedule and timely transport any or all of 
the USDA Foods belonging to the RAs in the contracted service area. 
 
Contractors must provide proof they will dedicate a sufficient number of delivery vehicles, 
with sufficient cargo capacity, to transport all product, at required temperatures, in the region 
bid.   Contractors must also perform regular maintenance on their delivery fleet. If truck 
maintenance is not performed in-house, the respondent must provide the name and address 
of the entity responsible for maintenance.  See Attachment D.  
 

N. Texas Unified Nutrition Program System (TX-UNPS) 
 

TDA requires Contractors to use TX-UNPS (web-based software implemented and maintained 
by TDA) to track and report the receipt, storage, and distribution of USDA Foods.  TX-UNPS also 
calculates the delivery and private storage fees.   
 
The Contractor is required to provide the hardware and software necessary to execute the 
required application. 
 
TX-UNPS includes, but is not necessarily limited to, functionality to track the receipt, storage, and 
distribution of USDA Foods and generate required reports, such as warehouse inventory reports, 
private storage reports and delivery invoices. 
 
TX-UNPS access is controlled by login IDs and passwords, which serve to authenticate 
the accuracy of data entered. 
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TDA staff supports TX-UNPS but does not support hardware or software for the Contractor other 
than TX-UNPS. 

Contractors must arrange, handle, and pay for required upgrades to the Contractor's original 
computer hardware, operating system, browser or related software, including, as necessary, an 
upgrade to a new automated system. 

TDA will provide initial TX-UNPS training to Contractors, at a time and place to be determined by 
TDA. Contractors are responsible for travel and accommodation costs necessary for TX-UNPS 
training. Although TDA will provide training for TX-UNPS, the Contractor assumes final 
responsibility for installation of the required software to ensure accurate data entry into TX-
UNPS. 

O. Financial Arrangements 

Contractors must: 

1. Invoice RAs for contracted delivery and pick-up rates either monthly or after each pick-up or
delivery of USDA Foods,

2. Not bill RAs until after the pick-up or delivery is complete, and

3. Bill RAs for private storage charges monthly by the fifth (5th) calendar day of the month.
Invoice must include a summary of tickets for each pick-up or delivery at each delivery site.
The Contractor must number the pick-up and delivery tickets sequentially, listing the total
number of units, cases, or packages.

With prior approval of TDA, the Contractor may impose "C.O.D." (Cash on Delivery) or cease 
shipments for those accounts with frequent payment delays or checks returned because of 
"insufficient funds". C.O.D. or "no-ship status" will be removed once payment history improves. 

P. Claims and Payments for Shortages and Damages 

During the term of a contract, the Contractor: 

1. Is financially responsible for all USDA Foods in its care, possession and control, and shall
assume the risk for loss, damage, theft, and shortages.

2. Must fully insure USDA products, be financially responsible for shortages and damages,
and submit reports to TDA as required.  Damages assessed for USDA Foods include
physical damage to containers, product and infestation, or contamination due to improper
storage conditions.

3. Must report to TDA within 24 hours of the incident on Form 1638, Report of Loss of USDA
Foods, obtained from TDA, any USDA product lost or damaged in the warehouse, during
transporting or delivery, including product in private storage.  Loss of foods may include
damage, theft, shortage, out-of-condition, spoiled, contaminated and other reasons.

4. Must submit Form 1638 to TDA reporting lost or damaged USDA Foods and TDA
establishes liability between the Contractor and the RA. Form 1638 can be found online
at:
http://www.squaremeals.org/Programs/FoodDistributionProgramforCNPrograms/FDPAdm
inistrationForms.aspx

5. The Contractor must submit Form 1638 to TDA for outdated private storage foods that are
condemned.  A Contractor who fails to follow FIFO inventory practices is liable for private
storage losses.

a. Loss of USDA Foods in Available Inventory
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If determined to be liable for USDA Foods lost from available inventory, the Contractor 
must reimburse TDA the dollar value of the USDA Foods.  Available inventory is food 
stored in the warehouse during the period prior to allocation to a RA. 

b. Loss of Allocated USDA Foods in Private Storage

After receiving a report of lost or damaged USDA Foods on Form 1638 and TDA
establishes a valid claim against a Contractor, the Contractor must reimburse the
RA the dollar value of the foods.

1. The Contractor must submit Form 1638 to TDA reporting lost or damaged USDA
Foods and TDA establishes liability.

2. If the USDA Food is in free storage, TDA will send the Contractor a collection letter.

3. At the RA's option, the Contractor must either send a check to the RA, reimbursing the
dollar value of the foods, or replace them in kind (i.e. product of equal or greater
quality/value).

Q. Rate Changes 

1. Rates during the Term of the Contract: The rates Contractors charge RAs for USDA Food
storage, pick-up, and delivery services must be no higher than the contracted rates.  In
addition, except as described below for pick-up and delivery, the contracted rates are firm for
the 12-month period covered by the contract.

2. Basis for Rate Increase Requests:  A Contractor may request an increase in USDA Food
delivery and/or pick-up rates during the contracted 12-month period.

The Contractor's request must be submitted to TDA in writing at least ninety (90) days prior to
the expiration of the contract.

TDA has the discretion to grant or deny a Contractor's rate increase request and, if granted,
to determine the amount or percentage of increase.

TDA will consider rate increase requests that are based on significant changes in volume
and/or in services.

For changes to cost of fuel, TDA will use the Fuel Adjustment Chart (See Exhibit D) to
determine the allowable rate increase, if any, for delivery of USDA Foods (Note: TX-UNPS will
incorporate a line item on invoices for fuel surcharge). As appropriate, the fuel surcharge may
also decrease and/or may not be applied.  At its discretion, based on available economic
information and other considerations, TDA may amend Fuel Adjustment Chart figures and/or
instructions.

3. Negotiated Rates: TDA may negotiate with the Contractor to decrease rates based on
significant changes in volume and/or in services.  The negotiated rate must be within agreement
by both parties.

R. Annual Automatic Fee Adjustment 

TDA automatically adjusts rates for delivery of USDA Foods using the Consumer Price Index (CPI) 
for all Urban Consumers. The rate adjustment is based on increases or decreases in the CPI 
percentage, over a 12-month period, not seasonally adjusted, beginning with the month of 
February in the year prior to the contract renewal year. The CPI chart may be found at Bureau of 
Labor Statistics website at: http://www.bls.gov/cpi/ 
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S. Liquidated Damages 
 

A Contractor must maintain timely and accurate data, and make it available to TDA upon request. 
A Contractor must take timely action to implement required changes, including actions and/or 
changes required by a Corrective Action Plan (CAP). Failure to meet these requirements may 
result in the assessment of liquidated damages up to $500 per day for each violation, not as a 
penalty but as a reasonable estimate of damages where difficult to calculate under the 
circumstances. TDA may assess such damages beginning with the day the Contractor failed to 
meet a required deadline. 

 
Contractors must timely enter and transmit to TX-UNPS data, as follows: 

 
1. Normal Activity Data: Routine and normal activity (e.g. receipt of a USDA Food shipment, 

shipment reconciliation, etc.) must be entered by the Contractor into TX-UNPS within 24 
hours from the time of the event. 
 

2. Paper Documents: Paper documents must be faxed or mailed by the Contractor meeting 
time frames specified by TDA. 

 
3. Special Reports: Except as otherwise specified, Contractors must provide special reports to 

TDA by the date requested.  Special reports include, but are not limited to, Corrective Action 
Plans (CAP) imposed on Contractors by TDA. 
 

 
T. USDA Food Safety and Food Defense 

 
Contractor operations and the operations of their sub-Contractors must include food safety and 
food defense plans and procedures to help ensure that USDA Foods are safe and secured from 
intentional and unintentional food contamination and any food bio-terrorism actions. Refer to the 
websites below for guidance to help develop a Food Defense Plan: 

http://www.fda.gov/Food/FoodDefense/ToolsEducationalMaterials/ucm349888.htm 

http://www.fsis.usda.gov/wps/wcm/connect/1fd4849c-c982-40a1-8afa-
65ebfebbd078/Guidance_Document_Warehouses.pdf?MOD=AJPERES 

For a Food Safety Plan, refer to:  

http://extension.psu.edu/food/safety/farm/how-do-i-write-a-food-safety-plan 

As appropriate, TDA will provide information on food security and safety to Contractors. 

According to USDA Policy Memorandum No. FD-107 dated June 9, 2010, USDA Foods that show 
signs of spoilage, infestations, and other visible defects should not be used or distributed, 
regardless of products dates or when the foods were received, as such food is generally 
considered not fit for human consumption. If there are no visible defects, but there is a question as 
to the wholesomeness or safety of USDA Foods, Contractors must have the foods inspected by 
State or local health authorities as soon as possible and report to TDA before taking further action. 

TDA will require Contractor to provide a copy of their Food Safety and or Food Defense Plans 
upon contract award. 

 

U. Performing Background Checks On All Drivers/Employees 

 
Contractors must (at the time the contract is awarded, when new employees are hired, and prior 
to all renewals) provide proof of background checks for all drivers and employees who have both 
direct and indirect involvement in the storage and/or delivery of USDA Foods.  The background 
check requirement includes employees of sub-contractors with direct or indirect involvement in the 
storage and/or delivery of USDA Foods. Within thirty (30) days of notification of the contract 
award, the Contractor will obtain background checks on employees, as required. Contractors may 
obtain background checks from the Texas Department of Public Safety (TDPS).  Contractors must 
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include, in their response, their policy of conducting background checks on their employees. If a 
Contractor is required to conduct background checks by another state or federal law, a statement 
to that effect will be considered responsive. Offenses, which may be detrimental to a Contractor's 
bid, include, but are not limited to: theft, offenses against the person (i.e., assault), and offenses 
that indicate an individual potentially poses a threat to children. 

 

V. Disaster Response 

 
TDA may be required to provide USDA Foods to an area during or after a declared disaster or a 
situation of distress.  TDA will identify foods to be used for disaster relief from current inventory 
located at the sites of contracted commercial distributors.  To request relief foods, TDA will 
contact staff from the Contractor's warehouse and identify the foods to be pulled.  If necessary, 
TDA will contact Contractor staff at their place of residence. When necessary, deliveries of 
USDA Foods to appropriate disaster destinations have priority over regular deliveries to RAs, 
and TDA will arrange emergency deliveries with Contractors. The Contractor may submit 
invoices to the Department for reimbursement based on the contracted delivery rate schedule*. 

 
*Disclosure: The contracted rate per case, or as approved by TDA. 

 
W. Emergency Preparedness 

 
Contractor's emergency plan must comply with the Department of Homeland Security 
guidelines. Refer to: http://www.fema.gov/policies 
 
Within thirty (30) days of notification of the contract award, the Contractor will be required to 
provide an emergency plan. 
 
In the event of serious disaster, enemy attack, sabotage, or other hostile action or in the event of 
the imminence thereof, the Governor may declare that a state of civil preparedness emergency 
exists, in which event the Governor may personally take direct operational control of any or all 
parts of the civil preparedness forces and functions in the state. 
 
Contractors are required to have an emergency plan in place in the event of power outages, work 
stoppages, computer failures, shortages, or any other emergency situation.  As appropriate, TDA 
will work with the Contractor to ensure the safety of the Contractor's employees and integrity of the 
Contractor's equipment. 

 

X. Contract Timeframes 

The start and end date of the commercial distribution contracts is June 1, 2016 through May 31, 
2017 except as noted below for New Contractors. 

 
1. Ending Contractors: 
 

a. TDA will require RAs to take possession of food already allocated to them, but not yet 
delivered. (See also M.) 

b. TDA will determine liability for damaged USDA Foods in the contractor’s possession. 
 
2. New Contractors: 
 

a. To provide a period of transition, TDA will overlap a new Contractor's initial contract 
period with the contracted period of an ending Contractor. 
 

b. The initial commercial distribution contract for SY 2016 will begin May 1, 2016 and 
continue through May 31, 2017. 

 
Within thirty (30) days of notification of the contract, new Contractors must meet RFP 
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bonding and insurance requirements. 
  
During May 2016, the new Contractor will pick-up Available Inventory (not yet allocated 
to an RA) from an ending Contractor, at the new Contractor's expense. 
 

3. Defaulted Contract/Terminated Contractors: 
 

When the contract between the Contractor and TDA is terminated, with cause, the 
Contractor will retain inventory of USDA Foods until TDA decides where product should 
be moved. 
 
TDA will encourage RAs to accept delivery of all foods as soon as possible, and the 
Contractor must deliver the foods under contracted terms and conditions. 
 
TDA will determine liability for damaged USDA Foods in the contractor’s possession. 
 
Records must be kept for seven (7) years after termination, including records from TX-
UNPS (invoicing and receipts).  

 
 

Y. Customer Service Expectation 
 

It is the vision of TDA’s Food and Nutrition Division to be a global example of excellence and 
empowerment in providing nutrition assistance. To follow this vision, TDA is dedicated to providing 
Customer Service Excellence. In providing services under this proposal, it is the expectation of TDA 
that Contractors’ operations and the operations of their sub- contractors include the provision of 
professional excellent customer service that meets industry and professional standards. Contractors 
must include, in their response, their policy and dedication to providing excellent customer service. 
See Attachment D.
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SECTION 2 – GENERAL INSTRUCTIONS AND STANDARD PROPOSAL 
REQUIREMENTS 
 
 
All proposals submitted in response to this RFP must meet the following conditions in order to be considered by 
TDA.  Failure to meet these conditions may result in disqualification of such proposal and the proposal shall 
receive no further consideration.  Any terms and conditions attached to a proposal will not be considered, 
and will have no force or effect, unless the term or condition is specifically referred to in this 
solicitation, identified in Respondent’s proposal and accepted by TDA in its Notice of Award or any 
contract resulting from this RFP.  TDA is free to reject any additional terms or conditions proposed by 
Respondent, and notwithstanding any other provision in this RFP, submission of alternate terms and conditions 
may result in disqualification of Respondent’s proposal. 
 
The following subsequent sections of this RFP address standard submittal requirements, the proposal format, 
requirements that Contractors must meet to be eligible for consideration, and the Contractor's responsibilities 
throughout the project. 
 

Respondents should: 
1. Carefully read this entire RFP; 
2. Submit all responses by the required dates and times specified in Section 2.1 and 2.2; 
3. Accurately follow all RFP procedures;  
4. Appropriately address all RFP requirements; and 
5. Acknowledge that Respondent is responsible for all costs of developing a proposal and 

responding to this RFP. 

Respondent must submit a complete response to this Request for Proposal, including all certifications, in order 
to provide a responsive proposal 

  
2.1 PROPOSAL SUBMISSION, DATE, AND TIME. 

 
Proposals must be received no later than:  January 28, 2016 - 3:00 P.M., Central Time (CT)  
 

Hard copies of proposals and samples shall be delivered to:  
Texas Department of Agriculture 
Stephen F. Austin Bldg. 
Attention: Monica Presson, Senior Buyer  
1700 N. Congress Avenue, 11th Floor 
Austin Texas  78701 

 
And shall reference the solicitation number below: 

 
RFP Number:  551-6-03933 

 
All times are Central Time, and dates are subject to change. Proposals may be modified or withdrawn at 
any time prior to the proposal due date.  No changes will be allowed after the proposal due date. 
 
Proposals, modifications or addenda/amendment to an original response received by TDA after the 
specified time and date for closing will not be considered.  TDA will not consider any late proposals for any 
reason.  All submitted proposals become the property of TDA.   
 
Fax (facsimile) and email are not acceptable methods of responding to this RFP.  No materials submitted 
via fax or email will be accepted under any circumstances.   
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2.2  NUMBER OF COPIES OF PROPOSAL 

An original and seven (7) copies of the proposal must be submitted and delivered to TDA at the location 
specified in Section 2.1 above by 3:00 P.M., Central Time on the established deadline date. Failure to 
meet either of these conditions shall result in disqualification of the proposal and the proposal shall 
receive no further consideration.   

Photocopying services are not available to Respondents at TDA.  Respondents may not rely upon or 
request TDA to make the requisite number of copies of proposals. 

Additions or replacements to the proposal will not be accepted after the closing date for receiving the 
proposal in the TDA purchasing office.   

2.3 SCHEDULE OF EVENTS/CRITICAL DATES 

Time is of the essence in making this award and performing any contract that results from this RFP.  In 
order to meet the target date for implementation, TDA shall strictly adhere to the following time schedule 
for the procurement process.  Contractor must be able to meet all requirements to accommodate TDA’s 
needs identified in this RFP.  The schedule is as follows: 

Table 2. 
ESTIMATED SCHEDULE OF EVENTS DATE 
Publication of RFP in the Electronic State Business Daily 
(ESBD) at http://esbd.cpa.state.tx.us/ January 7, 2016 

Deadline for Submitting Questions to TDA, no later than 
5:00 P.M., CT January 14, 2016 

TDA’s Official Response to Questions Posted on the 
ESBD January 20, 2016 

PROPOSAL/RESPONSE DUE:  3:00 P.M., CT January 28, 2016 
Evaluation Process, Oral Presentations, and/or 
negotiations February 1 – February 12, 2016 

Selection of Proposer(s) February 17, 2016 

Estimated Contract Award Date February 24-29, 2016 

It should be noted that all of these dates except the final completion date may vary slightly as conditions 
require. 

2.4 POINT OF CONTACT/INQUIRIES

Respondents shall direct all inquiries and communications concerning this RFP to the Point of Contact 
listed below in writing by fax or email. Any person wishing to obtain clarifying information concerning this 
RFP shall contact:    

Monica Presson, CTPM – Senior Buyer 
Monica.Presson@TexasAgriculture.gov 

Fax: (800) 509-1190 

All inquiries will result in written responses posted to the Electronic State Business Daily at: 
http://esbd.cpa.state.tx.us/.   

Respondents shall make no contact with other TDA personnel regarding this RFP, except as permitted by 
the TDA Purchaser as listed above. Failure to comply with these requirements may result in 
disqualification of the Respondent's Proposal. 
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After the award of a contract, if any, Contractor shall communicate with the project manager or TDA 
employee designated for management of an award made under this RFP. 
 
Any amendment to this solicitation will be posted as an addendum on the ESBD. It is the responsibility of 
interested parties to periodically check the ESBD for updates to the RFP prior to submitting a Proposal. 
The Respondent’s failure to periodically check the ESBD will in no way release the selected Contractor(s) 
from the requirements of “addenda or additional information” nor will any resulting additional costs to meet 
the requirements be allowed after award(s). 
 
If a Contractor discovers any ambiguity, omission, or other error in this RFP, the Contractor shall 
immediately notify the TDA. TDA will post any clarifications on the ESBD without divulging the 
requestor(s)' identity. 
 
If a Contractor fails to notify the TDA of an error in the RFP prior to the Submission of Proposals date, and 
is awarded the contract, the Contractor shall not be entitled to additional compensation or time because of 
the error or its later correction. 
 
Availability 
 
The Selected Contractor(s) must be able to meet the requirements of this RFP and be ready to begin 
work as specified in Section 1.6 of this RFP. 
 
Confidentiality of TDA Information 
 
The Selected Contractor(s) must exercise security precautions for all confidential TDA information that is 
made available and must accept full legal responsibility for the protection of such information. This 
includes all financial, statistical, personal, technical and/or other confidential data and information. The 
Selected Contractor(s) must use and exercise policies and procedures to protect confidential TDA 
information no less stringent than it uses to protect its own confidential and proprietary information. 

 
2.5 IRREVOCABILITY OF THE PROPOSAL   

 
Respondent’s proposal is irrevocable for 120 calendar days following the due date for filing a proposal set 
out in Section 2.1. This period may be extended at TDA’s request with the Respondent’s written 
agreement.   
 
 

2.6 STANDARD PROPOSAL REQUIREMENTS 
 

A duly authorized representative of the respondent must execute the response submitted to this RFP. An 
unsigned proposal will not be accepted. Incomplete proposals may be rejected as non-responsive.  

 
The Contractor must submit a complete response to this Request for Proposal as required by the RFP, 
including all certifications, in order to provide a responsive proposal. 
 
It is the Contractor's responsibility to fully understand the conditions, requirements, and specifications in 
this RFP, seek clarification as needed and check responses for accuracy.   Failure to do so will be at the 
Contractor's own risk, and the Contractor cannot secure relief on plea of error. 
 
Any additional information provided to one Contractor will be available to all. Any amendments, changes, 
questions and answers posted regarding this procurement solicitation will be posted on the Electronic 
State Business Daily (ESBD) located at: http://esbd.cpa.state.tx.us 
 
It is the responsibility of interested parties to check the ESBD for updates to the procurement prior to 
submitting a response to this RFP. If the Contractor fails to check the ESBD, the Contractor will not be 
released from resulting additional costs needed to meet the requirements of the RFP addenda or 
additional information. 
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A person authorized to sign the Proposal on behalf of Contractor must initial erasures, notes or other 
modifications in the Proposal or offer. 
 
Any terms and conditions attached to a Proposal which materially conflict with the mandatory 
requirements of this RFP will cause the offer to be deemed non-responsive and rejected. 
 
TDA may waive any deviation or defect from a desirable requirement in a Proposal.  The Department's 
waiver of any deviation or defect shall in no way modify the RFP documents or excuse the Contractor 
from full compliance with the RFP specifications if awarded the contract. 
 
TDA may at its sole option allow certain corrections to the proposal. 
 
All submitted Proposals become the property of the Department after the RFP submittal deadline/opening 
date. 
 
Awarded Contractor must complete and submit a signed Confidentiality Statement to be provided by TDA. 
 

        State Use of Contractor Ideas 
 
TDA reserves the right to use any and all ideas presented in any proposal unless the respondent presents 
a legal case citing ownership of the respondent's intellectual property. A respondent may not object to the 
use of ideas that are not the respondent's proprietary information so designated in the proposal, or: 
 
A. Were known to the State before submission of the proposal; 

 
B. Were in the public domain through no fault of the State; or 
 
C. Became properly known to the State after submission of the proposal through other sources or 

through acceptance of the proposal. 
 

By submitting a proposal, the respondent grants TDA the right to obtain information from any lawful 
source regarding: (a) the past business history, practices, conduct and ability of a respondent to supply 
goods, services and requirements; and (b) the past business history, practices, conduct and ability of the 
respondent's directors, officers and employees.   By submitting a proposal, the respondent generally 
releases from liability and waives all claims against any party providing information about the respondent 
at TDA's request.  TDA may take such information into consideration in evaluating proposals. 

 
TDA reserves the right to examine and evaluate a respondent's facilities prior to awarding a contract.  
TDA's decision as to whether the facility is adequate, according to the requirements of this RFP, will be 
final. 

 
2.7  SIGNATURE OF RESPONDENT 

 
Respondent must sign the “Execution of Offer, Affirmation of Terms and Conditions, and Proposal 
Preferences” (Attachment A).  By signing, Respondent or Respondent’s legally authorized agent affirms 
that all statements within the proposal are true and correct.  Discovery of any false statement in the 
proposal is a material breach and shall void the proposal or any resulting contract.  Respondent shall also 
be removed from all approved vendor lists maintained by TDA. 

 
2.8 STATE NOT RESPONSIBLE FOR PREPARATION COST OF SUBMITTING THE 

PROPOSAL 
 

TDA will not be liable for any costs incurred in the preparation or submittal of a proposal and will not 
reimburse the Respondent for any cost related to its Proposal. The Respondent is responsible for any 
expense related to the preparation or submission of its Proposal. 
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2.9   DISCLOSURE OF PROPOSAL CONTENT 
 

TDA will not consider any proposal that bears a copyright.  Proposals will be subject to the Texas Public 
Information Act (PIA), Texas Government Code, Chapter 552, and may be disclosed to the public upon 
request. The proposal and other submitted information shall be presumed to be subject to disclosure 
unless a specific exception to disclosure under the PIA applies.   

 
If it is necessary for Respondent to include proprietary or otherwise 
confidential information in its proposal or other submitted 
information, Respondent must clearly mark and label all confidential, 
proprietary, trade secret or privileged material in 14 point or higher 
bold font on each page as it appears, and identify the specific 
exception to disclosure in the Texas Public Information Act (PIA) for 
each specific piece of confidential, proprietary, trade secret or 
privileged information.  Additionally, all confidential, proprietary, trade 
secret or privileged information must be segregated in a separate and 
discrete section of the proposal, which must be able to be 
conveniently separated and detached from the other sections of the 
proposal.  Failure to properly label, identify and segregate any 
confidential, proprietary, trade secret or other privileged information 
in the proposal may result in all such information or material being 
disclosed as public information.  Merely making a blanket claim that 
the entire proposal is protected from disclosure because it contains 
any amount of confidential, proprietary, trade secret or privileged 
information is not acceptable, and shall make the entire proposal 
subject to release under the PIA. In order to initiate the process of 
seeking an Attorney General opinion on the release of confidential, 
proprietary, trade secret or privileged information, the specific 
provisions of the proposal that are considered by Respondent to be 
confidential, proprietary, trade secret or privileged and confidential 
must be clearly labeled and segregated as described above. Any 
information which is not clearly identified as confidential, proprietary, 
trade secret or privileged shall be deemed to be subject to disclosure 
pursuant to the PIA. 

 
2.10 CONFLICT OF INTEREST    

 
Respondent must disclose any existing or potential conflicts of interest.  Disclose all contractual or 
informal business arrangements/agreements, including fee arrangements and consulting agreements 
between your Company and TDA, TDA's staff, or any entity that provides services to TDA.  Disclose all 
relationships with any other Texas state agencies.  The selected respondent must certify compliance with 
all state and federal laws pertaining to application for and use of grant funds.  The selected respondent 
must be in compliance with all state and federal laws pertaining to ethics. 

 
Failure to provide all requested information, or the inclusion of false or misleading information, shall be 
sufficient cause for the rejection of the proposal or termination of any subsequent contract.  
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Pursuant to Section 2252.901 of the Texas Government Code, Proposer shall make full disclosure of 
former employee/retiree of TDA who is an agent, consultant, contractor, or employee of Proposer or the 
intent to employ or subcontract with an individual who is a former employee/retiree of TDA. Within the first 
twelve months of leaving employment at TDA, a former employee/retiree selected by the Proposer for 
employment or subcontracting, shall not perform services on a project or fill a position that the former 
employee/retiree worked on while employed at TDA. 

 
If the circumstances certified by Respondent change or additional information is obtained subsequent to 
submission of proposals, by submitting a response Respondent agrees that it is under a continuing duty to 
supplement its response under this provision and that the duty to disclosure of any conflicts of interest is 
an ongoing obligation throughout the term of the contract. Respondent shall submit updated information 
as soon as reasonably possible upon learning of any change to their affirmation. 

 
 
2.11 HUB SUBCONTRACTING PLAN REQUIREMENTS  

(Required for Contracts over $100,000) 
 

It is the policy of TDA to promote and encourage contracting and subcontracting opportunities for State of 
Texas certified Historically Underutilized Businesses (HUBs) in all contracts in compliance with Chapter 
2161, Gov't Code.  Accordingly, TDA has adopted the Policy on Utilization of HUBs. If TDA determines 
that subcontracting opportunities are probable, then a HUB Subcontracting Plan (HSP) is a required 
element of the Proposal. 
 
Statement of Probability – TDA has determined that subcontracting opportunities are probable in 
connection with this procurement. Therefore, ALL respondents must fill out and submit a HUB 
Subcontracting Plan Form with the Proposal to be considered responsive.  The respondent shall develop 
and administer the HSP as a part of the respondent's Proposal in accordance with the TDA Policy on 
Utilization of HUB and state law. Proposer must make a good faith effort and solicit a minimum of three 
Texas certified historically underutilized businesses from the state’s Centralized Master Bidders List 
(CMBL) for work that they cannot complete with their own staff and resources. Respondents must also 
notify minority or women trade organizations or development centers of subcontracting opportunities.   
Additional requirements are listed in the HUB Subcontracting Plan (HSP) (Attachment C). 
 
All Proposers are required to submit a HSP for this RFP:  
 
A. If the proposer is a HUB, a HSP is still required in order to identify the percentage of the work to be 

performed by subcontractors.  
B. If the proposer (HUB or non-HUB) is not subcontracting any portion of the work, the Self Performance 

portion of the HSP must be completed and returned with the proposal response. 
 

The HUB subcontracting goal for this procurement is 26% minority and/or woman owned business 
participation.  
 
If a RFP requires a HSP to be submitted and the proposal fails to include a HSP, it shall be rejected for 
noncompliance with the advertised specifications.  An incomplete HUB Subcontracting Plan is considered 
a material failure to comply with the solicitation requirements   
 
The HUB Subcontracting Plan shall become a provision of the contract between the awarded 
Respondent and TDA. The awarded Respondent can only change the HUB Subcontracting Plan if (a) the 
Respondent complies with 34 TAC Section 20.14; (b) the Respondent provides its proposed changes to 
TDA for review; (c) TDA approves the Respondent’s proposed changes to its HUB Subcontracting Plan; 
and (d) TDA and the Respondent amends their contract by submitting a revised HUB Subcontracting 
Plan containing the changes approved by TDA. 

 
If TDA determines that the Respondent failed to implement the HUB Subcontracting Plan in good faith, 
TDA, in addition to any other remedies, may report nonperformance to the Texas Comptroller in 
accordance with 34 TAC, Section 20.14, (g) (5). 
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Eligible Respondents are encouraged to become HUB certified. State of Texas HUB applications may be 
found at:  http://www.window.state.tx.us/procurement/prog/hub/hub-forms/ 

Definitions for State of Texas HUB certifiable businesses can be found in 34 TAC Chapter 20, Subchapter 
B, which is available at: 
http://texreg.sos.state.tx.us/public/readtac$ext.ViewTAC?tac_view=4&ti=34&pt=1&ch=20 

How to Find Texas Certified HUBs for Subcontracting Opportunities 

Use the Comptroller Centralized Master Bidders List (CMBL)/HUB Directory (make sure to check both 
“HUBs not on the CMBL” and “HUBs on the CMBL”)   
1. Open http://www2.cpa.state.tx.us/cmbl/cmblhub.html.
2. Search:  HUBs on CMBL & HUBs not on the CMBL.
3. Selection 1:

Class Code:  #958 – MANAGEMENT SERVICES 
Item:  # 44 - Food Management Services 
Item:  # 48 – Freight Management Services 
Item:  # 94 – Warehouse Management Services 

Class Code:  #961 - MISCELLANEOUS SERVICES, NO. 1 (NOT OTHERWISE CLASSIFIED) 
Item:  # 61 – Inspection and Certification Services 
Item:  # 82 – Transportation Services (Not Otherwise Classified) 

Class Code:  #962 - MISCELLANEOUS SERVICES, NO. 2 (NOT OTHERWISE CLASSIFIED) 
Item:  # 40 - Food Distribution Services 
Item:  # 86 – Transportation of Goods and Other Freight Services 
Item:  # 95 – Warehousing and Storage Services (Not Storage Space Rental) 

Class Code:  #961 – REAL PROPERTY RENTAL OR LEASE 
Item:  # 91 – Warehousing Rental or Lease 

4. Click Submit Search.

Respondents who are certified as a HUB with the State of Texas are encouraged to submit a proposal for 
the services requested in this RFP.   

Additional minority and women owned business association resources are available for subcontracting 
notices at: http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/ 

Additional information and training regarding how to complete a HUB Sub-Contracting Plan can be found 
on the CPA Website at the following link:  
http://www.window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan/ 

Questions about the HUB Subcontracting Form, finding HUB vendors, or the State of Texas HUB 
Program, should be directed to Dinita Caldwell, the TDA Director of HUB/MWBE Programs, by phone at 
512-463-8496 or by email at HUB@texasagriculture.gov 

SECTION 3 – PROPOSAL FORMAT AND CONTENT 

3.1 PROPOSAL FORMAT – Instructions for Submitting Proposals 

Proposals must be submitted in a manner which does not carry any benefit, keepsake, or value for 
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members of the review panel. 
 
Number of Copies 
 
Respondents must submit one (1) original and seven (7) printed copies of its proposal, via mail or 
courier.  
 
In addition, respondent may submit one (1) electronic CDs/USB devices containing both a PDF and 
Microsoft® Word version of the entire proposal (including all attachments), and a Microsoft® Excel 
version of the required appendices. If there are any disparities between contents of the printed 
proposal and the electronic proposal, the contents of the printed proposal will take precedence. Note: 
There will be no fillable electronic bid/proposal form. 
 
Submission 
 
All copies of the proposal must be received or delivered to the TDA Procurement Official no later than 
date and time stated in Section 2, subsection 2.1 of this proposal.  
 
Proposal hard copy delivery will be date and time-stamped. 
 
No faxed proposals will be accepted. 
 
Questions and Letters of Intent may be faxed to the Procurement Official. 
 
Additional Requirements 
 
All proposals and copies must be: 
 
• Legible, 
• Hard copies sequentially page-numbered, bound in a notebook or cover, 
• Electronic format sequentially page-numbered, 
• Responsive to the requirements of this RFP, 
• Typed, double-spaced on 8x11" paper, 
 
Include the respondent's name at the top of each page of the proposal. Do not include materials or 
pamphlets not requested. 
 
 

3.2   PROPOSAL CONTENT 
 

Separate and organize the proposal into two parts: 
 
Part 1 – Business Proposal 
Part 2 – Price Proposal 
 
Part 1 - Business Proposal must include:  
 
Section 1 – Transmittal Letter 
Include a transmittal letter, signed in ink by an individual legally authorized to bind the respondent, printed 
on official company letterhead with the following information: 
 

A. Disclosure of all pending, resolved, or completed litigation, mediation, arbitration, or other alternate 
dispute resolution procedure involving the respondent (including subcontractors, subsidiaries, or 
affiliates) within the past twenty-four (24) months. A 24-month litigation history for the applicant 
entity is required. 

 
B. Disclosure that Limited Partnership (LP), nor its employees have not previously or currently been 

employed by TDA or another Texas State Agency. 
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C. Disclosure of exceptions, reservations or limitations to the terms and conditions of the RFP's 
Contractual Requirements and Execution of Offer, Affirmation of Terms and Conditions, and 
Proposal Preferences. 

 
D. A description of any personal or business interest that may present an actual, potential or apparent 

conflict of interest with the performance of this contract, and an explanation of how the respondent 
can assure TDA that these relationships will not create a conflict of interest. 

 
E. A description of the past employment by TDA or another Texas State Agency in accordance with 

the requirements of this RFP. 
 
F.   A complete list of all exceptions, reservations and limitations to the terms and conditions of the 

RFP, including Section 5 and Attachment A of this proposal. 
  
Section 2 – Executive Summary 
 
In this section, the respondent must condense and highlight the content of the Proposal to provide TDA 
with a broad understanding of the respondent's approach to meeting the RFP's business requirements.  
The summary must demonstrate an understanding of TDA's goals and objectives for this procurement. 
 
Section 3 – Corporate Background and Experience 
 
Describe the respondent's background and experience as it relates to projects similar in scope and 
complexity to the project described in this RFP.  If the proposal includes the use of subcontractors, include 
a similar description for each subcontractor's background. 
  
Include a description and at least three (3) references from projects performed within the last five (5) years 
that demonstrate the respondent's ability to perform the required RFP services.  Include contract dates 
and customer points of contact, address, telephone number and e-mail, if available from whom TDA can 
obtain confirmation of respondent’s performance. 
 
The section must include the following information: 
 

A. Complete Contractor Information – see Attachment B. 
B. If respondent is a subsidiary or affiliate, the name of parent organization, State where the 

respondent is incorporated, or otherwise organized to do business, 
C. Name and title of person authorized to sign for and bind the company, 
D. Name and title of person responsible for responding to questions regarding the proposal, with 

telephone number, facsimile number and email address, 
E. Include overview of level of background checks. Define pass or fail criteria. 

 
Section 4 – Resumes 
 
Identify and describe the respondent's proposed labor skill set and provide resumes of all proposed Key 
Personnel (as defined by the respondent), including sub-Contractors. Resumes must demonstrate 
experience related to the position proposed.  Resumes may include work on projects cited under the 
respondent's corporate experience, and the specific functions performed on such projects.  Each resume 
should include at least three (3) references from recent projects, which may not be respondent's 
employees. 
 
Section 5 – Continuation Certificate (Bond No.)  
  
Financial Capacity and Bonding 
 
A respondent must include with its proposal proof the company qualifies for the performance bond 
referenced in Section 5.4 of this proposal through a surety company licensed to do  business in Texas and 
whose fees are all current. 
  
Section 6 – Project Work Plan 
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Describe your proposed processes and methodologies for providing the Scope of Work, including your 
approach to meeting the Project Schedule. 
 
Section 7 – Assumptions 
 
Please list any assumptions used in your Business Proposal. 
 
Section 8 – Appendices 
 
Attach and include any appendices to the respondent's Business Proposal. Indicate even if statement of 
no appendices to the RFP. 
 
Section 9 – HUB Subcontracting Plan (HSP) Certificate of HUB Certification and Compliance 
 
A. Attach the respondent's HUB Subcontracting Plan. 
B. Historically Underutilized Business (HUB) Certificate, if applicable. 
 
Refer to Section 2.10 of this RFP for HUB Subcontracting Plan. 
 
Section 10 – Certifications and Other Required Documentation  
 
Respondents must complete or attach required documentation below: 
A. Contractor/Vendor  Information – see Attachment B 
B. Nondisclosure  Statement – see Attachment E 
C. Agreement of Limited Partnership, if applicable 
D. Food Safety and Food Defense Plans – refer to Section 1.3 – T of this RFP. 
E. Customer Service Plan 
F.   School Report – If you currently service a school, submit a report with the following content: 

1. School name 
2. Point of contact 
3. Phone number 
4. Email address 

 
 TDA encourages respondents to carefully review all of these documentation and submit questions 
 concerning their completion prior to the deadline for submitting questions relating to this RFP. 
 
 Part 2 -- Price Proposal 
 
 The Price Proposal must be submitted on Attachment D, Price Proposal, included with this RFP and 
 placed in a separate, sealed package, clearly marked with the respondent's name, the RFP number, 
 and the RFP submission date.  The Price Proposal must be signed in ink, by an individual, authorized to 
 legally bind the respondent. Note: separate Price Proposal (Attachment D) should be submitted for 
 each region bid. 
 
 Respondents must base their Price Proposals as described in Section 1 of this RFP. This section 
 should include any business, economic, legal, programmatic, or practical assumptions that underlie the 
 Price Proposal. 
 
 Respondents may separately identify price-saving and price-avoidance methods and measures and the 
 effect of such methods and measures on the Price Proposal and Section 1.6 of this proposal. 
 
 

3.3   RESPONSES FOR MULTIPLE REGIONS 
 
A respondent may submit only one business proposal. Respondents may submit price proposals for 
multiple regions. Each region will be independently evaluated. Respondents may not condition a price 
proposal for one region upon being awarded multiple regions. 
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3.4  JOINT PROPOSALS 

 
Two (2) or more entities may join together and submit a joint proposal in response to this RFP. A joint 
proposal must completely define the responsibilities each company proposes to undertake.  Also, the joint 
proposal must designate a primary respondent who will be responsible for the delivery of all goods, 
services and requirements as specified in the RFP, and a single authorized official from the primary 
respondent to serve as the sole point of contact between TDA and the joint contractors.  An authorized 
agent or officer of each company must sign any contract resulting from a joint proposal.  Each company 
included in the submission of a joint proposal will be jointly and severally liable during the term of the 
contract. 
 

3.5   STRATEGIC ELEMENTS/CONTRACT TERMS 
 

TDA's standard contract terms and conditions will apply to the contract(s) awarded as a result of this 
procurement. 
 
A.   Basic Philosophy:  Contracting for Results 
 
TDA's fundamental commitment is to contract for results. A successful result is defined as the generation 
of defined, measurable, and beneficial outcomes that support TDA's missions and objectives and satisfy 
the contract requirements. This RFP describes what is required of the Contractor in terms of performance 
measures and outcomes, and places the responsibility for how it is accomplished on the Contractor. 
 
B. External Factors 
 
Respondents should be aware that neither TDA nor USDA has committed funds to fulfill the requirements 
of this RFP or pay the contracted storage and delivery rates that result from this RFP and to which 
winning respondents agree. The RFP specifies contract requirements for USDA Food storage and 
delivery services, on behalf of RAs, including the requirement that appropriately invoiced RAs must pay 
for services directly. TDA reserves the right to withdraw this RFP or terminate the resulting contract(s) 
without penalty. 
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SECTION 4 - EVALUATION OF PROPOSALS 
 
4.1 COMPETITIVE SEALED PROPOSALS 
 

As TDA is awarding Contract(s) to respondent(s) pursuant to Competitive Sealed Proposals as authorized 
by Government Code §2156.121, TDA will evaluate respondents’ proposals on a variety of factors in 
addition to price. As such, TDA is not authorized to conduct public proposal openings or proposal 
tabulations prior to award of this Contract. Respondents should be aware that such information cannot 
and will not be provided prior to award of this Contract. 

 
TDA reserves the right to award contract(s) without any negotiations and reserves the right to not make 
any awards.  
 
The respondent is strongly encouraged to provide its best price in its proposal because TDA makes 
absolutely no guarantee that there will be any opportunity to negotiate or provide alternative pricing at any 
point during the RFP process. TDA may limit the number of proposals to a competitive range consisting of 
the greatest number of proposals that will permit efficient competition among the respondents based on 
the proposed pricing and criteria specified in the RFP.  TDA may seek additional information and solicit 
best and final offers only from those respondents determined to be in the competitive range. 
 
Discussions may be conducted with respondents that submit proposals determined to be reasonably likely 
to be selected for award, for the purpose of clarification and to ensure full understanding of all terms and 
conditions of the response to this RFP and contract’s requirements.  In conducting these discussions, 
there shall be no disclosure of any information derived from proposals submitted by competing entities. 
 

 
4.2 REVIEW OF PROPOSALS 

 
Review of proposals will begin as soon as practical after receipt.  In the sole and absolute discretion of 
TDA, a respondent may be asked to come in and conduct an oral presentation of their proposal. If 
applicable, proposals will be rated again following oral presentations.   
 
By law, the Agency may not disclose any information until a contract is executed by both parties. Upon 
contract award, TDA will post the contract award notice to the Electronic State Business Daily at: 
http://esbd.cpa.state.tx.us/.  Additional copies of proposals not selected for award will be disposed of 
only in accordance with the agency approved records retention policy.   
 

 
4.3 EVALUATION CRITERIA 
 

This section describes the Proposal evaluation process that the TDA will follow. 
 
A. Contractor Compliance Review (Pass/Fail) 
 

1. Each proposal will be screened to determine if it complies with submittal requirements and 
mandatory components. TDA will deem proposals that do not comply as non-responsive and will 
exclude them from further consideration. 

2. The Evaluation Team will evaluate and score only those proposals that meet the following 
"pass/fail" criteria. 

 
B. Content Validation Check – Each proposal will be reviewed to ensure that it includes all required 

information in the format stated in Section 3 - Proposal Format and Content and that Respondent 
submitted the proper number of response copies. 
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C. Administrative Requirements Review- Each proposal will be reviewed to determine if the proposal 
response contains the information stated in this RFP. 

 
D. Requirements Review- The Evaluation Team will review the proposal response to determine whether 

it contains valid responses to all of the business and technical requirements. 
 
E. Past Performance- TDA will measure the Respondent’s past performance in compliance with 

provisions of Texas Government Code, sections 2155.074, 2155 .075, 2156.007, 2157.003 and 2157 
.125. Contractors may fail this selection criterion for any of the following conditions: 

 
1. A score of less than 90% in the Contractor Performance System; 

 
2. Currently under a Corrective Action Plan (CAP) through the Texas Comptroller of Public 

Accounts, or having repeated negative Contractor Performance Reports because under a CAP; 
 

3. Has purchase orders that have been cancelled in the previous 12-months for non-performance. 
(Notice: The Texas Comptroller of Public Accounts (CPA) may conduct reference checks with 
other entities regarding past performance. In addition to evaluating performance through the 
Contractor Performance Tracking System, the CPA may examine other sources of Contractor 
performance including, but not limited to, notices of termination, cure notices, assessments of 
liquidated damages, litigation, audit reports, and non-renewals of contracts.  Any such 
investigation shall be at the sole discretion of CPA, and any negative findings, as determined by 
CPA may result in a non-award). 

 
F.   Scoring Components 

TDA will assess proposals that comply with the mandatory "pass/fail" evaluation elements using a 
scoring model and giving an overall score.  The Evaluation Team will award points based on overall 
consensus.   The maximum points available for a single proposal is 100. 

 
Table 3 lists scoring components and associated maximum points that indicate their relative weights. 

 
Following are the criteria and the total number of points of each portion of the RFP that will be applied 
in selecting a Contractor: 

 
Table 3. Proposal Evaluation Scoring Components 
Scoring Components Possible 

Points 
Business Proposal  20 
Logistics (Fleet and Warehouse/Storage) 25 
Personnel (Management and Non-
Management) 

20 

Price Proposal (See Attachment D) 35 
Maximum Points Available 100 

 
 TDA anticipates that if an award is made under this RFP, the award will be made to the Respondent 

that meets all criteria required by TDA which TDA determines,  in its sole and absolute discretion, to 
represent the best value for the state.  

 
 
4.4 EVALUATION OF PROPOSALS 

 
Proposals will be selected based on the ability of each respondent to carry out all of the requirements 
contained in this RFP.  
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TDA will evaluate proposals in accordance with the selection criteria specified in Section 4, Table 3 of this 
RFP.  Submission of a proposal indicates the respondent’s awareness of the evaluation process set forth 
in this RFP and the respondent’s acknowledgement that subjective judgments may be made by TDA in 
regard to the evaluation process.    

 
 
  4.5 DISCUSSIONS WITH PROPOSER 
 

TDA may conduct discussions with any respondent that appears to be eligible for award (“Eligible 
Proposer”), pursuant to the selection criteria set forth in this RFP.  In conducting the discussions, TDA will 
not disclose information derived from proposals submitted by competing respondents.   

 
 
 4.6 BASIS OF AWARD 

 
The selection will be based on best value considerations to the state, including demonstrated 
competence, experience, knowledge and qualifications, as well as the proposed fee for all or each portion 
of the deliverables, goods, services, or work requested under this RFP as determined by TDA in its sole 
and absolute discretion.  By this RFP, however, TDA has not committed itself to make an award or retain 
a vendor nor does the suggested scope of service or term of agreement below require that TDA make an 
award or retain a vendor for any or all of those purposes. TDA reserves the right to make those decisions 
after receipt of proposals and TDA’s decision on these matters is final.   

 
 

 4.7 SELECTION OF VENDOR 
 

If a contract is awarded under this RFP, the Respondent selected for award will be the Respondent whose 
proposal, as presented in response to this RFP and as determined by TDA, represents the best value to 
the state.  TDA reserves the right to reject any or all proposals or any portion of any proposal submitted 
which, in TDA’s opinion, is not in the best interest of TDA.   TDA reserves the right to negotiate individual 
elements of any proposal.   TDA reserves the right to meet with and negotiate terms with one or more 
vendors.  All respondents acknowledge that TDA is not bound to accept the lowest-priced proposal.  
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SECTION 5 – CONTRACTUAL REQUIREMENTS 
 

5.1 CONTRACTOR’S PROPOSAL 
   

Contractor’s proposal will be incorporated into a contract prepared by the TDA for signature by the 
contracting parties.  

  
 

5.2   PROJECT REVIEW REQUIREMENTS 
 

TDA reserves the right to review any materials, and/or products developed or adapted by the 
Contractor. Upon completion of the contract period, all documents will be returned to TDA or 
destroyed accordingly. All documents created at any time during the contract period belong to TDA.  
The TDA Project Manager will establish procedures for communicating phase out and transition of 
the deliverable(s).  
 
 

5.3   PAYMENT 
 

All payments are made in accordance with Texas Government Code §2251.001 et seq. Payments for 
Goods and Services. Unless otherwise agreed to in writing by TDA, and authorized by state law, 
payment is only by reimbursement upon satisfactory performance of services. 
 
Payment is contingent upon submission of properly prepared and certified invoices.  The information 
provided on each detailed status report must coincide with the tasks outlined in the approved budget, 
as negotiated by TDA. The TDA Project Manager will approve invoices based upon project progress, 
task completion, reasonable use of project funds, and satisfactory performance of services as 
outlined in the progress report. The invoice shall note the period of time payment is for, the agreed 
upon monthly amount, contract number, purchase order number, and the Texas Comptroller of 
Public Accounts Payee Identification Number (TIN). 
 
According to guidelines set forth by the Texas Comptroller of Public Accounts, the payment 
scheduling policy requires agencies to pay as close to the due date as possible in order to maximize 
fiscal benefits to the state. Payments are due from TDA 30 days from receipt of a correct and 
complete invoice. 
 
 

5.4 PERFORMANCE BOND 
 
Within thirty (30) days of notification of the contract award, the Contractor will procure, through a 
surety company licensed to do business in Texas with all fees current, and submit to TDA, a 
Performance Bond. The Performance Bond must be of an amount no less than the applicable 
amount listed in the chart below, which sets bond amount by contracted region according to the 
volume of product received in the region. 
 

Volume by Region Performance Bond Amount 
400,000 or more cases $500,000 
300,000 to 300,999 cases $400,000 
200,000 to 200,999 cases $300,000 
100,000 to 100,999 cases $200,000 
0 to  99,999 cases $100,000 

 
The Performance Bond amount for each contracted region is determined according to the volume in 
Table 1, page 3. The bond must be renewed annually thirty (30) calendar days prior to the contract 
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renewal effective date. TDA will determine the required bond amount at renewal based on a region's 
average volume during the contract year.  TDA will calculate each region's average volume. 

 
The Performance Bond is to defray the cost to TDA of redirecting inbound shipments, transferring 
stock in the event of contract cancellation, and any other activities related to contract termination and 
distributor replacement. It may also be used to cover the cost of services and product if the 
Contractor fails to make product available to TDA or if the Contractor fails to comply with the 
contract's requirements. As applicable, the TDA will claim funds available under the Performance 
Bond when the Contractor cancels the contract without providing TDA with written notice ninety (90) 
days in advance of cancellation or when the contract is terminated by TDA for cause, breach of 
contract, or because the Contractor files for bankruptcy. 
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SECTION 6 – ACRONYMS AND DEFINITIONS 
 

 
45-Day Dwell Time 

The number of calendar days that the Recipient Agency (RA) may store USDA Foods at 
the distributor's facility before private storage charges are assessed. 

Allocation The automated process of determining the Recipient Agencies (RAs) fair share of USDA 
Foods shipped into a contractor's warehouse. 

Allocated  Inventory Inventory  at  the  contracted  warehouse  that  has  been  allocated  to Recipient 
Agencies (RAs). 

Available Inventory Inventory  received  by the  contractor  but  not  yet  allocated  to  Recipient Agencies 
(RAs) 

 
CAP 

Corrective Action Plan; Contractor’s response to deficiencies identified by the Department. 

Commercial Delivery 
Program 

Distribution of USDA Foods to approximately 1,400 Recipient Agencies (RAs). USDA 
Foods arrive at the Contractor's warehouse free of cost 

 
Consignee 

Any entity that receives shipments of USDA Foods, including state or commercial 
warehouses, school systems, institutions, or  commercial food processors. 

 
Contractor 

The company awarded the bid to provide storage and delivery of USDA Foods to schools 
in a particular region(s). 

 
CPI 

Consumer   Price   Index;  the   Department   updates   the  delivery   rate schedules every 
March with the current CPl. 

 
Department 

The Commodities   Operation Section within the Food and Nutrition Programs of the 
Texas Department of Agriculture (TDA). 

 
Direct Shipping Point 

An eligible Recipient Agency (RA), commercial food processor, or commercial distributor 
that receives direct shipments of basic USDA Foods as directed by the Department. 

 
DoD 

Department of Defense; A partner with the USDA providing United States (US) and locally 
grown, fresh produce for the school lunch program. 

EFT Electronic Funds Transfer 

ESBD Electronic State Business Daily 

FDP Food Distribution Program 

FIFO First-in/first-out; oldest inventory items are distributed first. 

 
FNS 

Food and Nutrition Service (FNS); the agency that administers the food and nutrition 
assistance programs in the USDA. 

 
Fresh Produce 

Fresh food delivered to a contractor's warehouse by the Department of Defense (DoD). 

 
In-kind Replacement 

Replacement of a USDA Food with food of United States (US) origin that is equal to or 
better quality, and at least equal in monetary value to the USDA's cost for replacement. 

 
Private Storage Account 

An account set up by the distributor for the Recipient Agency who is paying for storage of 
foods (USDA Foods and processed end products) at the distributor's warehouse. 
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Processed End Products 

USDA Foods, such as whole turkeys, converted into convenient, ready to serve end 
products such as turkey deli meat or turkey taco filling by an approved Processor. 

 
Processor 

A manufacturer approved by the Department to receive USDA Foods for further 
processing. 

 
 
RA 

Recipient Agency; Agencies eligible to  receive food items  (USDA Foods) to use in 
preparing meals such as schools (public and private), charitable institutions,  summer 
camps, summer feeding programs, and emergency feeding organizations. 

 
Subcontractor 

A contracting entity that has a written agreement with a Contractor to perform a part or all 
of the contract requirements. 

 
TDA 

Texas Department of Agriculture; The state level, administering agency referred to as the 
Department. 

TDPS Texas Department of Public Safety 

The Department Administering  agency; The Texas Department of Agriculture (TDA) 

 
 
 
TX-UNPS 

Texas Unified Nutrition Programs System; A simplified data entry and reporting system to 
streamline Child Nutrition Programs Information Management   System   (CNPIMS),   
Supplemental   Nutrition Assistance Program (SNAPS), and the Texas Commodity System 
(TCS) into one consolidated system.  Conversion to replace TCS occurred Jan. 2012. 

 
USDA 

United States  Department of Agriculture;  Federal  level governing  body to   primarily   
increase   prosperity   and   sustainability   in  our   Nation's 
agricultural system and rural communities 

 
USDA Foods 

Food items such as canned and/or frozen fruits and vegetables, grain products, cheese, 
and frozen meats provided by USDA to eligible RAs 
for use in meal preparation. 
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ATTACHMENTS 
 

ATTACHMENT A 
EXECUTION OF OFFER, AFFIRMATION OF TERMS AND CONDITIONS, AND 
PROPOSAL PREFERENCES 
 

1.   As used in the RFP and the Contract  
A. The terms “include,” “includes,” and “including” are terms of inclusion and, where used in the RFP or this contract, are 

deemed to be followed by the words “without limitation.” 
B. Unless explicitly stated otherwise, any references to “Sections,” “Articles,” “Exhibits,” or “Attachments” are deemed to 

be references to the sections, articles, exhibits, and attachments to this RFP and any resulting contract. 
 

2.   As used in these General Provisions: 
A. Receiving Agency or Party or TDA or the Agency means the Texas Department of Agriculture; 
B. Performing Agency or Contractor means the party or parties selected for an award under this RFP; 
C. Project Manager/Administrator means the respective person(s) representing TDA or Contractor, as indicated by the 

contract, for the purposes of administering the Contract Project; 
D. Contract Project means the goods or completed services intended to be delivered to TDA as a result of the contract; 
E. Amendment means any revision to the contract; and, 
F. Intellectual Property Rights means worldwide intangible legal rights or interests evidenced by or embodied in: (a) any 

idea, design, concept, method, process, technique, apparatus, invention, discovery, or improvement, including any 
patents, trade secrets, and know-how; (b) any work of authorship, including any copyrights, moral rights or 
neighboring rights; (c) any trademark, service mark, trade dress, trade name, or other indicia of source or origin; (d) 
domain name registrations; and (e) any other similar rights.  The Intellectual Property Rights of a party include all 
worldwide intangible legal rights or interests that the party may have acquired by assignment or license with the right 
to grant sublicenses. 

 
3.   Contractor's Proposal: Contractor’s proposal that was furnished to TDA in response to this RFP is incorporated in this 

Contract by reference. 
 

4.   Severability:  In the event that any provision of the contract is later construed to be illegal or invalid, such construction will 
not affect the legality or validity of any of its other provisions. The illegal or invalid provision will be deemed severable and 
stricken from the contract as if it had never been incorporated herein, but all other provisions will continue in full force and 
effect. 
 

5.   Contingency: This contract, including any amendments, extensions or subsequent contracts, is executed by TDA 
contingent upon the availability of appropriated funds. Notwithstanding any other provision in this contract or any other 
document, this contract is void upon the insufficiency (in TDA’s discretion) or unavailability of appropriated funds. In 
addition, this contract may be terminated by TDA at any time for any reason upon notice to Contractor. Expenditures 
and/or activities for which Contractor may claim reimbursement shall not be accrued or claimed subsequent to receipt of 
such notice from TDA. 

 
6.   Indemnification and Liability:   

 
Acts or Omissions   
 
CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS THE STATE OF TEXAS AND TDA, AND/OR THEIR 
OFFICERS, AGENTS, EMPLOYEES, REPRESENTATIVES, SUBCONTRACTORS, ASSIGNEES, AND/OR DESIGNEES 
FROM ANY AND ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEY 
FEES, AND EXPENSES ARISING OUT OF, OR RESULTING FROM ANY ACTS OR OMISSIONS OF THE 
CONTRACTOR OR ITS AGENTS, EMPLOYEES, SUBCONTRACTORS, ORDER FULFILLERS, OR SUPPLIERS IN THE 
EXECUTION OR PERFORMANCE OF THE CONTRACT AND ANY PURCHASE ORDERS ISSUED UNDER THE 
CONTRACT.  THE DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE OF THE ATTORNEY 
GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR 
MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE 
OF THE ATTORNEY GENERAL.  CONTRACTOR AND TDA AGREE TO FURNISH TIMELY WRITTEN NOTICE TO 
EACH OTHER OF ANY SUCH CLAIM. 
 
Infringements 
 
a) Contractor shall indemnify and hold harmless the State of Texas and TDA, AND/OR THEIR EMPLOYEES, AGENTS, 
REPRESENTATIVES, SUBCONTRACTORS, ASSIGNEES, AND/OR DESIGNEES from any and all third party claims 
involving infringement of United States patents, copyrights, trade and service marks, and any other intellectual or 
intangible property rights in connection with the PERFORMANCES OR ACTIONS OF CONTRACTOR PURSUANT TO 
THIS CONTRACT.  CONTRACTOR AND TDA AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF 
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ANY SUCH CLAIM. CONTRACTOR SHALL BE LIABLE TO PAY ALL COSTS OF DEFENSE INCLUDING ATTORNEYS' 
FEES. THE DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH THE OFFICE OF THE ATTORNEY 
GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND CONTRACTOR 
MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE 
OF THE ATTORNEY GENERAL. 
 
b) Contractor shall have no liability under this section if the alleged infringement is caused in whole or in part by: (i) use of 
the product or service for a purpose or in a manner for which the product or service was not designed, (ii) any modification 
made to the product without Contractor’s  written approval, (iii) any modifications made to the product by the Contractor 
pursuant to TDA’s specific instructions, (iv) any intellectual property right owned by or licensed to TDA, or (v) any use of 
the product or service by TDA that is not in conformity with the terms of any applicable license agreement.  
 
c)  If Contractor becomes aware of an actual or potential claim, or TDA provides Contractor with notice of an actual or 
potential claim, Contractor may (or in the case of an injunction against TDA, shall), at Contractor’s sole option and 
expense; (i) procure for the TDA the right to continue to use the affected portion of the product or service, or (ii) modify or 
replace the affected portion of the product or service with functionally equivalent or superior product or service so that 
TDA’s use is non-infringing. 
 
Taxes/Workers’ Compensation/Unemployment Insurance – Including Indemnity 
 
1) CONTRACTOR AGREES AND ACKNOWLEDGES THAT DURING THE EXISTENCE OF THIS CONTRACT, 
CONTRACTOR SHALL BE ENTIRELY RESPONSIBLE FOR THE LIABILITY AND PAYMENT OF CONTRACTOR’S AND 
CONTRACTOR'S EMPLOYEES’ TAXES OF WHATEVER KIND, ARISING OUT OF THE PERFORMANCES IN THIS 
CONTRACT.  CONTRACTOR AGREES TO COMPLY WITH ALL STATE AND FEDERAL LAWS APPLICABLE TO ANY 
SUCH PERSONS, INCLUDING LAWS REGARDING WAGES, TAXES, INSURANCE, AND WORKERS' 
COMPENSATION.  TDA AND/OR THE STATE SHALL NOT BE LIABLE TO THE CONTRACTOR, ITS EMPLOYEES, 
AGENTS, OR OTHERS FOR THE PAYMENT OF TAXES OR THE PROVISION OF UNEMPLOYMENT INSURANCE 
AND/OR WORKERS’ COMPENSATION OR ANY BENEFIT AVAILABLE TO A STATE EMPLOYEE OR EMPLOYEE OF 
ANOTHER GOVERNMENTAL ENTITY CUSTOMER.  
 
2) CONTRACTOR AGREES TO INDEMNIFY AND HOLD HARMLESS TDA, THE STATE OF TEXAS AND/OR THEIR 
EMPLOYEES, AGENTS, REPRESENTATIVES, SUBCONTRACTORS, AND/OR ASSIGNEES FROM ANY AND ALL 
LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, ATTORNEYS’ FEES, AND 
EXPENSES, RELATING TO TAX LIABILITY, UNEMPLOYMENT INSURANCE AND/OR WORKERS’ COMPENSATION 
IN ITS PERFORMANCE UNDER THIS CONTRACT.  CONTRACTOR SHALL BE LIABLE TO PAY ALL COSTS OF 
DEFENSE INCLUDING ATTORNEYS’ FEES.  THE DEFENSE SHALL BE COORDINATED BY CONTRACTOR WITH 
THE OFFICE OF THE ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY 
LAWSUIT AND CONTRACTOR MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE 
CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL.  CONTRACTOR AND TDA AGREE TO 
FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 
 
This section is not intended to and shall not be construed to require Contractor to indemnify or hold harmless the State of 
Texas or TDA for any claims or liabilities resulting from the intentional, reckless, or negligent acts or omissions of TDA or 
its employees. 

 
7.   Subcontracting and Substitutions:  Contractor shall perform the contract with its own resources and those 

subcontractors identified in the Contractor’s HUB Subcontracting Plan, if applicable.  In the event that Contractor should 
determine that it is necessary or expedient to execute additional or alternative subcontracts for any of the performances 
under the contract, Contractor shall submit a revised HUB Subcontracting Plan for prior approval before executing any 
subcontracts. Contractor shall also transmit to TDA for review and prior TDA approval a true copy of any subcontract it 
proposes to execute with a subcontractor. 
 
Contractor, in subcontracting for any work or services specified herein, expressly understands and acknowledges that in 
entering into such subcontract(s), TDA is in no manner liable to any subcontractor(s) of the Contractor. In no event shall 
this provision relieve Contractor of the responsibility for ensuring that the performances rendered under all subcontracts 
are rendered so as to comply with all terms of this RFP and contract. Contractor shall manage all quality and performance, 
project management, and schedules for subcontractors.  Contractor shall be held solely responsible and accountable for 
the completion of all work performed by subcontractors under this contract. 

 
The TDA Project Manager must pre-approve any changes in key personnel throughout the contract term. Any changes to 
the HUB Subcontracting Plan (HSP) must be approved by the Agency HUB Director before staffing changes are initiated. 
Substitutions are not permitted without written approval of the TDA Project Manager.   

 
8.   Affirmations and Certifications:  Submitting a proposal with a false statement is a material breach of contract and shall 

void the proposal or contract, and Contractor shall be removed from all bid lists. By signature thereon affixed, Contractor 
affirms or certifies that: 
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A. Gratuities:  Contractor has not given, offered to give, and does not intend to give at any time hereafter any economic 
opportunity, future employment, gift, loan, gratuity, special discount, trip, favor or service to a public servant in 
connection with the submitted proposal. Violation of this requirement shall result in the termination of the contract in 
the sole and complete discretion of TDA. 

 
B. Actual and Perceived Conflicts:  By submitting a proposal, Contractor represents and warrants that it is in full 

compliance with state and applicable federal conflict of interest standards and that neither it nor its employees and 
subcontractors have an actual or potential conflict of interest in entering a contract with TDA. Contractor also 
represents and warrants that entering into a contract with TDA will not create the appearance of impropriety. In its 
proposal, Contractor shall disclose any existing or potential conflict of interest that it might have in contracting with 
TDA. TDA will decide, in its sole discretion, whether an actual or perceived conflict should result in proposal 
disqualification or contract termination.   If the circumstances certified by Respondent change or additional information 
is obtained subsequent to submission of proposals, by submitting a response, Respondent agrees that it is under a 
continuing duty to supplement its response under this provision and that the duty to disclose any conflicts of interest is 
an ongoing obligation throughout the term of the contract.  Respondent shall submit updated information as soon as 
reasonably possible upon learning of any change to their affirmation. 
 

C. Current and Former TDA Employees:  In addition to the disclosures required above, Contractor shall also disclose 
any of its personnel who are current or former employees of TDA or who are related, within the third degree by 
consanguinity (as defined by §573.023, Texas Gov’t Code) or within the second degree by affinity (as defined by 
§573.025, Texas Gov’t Code), to any current or former employees of TDA.  

 
Contractor must comply with all applicable Texas and federal laws and regulations relating to the hiring of former state 
employees (see e.g., Texas Government Code Chapters 572 and 573).  Such “revolving door” provisions generally 
restrict former agency heads from communicating with or appearing before the agency on certain matters for two 
years after leaving the agency.  Contractor, by signing this solicitation, certifies that it has complied with all applicable 
laws and regulations regarding former state employees.  

 
D. Executive Head:  Pursuant to §669.003, Texas Gov't Code, TDA may not enter into a contract with a person who 

employs a current or former Executive Head of a state agency until four years have passed since that person was the 
executive head of the state agency. By submitting a proposal, Contractor certifies that it does not employ any person 
who was the Executive Head of a state agency in the past four years.  If Section 669.003 applies, Respondent will 
complete the following information in order for its proposal to be evaluated:  name of former executive; name of state 
agency; date of separation from state agency; position with Respondent; and date of employment with Respondent. 

 
E. Default on Previous Contracts:  By submitting a proposal, Contractor certifies that it has not had a contract 

terminated or been denied the renewal of any contract for non-compliance with policies or regulations of any state or 
federally funded program within the past five (5) years nor is it currently prohibited from contracting with a 
governmental agency. If Contractor does have such a terminated contract, Contractor shall identify each and provide 
an explanation for the termination. 

 
F. True and Correct Representations.  Contractor shall promptly notify TDA in the event that any representations and 

warranties provided in this contract are no longer true and correct. Contractor acknowledges that all of its 
representations and warranties contained in any part of its proposal and this contract are material and have been 
relied upon by TDA in selecting Contractor for award of the contract. Further, Contractor warrants and represents that 
all of its statements and representations made to TDA prior to being awarded the contract, and those made during the 
negotiation of this contract, are material, true and correct. 

 
G. Child Support Obligations:  Under §231.006, Texas Family Code, (relating to child support) Contractor, by 

submitting its proposal, certifies that it is eligible to receive payments under the contract and acknowledges that the 
contract may be terminated and payment may be withheld if this certification is inaccurate. 

 
H. Texas Corporate Franchise Tax Certification:  Contractor, by submitting its proposal, certifies that its Texas 

Franchise Tax payments are current, or that it is exempt from or not subject to such tax. 
 

I. Certification Concerning Dealings with Public Servants:  Contractor certifies that it will comply with all applicable 
laws at all times, including, without limitation, the following (i) §36.02 of the Texas Penal Code, which prohibits bribery; 
and (ii) §36.09 of the Texas Penal Code, which prohibits the offering or conferring of benefits to public servants.  
Contractor certifies it has not given and does not intend to give at any time hereafter any economic opportunity, future 
employment, gift, loan, gratuity, special discount, trip, favor, or service to a public servant in connection with this 
transaction. 

 
J. Certification Concerning Financial Participation:  Pursuant to §2155.004, Texas Gov't Code, the Contractor 

certifies that the individual or business entity named in its proposal is not ineligible to receive a contract resulting from 
this RFP and acknowledges that the contract may be terminated and payment withheld if this certification is 
inaccurate. Section 2155.004 prohibits a person or entity from receiving a state contract if that person or entity 
received compensation for participating in preparing the solicitation or specifications for the contract. 
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K. Certification Concerning Hurricane Relief:  Sections 2155.006 and 2261.053, Texas Gov’t Code, prohibit TDA from 
awarding a contract to any person who, in the past five years, has been convicted of violating a federal law or 
assessed a penalty in connection with a contract involving relief for Hurricane Rita, Hurricane Katrina, or any other 
disaster, as defined by §418.004, Texas Gov't Code, occurring after September 24, 2005. Under §2155.006, Texas 
Gov't Code, Contractor certifies that the individual or business entity named in its proposal is not ineligible to receive 
the contract and acknowledges that the contract may be terminated and payment withheld if this certification is 
inaccurate. 

 
L. Fraud, Waste, and Abuse:  Contractor represents and warrants that it has read and understood and shall comply 

with the Texas Comptroller of Public Accounts Anti-Fraud Policy, found at:   
http://www.window.state.tx.us/ssv/ethics.html, as such Policy currently reads and as it is amended throughout the 
term of the contract.   

M. Deceptive Trade Practices: Unfair Business Practices:  Contractor represents and warrants that it has not been the 
subject of allegations of Deceptive Trade Practices violations under Tex. Bus. & Com. Code, Chapter 17, or 
allegations of any unfair business practice in any administrative hearing or court suit and that Contractor has not been 
found to be liable for such practices in such proceedings. Contractor certifies that it has no officers who have served 
as officers of other entities who have been the subject of allegations of Deceptive Trade Practices violations or 
allegations of any unfair business practices in an administrative hearing or court suit and that such officers have not 
been found to be liable for such practices in such proceedings. 

N. Immigration:  Contractor represents and warrants that it shall comply with the requirements of the Immigration 
Reform and Control Act of 1986 and 1990 regarding employment verification and retention of verification forms for any 
individuals hired on or after November 6, 1986, who will perform any labor or services under the contract and the 
Illegal Immigration Reform and Immigrant Responsibility Act of 1996 (IIRIRA) enacted on September 30, 1996. 

O. Civil Rights:  Contractor agrees that no person shall, on the ground of race, color, religion, sex, national origin, age, 
disability, political affiliation, or religious belief, be excluded from the participation in, be denied the benefits of, be 
subjected to discrimination under, or be denied employment in the administration of, or in connection with, any 
program or activity funded in whole or in part with funds available under this contract. Contractor shall comply with 
Executive Order 11246, "Equal Employment Opportunity," as amended by Executive Order 11375, "Amending 
Executive Order 11246 relating to Equal Employment Opportunity," and as supplemented by regulations at 41 C.F.R. 
Part 60, "Office of Federal Contract Compliance Programs, Equal Employment Opportunity Department of Labor." 

9.   Encumbrances/Obligations: All encumbrances, accounts payable, and expenditures shall occur on or between the 
beginning and ending dates of this contract.  All goods must have been received and all services rendered during the 
contract period in order for Contractor to be paid for goods or services delivered under this contract.  In no manner shall 
encumbrances be considered or reflected as accounts payable or as expenditures. 

 
10. Assignment of Contract:  This contract may not be assigned, sold, or transferred without the express written consent of 

TDA.   An attempted assignment after contract award without TDA approval will constitute a material breach of contract.  
 
11. Records Retention:  Contractor shall retain all financial records, supporting documents, and any other records or books 

relating to the goods or services delivered under this contract.  Contractor shall retain all such records for a period of 
seven (7) years after the expiration of the contract, or until all audit and litigation matters are resolved, whichever period is 
longer.  Contractor shall grant access to all books, records and documents pertinent to the contract to TDA, the State 
Auditor’s Office, and any federal governmental entity that has authority to review records due to federal funds being spent 
under the contract.  Following the termination of the contract, all records created by the Contractor at the request of TDA 
shall be delivered to TDA. 

 
12. Intellectual Property Ownership:  Contractor agrees that all intellectual property or other works, including derivative 

works, are, upon creation, works made for hire and the sole property of TDA.  If the intellectual property or other works 
are, under applicable law, not considered works made for hire, Contractor hereby assigns to TDA all worldwide ownership 
of all rights, including the Intellectual Property Rights, in such intellectual property and other works, without the necessity 
of any further consideration, and TDA can obtain and hold in its own name all such rights to the intellectual property or 
other works.  Contractor agrees to maintain written agreements with all officers, directors, employees, agents, 
representatives and subcontractors engaged by Contractor for the Contract Project, granting Contractor rights sufficient to 
support the performance and grant of rights to TDA by Contractor.  Copies of such agreements shall be provided to TDA 
promptly upon request. 

 
 Contractor warrants that (i) it has the authority to grant the rights herein granted, (ii) it has not assigned or transferred any 

right, title, or interest to works or Intellectual Property Rights that would conflict with its obligations under the contract, and 
Contractor will not enter into any such agreements, and (iii) the intellectual property or other works will be original and will 
not infringe any intellectual property rights of any other person or entity.  These warranties will survive termination of the 
contract.  If any preexisting rights are embodied in the works, Contractor grants to TDA the irrevocable, perpetual, non-
exclusive, worldwide, royalty-free right and license to (i) use, execute, reproduce, display, perform, distribute copies of, 
and prepare derivative works based upon such preexisting rights and any derivative works thereof and (ii) authorize others 
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to do any or all of the foregoing.  Contractor agrees to notify TDA on delivery of the works if they include any such 
preexisting rights.  On request, Contractor will provide TDA with documentation indicating a third party’s written approval 
for Contractor to use any preexisting rights that may be embodied or reflected in the intellectual property or other works.  

 
13. TDA Property (terms): Contractor shall be liable for all damages caused by Contractor or its employees, agents, 

subcontractors, and suppliers, in connection with any performance pursuant to the contract.  Contractor shall notify TDA 
Project Manager in writing of any such damage within one (1) calendar day.  In the event of loss, damage or destruction of 
any TDA property while in the custody or control of Contractor, Contractor shall indemnify TDA and pay TDA the full value 
of or the full cost of repair or replacement of such property, whichever is the greater, within 30 days of Contractor's receipt 
of written notice of TDA's determination of the amount due. This applies whether the property is developed or purchased 
by Contractor pursuant to this contract or is provided by TDA to Contractor for use in the Contract Project. If Contractor 
fails to make timely payment, TDA may obtain such money from Contractor by any means permitted by law, including but 
not limited to offset or counterclaim against any money otherwise due to Contractor by TDA. 

 
14. State of Texas Laws: This contract constitutes the entire agreement between TDA and Contractor for the 

accomplishment of the scope of work set out in this contract.  This contract shall be interpreted according to the laws of 
the State of Texas. 

 
15. No Implied Authority. Any authority delegated to the Contractor by TDA is limited to the terms of the contract.  Contractor 

shall not rely upon implied authority and specifically is not delegated authority under the contract to: (1) incur debt; or (2) 
have authority to represent TDA, other than to communicate or negotiate with clients, on behalf of TDA in relation to the 
terms of this contract.   
  

16. Applicable Law and Venue:  Subject to and without waiving any of TDA’s rights, including sovereign immunity, this 
contract is governed by and construed under and in accordance with the laws of the State of Texas.  Exclusive venue and 
jurisdiction of any legal action or suit concerning TDA under this contract lies in a court of competent jurisdiction in Travis 
County, Texas 
 

17. Point of Contact:  All notices, reports and correspondence required by this contract shall be in writing and delivered to the 
TDA Project Manager listed in the Notice of Award 

 
18. Notices  

A. Delivery of Written Notices:  Any notice required under the contract by one party to the other party shall be in writing 
and shall be addressed to the receiving party at the address specified in the Notice of Award.  The notice shall be 
deemed to have been given immediately if delivered in person or by electronic transmission. In the absence of proof 
of actual or attempted deliver, any such notice shall be deemed to have been delivered within five (5) days of the date 
the notice is placed in the United States mail, postage prepaid, for delivery by registered or certified mail, with return 
receipt requested, addressed to the receiving party at the address hereinafter specified. 

B. Notice to the Successful Respondent:  Within 10 days of the issuance of a purchase order, Contractor shall identify in 
writing to TDA the address and contact person for all notices. If there is any change to this information during the term 
of the contract, Contractor shall notify TDA in writing.  

 
19. Key Personnel: Contractor agrees that key personnel assigned to the contract shall remain available for the entirety of 

the project throughout the term of the contract as long as that individual is employed by Contractor or unless TDA agrees 
to a change in the key personnel. 

20. Federal Rules, Laws, and Regulations That Apply to all Federal Programs:  Contractor shall be subject to and shall 
abide by all federal laws, rules, and regulations, pertaining to the Contract Project, including, but not limited to:   
 
A. Americans With Disabilities Act, P.L. 101-336, 42 U.S.C. sec. 12101, and the regulations effectuating its provisions 

contained in 28 CFR Parts 35 and 36, 29 CFR Part 1630, and 47 CFR Parts 0 and 64;  
B. Title VI of the Civil Rights Act of 1964, as amended (prohibition of discrimination by race, color, or national origin), and 

the regulations effectuating its provisions contained in 34 CFR Part 100;  
C. Title IX of the Education Amendments of 1972, as amended (prohibition of sex discrimination in educational 

institutions) and the regulations effectuating its provisions contained in 34 CFR Part 106, if Contractor is an 
educational institution;  

D. Section 504 of the Rehabilitation Act of 1973, as amended (nondiscrimination on the basis of handicapping condition), 
and the regulations effectuating its provisions contained in 34 CFR Parts 104 and 105. 

E. The Age Discrimination Act of 1975, as amended (prohibition of discrimination on basis of age), and the implementing 
regulations contained in 34 CFR, Part 110;  

F. Section 509 of H.R. 5233 as incorporated by reference in P.L. 99-500 and P.L. 99-591 (prohibition against the use of 
federal grant funds to influence legislation pending before Congress);  

 
21. Federal, State, and Local Requirements:  Contractor shall demonstrate on-site compliance with federal income tax laws 

including issuance of Form W-2's to employees.  Contractor is responsible for both federal and state unemployment 
insurance coverage and standard Worker's Compensation insurance coverage.  Contractor shall comply will all federal 
and state tax laws and withholding requirements.  The State of Texas shall not be liable to Contractor or its employees for 
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any unemployment or Workers' Compensation coverage, or federal or state withholding requirements.  Contractor shall 
indemnify the State of Texas and shall pay all costs, penalties, or losses resulting from Contractor’s breach of this section. 

22. Audit Requirements:  The State Auditor's Office, or successor agency, may conduct an audit or investigation of 
Contractor or any other entity or person receiving funds from the state directly under the contract or indirectly through a 
subcontract. The acceptance of funds by Contractor or any other entity or person either directly through this contract or 
indirectly through a subcontract acts as acceptance of the State Auditor's Office’s authority to conduct an audit or 
investigation in connection with those funds.  Contractor or other entity that is the subject of an audit or investigation must 
provide the State Auditor's Office with access to any information the State Auditor's Office considers relevant to the 
investigation or audit. The contract may be amended unilaterally by TDA to comply with any rules and procedures of the 
State Auditor's Office in the implementation and enforcement of auditing standards adopted by the State of Texas or the 
State Auditor’s Office.  Contractor shall ensure that this clause concerning the authority to audit funds received indirectly 
by subcontractors through Contractor and the requirement to cooperate is included in any subcontract it awards. 

23. Forms, Assurances, and Reports: Contractor shall timely make and file with the proper authorities all forms, assurances 
and reports required by federal laws and regulations. TDA shall be responsible for reporting to the proper authorities any 
failure by Contractor to comply with the foregoing laws and regulations coming to TDA's attention, and may deny payment 
or recover payments made by TDA to Contractor in the event of Contractor's failure so to comply.  Contractor who is 
indebted or owes delinquent taxes to the state will have any payments under the contract applied toward the debt or 
delinquency until the account is paid in full, regardless of when the debt or delinquency was incurred.   

 
24. Signature Authority; Final Expression; Superseding Document: Contractor certifies that the person signing this contract 

has been properly delegated authority to execute this agreement. The Contract represents the final and complete 
expression of the terms of agreement between the parties.  The contract supersedes any previous understandings or 
negotiations between the parties.  Any representations, oral statements, promises or warranties that differ from the 
contract shall have no force or effect.  The contract may be modified, amended or extended only by formal written 
amendment properly executed by both TDA and Contractor.  

 
25. Antitrust and Assignment of Claims:  Pursuant to Texas Government Code §2155.005, Contractor affirms that 

Contractor and any person,  firm, corporation, partnership, or institution represented by Contractor, and any person or 
entity representing the Contractor  (1) have not violated the antitrust laws of Texas (Tex. Bus. & Com. Code §15.01, et 
seq.) or the United States (15 U.S.C. §1 et seq.); and  (2) have not, directly or indirectly, communicated Contractor’s 
proposal, or any pertinent portion thereof, to any competitor or any other person engaged in such line of business. 

 
Contractor hereby assigns to the State of Texas all of Contractor’s rights, title and interest in and to all claims and causes 
of action Contractor may have under the antitrust laws of Texas or the United States for overcharges associated with the 
contract. 

26. Dispute Resolution: Chapter 2260 of the Texas Gov’t Code prescribes dispute resolution processes for breach of 
contract claims against the State of Texas.  

The dispute resolution process provided for in Chapter 2260 shall be used, as further described herein, to attempt to 
resolve any claim for breach of contract asserted by Contractor under the contract.  If Contractor’s claim for breach of 
contract cannot be resolved by the parties in the ordinary course of business, it shall be submitted to the negotiation 
process provided in Chapter 2260. To initiate the process, Contractor shall submit written notice, as required by Chapter 
2260, to TDA. The notice shall also be given to the individual identified in the contract for receipt of notices. Compliance by 
Contractor with Chapter 2260 is a condition precedent to the filing of a contested case proceeding under Chapter 2260.  

 
The contested case process provided in Chapter 2260 is Contractor’s sole and exclusive process for seeking a remedy for 
an alleged breach of contract by TDA if the parties are unable to resolve their disputes as described above. 

 
Compliance with the contested case process provided in Chapter 2260 is a condition precedent to seeking consent to sue 
from the Texas Legislature under Chapter 107, Civil Practices and Remedies Code. Neither the execution of the contract 
by TDA nor any other conduct of any representative of TDA relating to the contract shall be considered a waiver of 
sovereign immunity to suit. 

 
TDA and Contractor shall attempt to resolve their disputes through direct discussions in a spirit of mutual cooperation. If 
the parties’ agree, the dispute will be mediated by a mutually acceptable third party to be chosen by TDA and Contractor, 
within fifteen (15) days after written notice by one of them requesting mediation. Contractor shall pay all costs of the 
mediation unless TDA, in its sole good faith discretion, approves its payment of all or part of such costs. By mutual 
agreement, TDA and Contractor may use a non-binding form of dispute resolution other than mediation. The purpose of 
this section is to reasonably ensure that TDA and Contractor shall, in good faith, utilize mediation or another non-binding 
dispute resolution process before pursuing litigation. TDA’s participation in, or the results of, any mediation or other non-
binding dispute resolution process under this section or the provisions of this section shall not be construed as a waiver by 
TDA of (1) any rights, privileges, defenses, remedies or immunities available to TDA as an agency of the State of Texas or 
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otherwise available to TDA; (2) TDA's termination rights; or (3) other termination provisions or expiration dates of the 
contract. 

 
Notwithstanding any other provision of the contract to the contrary, unless otherwise approved in writing by TDA, 
Contractor shall continue performance and shall not be excused from performance during the period any breach of 
contract claim or dispute is pending under either of the above processes; however,  Contractor may suspend performance 
during the pendency of such claim or dispute if Contractor has complied with all provisions of §2251.051, Gov't Code, and 
such suspension of performance is expressly applicable and authorized under that law. 

 
27. Public Information Act:  TDA is subject to the provisions of the Texas Public Information Act. If TDA receives a request 

for disclosure of this contract, a record relating to this contract, any information related to the goods or services provided 
under the contract, or information provided by Contractor to TDA under this contract, the information is presumed to be 
public information and must qualify for an exception provided by the Texas Public Information Act in order to be withheld 
from disclosure. Contractor authorizes TDA to submit any information contained in the contract, provided under the 
contract, or otherwise requested to be disclosed, including information Contractor has labeled as confidential proprietary 
information, to the Office of the Attorney General for the State of Texas (OAG) for a determination as to whether any such 
information may be excepted from public disclosure under the act. If TDA does not have a good faith belief that 
information, documents or records may be subject to an exception to disclosure, TDA is not obligated to submit such 
information, documents or records to the OAG. It is Contractor’s responsibility to make any legal argument to the OAG or 
appropriate court of law regarding any exception to disclosure.  

Contractor is required to make any information created or exchanged with the state pursuant to this contract, and not 
otherwise excepted from disclosure under the Texas Public Information Act, available in a format that is accessible by the 
public at no additional charge to the state. 

 
CONTRACTOR WAIVES ANY CLAIM AGAINST AND RELEASES TDA, ITS OFFICERS, EMPLOYEES, AGENTS, AND 
ATTORNEYS FROM LIABILITY FOR DISCLOSURE OF INFORMATION PROVIDED BY CONTRACTOR UNDER OR IN 
THIS CONTRACT OR OTHERWISE CREATED, ASSEMBLED, MAINTAINED, OR HELD BY THE CONTRACTOR AND 
DETERMINED BY THE OFFICE OF ATTORNEY GENERAL FOR THE STATE OF TEXAS OR A COURT OF LAW TO 
BE SUBJECT TO DISCLOSURE UNDER THE TEXAS PUBLIC INFORMATION ACT. 

 
28. News Releases: TDA does not endorse Contractor or Respondent.  News releases pertaining to this RFP and/or 

advertisements, publications, declarations and any other pronouncements by Contractor using any means or media 
mentioning the State of Texas or TDA must be approved in writing by TDA prior to public dissemination. Contractor may 
not send out unsolicited electronic mail or facsimile transmissions to TDA and/or other entities regarding this RFP without 
prior written approval of TDA.  

29. Protests: Any Respondent who is aggrieved in connection with the solicitation, evaluation, or award of this or any other 
contract may submit a formal protest to TDA in accordance with Title 4, Part 1, Chapter 1, Subchapter Q of the Texas 
Administrative Code.   This protest procedure shall be the exclusive method by which anyone may make a challenge to 
any aspect of the TDA’s contracting process.   

 
30. Liability for and Payment of Taxes:  TDA is exempt from Texas sales tax and federal excise tax.  Contractor represents 

and warrants that it shall pay all taxes or similar amounts resulting from this contract, including, but not limited to any 
federal, state or local income, sales, property taxes or excise taxes of Contractor or its employees. TDA shall not be liable 
for any taxes incurred by Contractor in providing services as a part of this contract.  

  
31. Conformance: Contractor warrants that all goods and services furnished shall conform in all respects to the terms of this 

contract, including any drawings, specifications or standards incorporated herein, and is free from any defects in materials, 
workmanship, or design. In addition, Contractor warrants that goods and services are suitable for and will perform in 
accordance with the purposes for which they are intended. 

 
32. Non-Waiver of Rights:  Failure of a party to require performance by another party under the contract will not affect the 

right of such party to require performance in the future. No delay, failure, or waiver of either party’s exercise or partial 
exercise of any right or remedy under the contract shall operate to limit, impair, preclude, cancel, waive or otherwise affect 
such right or remedy. A waiver by a party of any breach of any term of the contract will not be construed as a waiver of any 
continuing or succeeding breach.  

 
33. No Waiver of Sovereign Immunity:  The parties expressly agree that no provision of the contract is in any way intended 

to constitute a waiver by TDA or the State of Texas of any immunities from suit or from liability that TDA or the state may 
have by operation of law, including the doctrine of sovereign immunity. 

34. Criminal Convictions:  Contractor represents and warrants that Contractor has not and Contractor's employees assigned 
to TDA projects have not been convicted of a misdemeanor involving moral turpitude or felony criminal offense, or that, if 
such a conviction has occurred, Contractor has fully advised TDA as to the facts and circumstances surrounding the 
conviction. If awarded the contract, Contractor has a continuing duty to amend, supplement or correct this representation 
and warranty not later than ten (10) days after discovering additional information relating misdemeanor involving moral 
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turpitude or to felony criminal convictions of Contractor or any of its employees. Contractor shall not allow any employee 
convicted of a misdemeanor involving moral turpitude or felony criminal offense to perform tasks related to the contract 
without such disclosure and express permission from TDA. 

35. Buy Texas:  In accordance with §2155.4441, Texas Gov't Code, Contractor shall, in performing any services under the 
contract, purchase products and materials produced in Texas when they are available at a comparable price and in a 
comparable period of time to products and materials produced outside Texas. 

36. Excluded Parties List System: TDA is federally mandated to adhere to the directions provided in the President's 
Executive Order (EO) 13224, Executive Order on Terrorist Financing - Blocking Property and Prohibiting Transactions 
With Persons Who Commit, Threaten to Commit, or Support Terrorism, effective 9/24/2001 and any subsequent changes 
made to it via cross-referencing contractors/vendors with the Federal General Services Administration's System for Award 
Management (SAM), https://www.sam.gov, which is inclusive of the United States Treasury's Office of Foreign Assets 
Control (OFAC) Specially Designated National (SDN) list. 

  
Contractor certifies that the responding entity and its principals are eligible to participate in this transaction and have not 
been subjected to suspension, debarment, or similar ineligibility determined by any federal, state or local governmental 
entity and Contractor is in compliance with the State of Texas statutes and rules relating to procurement and that 
Contractor is not listed on the federal government's terrorism watch list as described in Executive Order 13224.  Entities 
ineligible for federal procurement are listed at https://www.sam.gov.  

 
37.   Web Accessibility Policy: Texas law requires state agencies and institutions of higher education to provide persons and 

employees with disabilities access comparable to access and use provided to the public and state employees without 
disabilities for the following: telephones and other telecommunications products, information kiosks, transaction machines, 
internet websites, and multimedia resources. TDA adheres to the standards set forth in 1 TAC Chapter 206, State Web 
Sites, 1 TAC Chapter  213, Electronic and Information Resources, and  Federal 508 requirements which may be viewed at 
http://www.governor.state.tx.us/disabilities/resources/keylaws/access. This policy is applicable to all TDA contractors who 
develop or provide any of the services or products listed above as a result of a TDA contract award or approved vendor 
list. All documents created or developed under this contract must also be compliant with all state and federal regulations 
for web accessibility (i.e., Americans with Disabilities Act (ADA) compliance, 
http://www.dir.state.tx.us/management/accessibility/guidelines/Pages/WebAccessibilityGuidelines.aspx).  

 
38.   Collusion:  Contractor certifies and represents that Contractor has not colluded with, nor received any assistance from, 

any person who was paid by TDA to prepare specifications or a solicitation on which a Contractor bid or proposal is based 
and will not allow any person who prepared the respective specifications or solicitation to participate financially in any 
contract award.  

 
39. Independent Contractor:  The contract shall not render Contractor an employee, officer, or agent of TDA for any 

purpose.  Contractor is and shall remain an independent contractor in relationship to TDA. TDA shall not be responsible 
for withholding taxes from payments made under the contract.  Contractor shall have no claim against TDA for vacation 
pay, sick leave, retirement benefits, social security, worker's compensation, health or disability benefits, unemployment 
insurance benefits, or employee benefits of any kind. 

40. Sanctions for Failure to Perform or for Noncompliance: Contractor performance shall be based on the timely 
submission of deliverables identified in Section 1.6, Requirements and Specifications.  If Contractor, in TDA's sole 
determination, fails or refuses for any reason to comply with or perform any of its obligations under this contract, TDA may 
impose such sanctions as it may deem appropriate. This includes but is not limited to the withholding of payments to 
Contractor until Contractor complies; the cancellation, termination, or suspension of this contract in whole or in part; and 
the seeking of other remedies as may be provided by this contract or by law. Any cancellation, termination, or suspension 
of this contract, if imposed, shall become effective at the close of business on the day of Contractor's receipt of written 
notice thereof from TDA. 

 
41. Termination:  This contract shall terminate upon full performance of all requirements contained in this contract, unless 

otherwise extended or renewed as provided in accordance with the contract terms and conditions. 
 

A. Convenience of TDA:  TDA reserves the right to terminate the contract at any time, in whole or in part, without cost 
or penalty, by providing written notice, if TDA determines that such termination is in the best interest of the state in its 
sole and absolute discretion.  In the event of such a termination, Contractor shall, unless otherwise mutually agreed 
upon in writing, cease all work immediately upon the effective date of termination.  

 
B. Cause/Default:  If Contractor fails to provide the services contracted for according to the provisions of the contract, or 

fails to comply with any of the terms or conditions of contract, TDA may, upon written notice of default to Contractor, 
immediately terminate all or any part of the contract. Termination is not an exclusive remedy, but will be in addition to 
any other rights and remedies provided in equity, by law or under the contract.  
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TDA may exercise any other right, remedy or privilege which may be available to it under applicable law and/ or proceed 
with appropriate court action to enforce the provisions of the contract, or to recover damages for the breach of 
contract. The exercise of any of the foregoing remedies will not constitute a termination of the contract unless TDA 
notifies Contractor in writing prior to the exercise of such remedy.  Contractor shall remain liable for all covenants and 
indemnities under the contract. Contractor shall be liable for all costs and expenses, including court costs, incurred by 
TDA with respect to the enforcement of any of the remedies listed herein.  

 
C. Change in Federal or State Requirements: If federal or state laws or regulations or other federal or state 

requirements are amended or judicially interpreted so that either TDA or Contractor cannot reasonably fulfill the 
contract and if the parties cannot agree to an amendment that would enable substantial continuation of the contract, 
the parties shall be discharged from any further obligations under the contract.  

 
D. Rights upon Termination or Expiration of Contract:  In the event that the contract is terminated for any reason, or 

upon its expiration, TDA shall retain ownership of all work, work product and documentation, created by the 
Contractor at the request of TDA, if any, obtained from Contractor under the contract. 

 
E. Survival of Terms:  Termination of the contract for any reason shall not release Contractor from any liability or 

obligation set forth in the contract that is expressly stated to survive any such termination or by its nature would be 
intended to be applicable following any such termination, including the provisions regarding confidentiality, 
indemnification, transition, records, audit, property rights, dispute resolution, and invoice and fees verification. 

 
42. Refunds Due to TDA: If TDA determines that TDA is due a refund of money paid to Contractor pursuant to this contract, 

Contractor shall pay the money due to TDA within 30 days of Contractor's receipt of written notice from TDA that such 
money is due to TDA. If Contractor fails to make timely payment, TDA may obtain such money from Contractor by any 
means permitted by law, including but not limited to offset, counterclaim, cancellation, termination, suspension, 
withholding, and/or disapproval of all or any subsequent applications for said funds. 

 
43. Amendments:  

A. Any alterations, additions, or deletions to this contract, subject to Section 6 of the General Provisions in this 
Attachment A will be made by an amendment supplied by TDA.  Amendments must be mailed to the Purchasing 
Division, Texas Department of Agriculture, Stephen F. Austin Building, 1700 North Congress, Austin, Texas 78701.  
An amendment to this contract will become effective on the date of signature of TDA.  However, if applicable, changes 
may be submitted to the Texas Comptroller of Public Accounts Contract Advisory Team, Review and Delegation, 
when required by law, for review prior to approval.   

 
B. Contractor shall submit a revised budget document to the TDA Project Manager for approval. Once approved, the 

documents must be submitted to TDA’s purchasing division and will be incorporated into the contract file. Failure to 
submit budget documents will result in invoices being rejected or payment delayed.  Contractor shall not be entitled to 
payment for any additional services, work, or products that are not authorized by a properly executed contract 
amendment. 

 
C. Written amendments are required for the following contract changes:   

1.   any revision to the scope of work or the required deliverables or services to be performed under the contract; 
2.   any revision to a term or provision of the contract; 
3.   any revision which would result in the need for additional funding;  
4.   any revision to the scope or objectives of the contract (regardless of whether there is an associated budget 

revision requiring prior approval);  
5.   a request to extend the period of the contract;  
6.   cumulative transfers among direct cost categories which exceed or are expected to exceed ten percent of the 

current total approved budget category 
7.   any reduction of funds or reduction in the scope of work;  
8.   whenever a line item within a class/object code is added;  
9.   an increase in the quantity of capital outlay item(s) requested; and  
10. an increase or decrease in the number of positions charged to contract.   

 
44. Insurance: 

Contractor represents and warrants that it will obtain and maintain for the term of the contract all insurance coverage 
required to ensure proper fulfillment of the contract and its liabilities thereunder.  Contractor shall insure any of its motor 
vehicles used to fulfill its duties under the contract and ensure that its subcontractors do the same. Such insurance shall 
comply with Texas statutory requirements and also cover any cargo being picked up or delivered in the performance of 
this contract.   

Unless otherwise expressly specified in this RFP, Contractor must maintain insurance in the amounts specified below: 
 
A. Workers Compensation and Employee Liability 

Contractor must maintain workers compensation insurance coverage in accordance with the following statutory limits:   
Employers Liability: Each Accident $1,000,000 
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Disease- Each Employee $1,000,000 
Disease-Policy Limit $1,000,000 

  
B. Commercial General Liability Coverage 

Contractor must maintain the minimum general liability insurance coverage as reflected below:    
Occurrence based: 

Bodily Injury and Property Damage 
Each occurrence limit: $1,000,000 
Aggregate limit: $2,000,000 
Medical Expense each person: $5,000 
Personal Injury and Advertising Liability: $1,000,000 Products /Completed Operations Aggregate Limit: 
$2,000,000 Damage to Premises Rented to You: $50,000 

 
Contractor represents and warrants that all of the above coverage will be obtained from companies that are licensed 
in the state of Texas, have an “A” rating from Best, and are authorized to provide the coverage.  

 
45. Payment:   

A. Payment is contingent upon satisfactory completion of the service(s).  Satisfaction will be determined by TDA, in its 
sole discretion.  Unless otherwise stated, payment under this contract will be made upon performance of services 
based upon submission of an expenditure report/invoice, properly prepared and certified, outlining expenditures by 
cost category.  Include the contract number, purchase order number, and the Texas Comptroller of Public Accounts 
Texas Identification Number (TIN) on all invoices/expenditure reports.  The cost categories provided in the 
expenditure report/invoice must coincide with the cost categories detailed in the approved budget.  A list of 
tasks/activities performed during the invoice period must accompany the expenditure report/invoice.  The final 
expenditure report/invoice is due within forty-five days after the end of the contract.  Payment on the final expenditure 
report is contingent upon receipt of all reports/products required by this contract. 

 
B. Contractor who is indebted or owes delinquent taxes to the state will have any payments under the contract applied 

toward the debt or delinquency until the amount is paid in full, regardless of when the debt or delinquency was 
incurred.  TDA shall determine whether a payment law prohibits the Texas Comptroller of Public Accounts 
(Comptroller) from issuing a warrant or initiating an electronic funds transfer to a person before TDA enters into a 
written contract with that person. 

 
C. Contractor may verify their account status by accessing the Comptroller’s website at: 

http://ecpa.cpa.state.tx.us/vendor/tpsearch1.html.  If the account status message is “on vendor hold,” Contractor is 
advised to contact the Comptroller’s Warrant Hold Section in the Division of Revenue Accounting at 1-800-531-5441 
ext. 3-4561 for assistance in resolving the issue.   

 
D. Direct Deposit 
 The Comptroller encourages Contractor to receive payment by direct deposit. To receive future payments by direct 

deposit, Contractor should download and fill out the New Setup Direct Deposit/Advance Payment Notification, Form 
74-207 available at www.txdirectdeposit.org.  

 
 Contractor may request Advance Payment Notification by fax or e-mail.  This feature includes notification one 

business day before the deposit posts to the Contractor’s bank account.  It also provides the amount of the deposit 
and which agency it came from.  Contractor may also receive remittance information with the notification.   

 
E. Invoicing 

1.   Invoices for services are to be submitted at the first business day of each month for the number of hours worked 
the previous month. 

2.   Each invoice must clearly outline the number of hours worked on each item. 
3.   Each invoice must include the HSP Prime Contractor Progress Assessment Report (PAR) Form.  Failure to 

submit the required PAR form will delay payment processing; payment will not be made without an approved 
PAR form.   

4.   Invoices should be submitted via email to appropriate TDA staff person with TDA purchase order number clearly 
indicated on the invoice. 

 
46. No Debt Against the State:  The contract shall not be construed as creating any debt by or on behalf of the State of 

Texas. 
 
47. Prohibition Against Text Messaging:  Prohibition of text messaging and emailing while driving during official federal 

grant business: Federal grant recipients and their grant personnel are prohibited from text messaging while driving a 
government owned vehicle or while driving their own privately owned vehicle during official grant business, or from using 
government supplied electronic equipment to text message or email while driving. Recipients must comply with these 
conditions under Executive Order 13513, “Federal Leadership On Reducing Text Messaging While Driving,” effective 
October 1, 2009. 
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48. Force Majeure:  TDA and Contractor shall not be responsible for performance under the contract should it be prevented 
from performance by an act of war, order of legal authority, Act of God, or other unavoidable cause not attributable to the 
fault or negligence of TDA.  In the event of an occurrence under this section, Contractor will be excused from any further 
performance or observance of the requirements so affected for as long as such circumstances prevail and Contractor 
continues to use commercially reasonable efforts to recommence performance or observance whenever and to whatever 
extent possible without delay. Contractor shall immediately notify TDA’s Contract Manager by telephone (to be confirmed 
in writing within five (5) calendar days of the inception of such occurrence) and describe at a reasonable level of detail the 
circumstances causing the non-performance or delay in performance. 

 
49. Past Performance:   

A Respondent’s past performance will be measured based upon pass/fail criteria in compliance with applicable provisions 
of §§2155.074, 2155.075, 2156.007, 2157.003, and 2157.125, Gov't Code. Respondents may fail this selection criterion 
for any of the following conditions: 

 
A. A score of less than 90% in the Vendor Performance System; 
B. Currently under a Corrective Action Plan through the CPA;  
C. Having repeated negative Vendor Performance Reports for the same reason;  
D. Having purchase orders that have been cancelled in the previous 12 months for non-performance (i.e. late delivery, 

etc.). 
 

Contractor performance information is located on the CPA web site at: 
 

http://www.window.state.tx.us/procurement/prog/contractor_performance/    
 

CPA may conduct reference checks with other entities regarding past performance.  In addition to evaluating performance 
through the Vendor Performance Tracking System (as authorized by 34 Texas Administrative Code §20.108), CPA may 
examine other sources of vendor performance including, but not limited to, notices of termination, cure notices, 
assessments of liquidated damages, litigation, audit reports, and non-renewals of contracts.  Any such investigations shall 
be at the sole discretion of CPA, and any negative findings, as determined by CPA, may result in non-award to the 
Respondent. 

 
50. Drug Free Workplace Policy:  Contractor shall comply with the applicable provisions of the Drug-Free Work Place Act of 

1988 (Public Law 100-690, Title V, Subtitle D; 41 U.S.C. 701 ET SEQ.) and maintain a drug-free work environment; and 
the final rule, government-wide requirements for drug-free work place (grants), issued by the Office of Management and 
Budget and the Department of Defense (32 CFR Part 280, Subpart F) to implement the provisions of the Drug-Free Work 
Place Act of 1988 is incorporated by reference and Contractor shall comply with the relevant provisions thereof, including 
any amendments to the final rule that may hereafter be issued.  

 
The Texas Government Code and Family Code sites referenced in this document may be viewed at:  
http://www.statutes.legis.state.tx.us/ 
 
The Texas Administrative Code site referenced in this document may be viewed at: 
http://info.sos.state.tx.us/pls/pub/readtac$ext.viewtac 

 
51. U.S. Department of Homeland Security’s E-Verify System:  By entering into this contract, Contractor certifies and 

ensures that it utilizes and will continue to utilize, for the term of this contract, the U.S. Department of Homeland Security’s 
E-Verify system to determine the eligibility of: 

 
A. All persons employed to perform duties within Texas, during the term of the contract; and  
B. All persons (including subcontractors) assigned by the Contractor to perform work pursuant to the contract, within the 

United States of America.  
 

Contractor shall provide, upon TDA’s request, an electronic or hardcopy screenshot of the confirmation or tentative non-
confirmation screen containing the E-Verify case verification number for attachment to the Form I-9 for the three most 
recent hires that match the criteria above, by Contractor, and Contractor’s subcontractors, as proof that this provision is 
being followed. 

 
If this certification is falsely made, the contract may be immediately terminated, at the discretion of the state and 
at no fault to the state, with no prior notification. Contractor shall also be responsible for the costs of any re-
solicitation that the state must undertake to replace the terminated contract.  

 
Check below if preference claimed under Title 34, Part 1, Chapter 20, Subchapter C, Rule  20.38. 
  
(__) Supplies, materials or equipment: Produced in Texas/offered by Texas bidders 
(__) Agricultural products produced or grown in Texas 
(__) Agricultural products and services offered by Texas bidders 
(__) Products offered by Texas Bidder owned by a Texas resident service-disabled veteran 
(__) USA Produced supplies, materials or equipment 
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(__) Products of persons with mental or physical disabilities 
(__) Products made of recycled, re-manufactured, or environ-sensitive materials including recycled steel 
(__) Energy efficient products 
(__) Rubberized asphalt paving material 
(__) Recycled motor oil and lubricants 
(__) Products produced at facilities located on formerly contaminated property 
(__) Products and services from economically depressed or blighted areas 
(__) Vendors that meet or exceed air quality standards 
(__) Recycled or Reused Computer Equipment of Other Manufacturers 
(__) Foods of Higher Nutritional Value 
  
 
By submitting a proposal in response to this RFP, if such proposal is not withdrawn by the closing date for receiving 
proposals specified in this RFP, Respondent understands and agrees that it is making a firm offer to enter into a contract, 
which may be accepted by TDA and which will result in a binding contract between the parties.   
 
___________   (Respondent must initial and date here to show agreement) 
 
By signing this proposal, Respondent certifies that if a Texas address is shown as the address of the Respondent, 
Respondent qualifies as a Texas Resident Bidder as defined in Texas Administrative Code, Title 34, Part 1, Chapter 20. 
 
The undersigned, as a duly authorized representative of Respondent, agrees to the criteria and specifications, as stated 
herein, and has submitted its proposal as requested.  (Failure to sign will disqualify bid.) 

 
 
COMPANY                                                                               
 
ADDRESS                                                                                  
 
CITY, STATE, ZIP                                                                     
 
SIGNATURE                                                                              
 
NAME                                                                               
 
TITLE                                                                                         
 
TELEPHONE                                    DATE             
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TEXAS DEPARTMENT OF AGRICULTURE 
VENDOR INFORMATION 

ATTACHMENT B 
RFP #551-6-03933 

 
 Mailing Address: P.O. Box 12847, Austin, Texas 78711 

Physical Address: 1700 N. Congress Avenue, Austin, Texas 78701 
Voice: (512) 463-2805 ♦ Fax: (888) 223-9048 

Hearing Impaired: (800) 735-2988 ♦   www.TexasAgriculture.gov 
 

 
PROPOSALS MUST BE RECEIVED BY Month Day, 2016. 

LATE SUBMISSIONS WILL BE RETURNED. 
 

 
 

SECTION 1 – RESPONDENT INFORMATION  
 

D.B.A. Name (if applicable)       

Type of 
Business  
(check one):    

 Corporation    Limited Liability Co.    Limited Partnership    General Partnership  
 Sole Proprietor    Cooperative   Other (specify)       

Federal Employee Identification Number  
(must be nine (9) digits and match W-9)             -                                           

Social Security Number (if sole proprietor)                   -             -                         

SECTION 2A. APPLICANT - Please list the full legal name (no aliases or nicknames) of the primary person (Partner, 
Manager or Owner) responsible for the business. This person can enter into legal agreements on behalf of the 
business. 
First Name 
      

Last Name  
      

 Mr.              Dr. 
 Ms.             Other       

Mailing Address 
      

City 
      

State 
      

Zip 
      

County 
      

Business Phone 
(     )      -               

Cell Phone  
(     )      -               

E-mail Address 
      

Title 
      

Respondent’s Website, if any 

SECTION 2B. PRIMARY CONTACT INFORMATION – (if different from applicant) This person can answer day-to-day 
questions about the organization. 
Same As Above       
First Name of Contact  
      

Last Name of Contact 
      

 Mr.              Dr. 
 Ms.             Other       

Contact phone number 
(     )      -               

Contact E-mail Address 
      

Title 
      

 

Name of Business Respondent’s Website, Twitter, and Facebook link, if any 

SID MILLER, COMMISSIONER 
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ATTACHMENT B 
 

PROPOSALS MUST BE RECEIVED BY Month Day, 2015.   
LATE AND INCOMPLETE PROPOSALS WILL NOT BE ACCEPTED. 

 
 

SECTION 3—PROPOSAL CHECKLIST 
REQUIRED:  Responses received without the required documentation will be disqualified. 
� ATTACHMENT A—EXECUTION OF PROPOSAL 
� PROPOSAL 
� HUB FORM, IF APPLICABLE 
� ATTACHMENT B – VENDOR INFORMATION 
� ATTACHMENT C – PRICE PROPOSAL – SPECIFIED BY REGION BID 
� ATTACHMENT D – NONDISCLOSURE STATEMENT 
� AGREEMENT OF LIMITED PARTNERSHIP, IF APPLICABLE 
� FOOD SAFETY AND FOOD DEFENSE PLAN 
� SCHOOL REPORT (NAME, CONTACT, PHONE, EMAIL) IF APPLICABLE 
SECTION 4 –CERTIFICATIONS 
Respondent certifies that it can meet all requirements as stated in this RFP and also acknowledges the 
receipt, review, and acceptance of all terms in this RFP.  Any exceptions to this RFP, or the statement of 
work, terms, requirements, and conditions set out in this RFP, must be explicitly set forth in Respondent’s 
proposal. Failure to sign and submit this form with its proposal may disqualify the proposal. 
 
By signing below, Respondent:  

(1) Certifies that all information provided in connection with this proposal is true and correct;  
(2) Acknowledges that any misrepresentation or false statement made by Respondent or an 

authorized agent of Respondent in connection with this proposal will constitute grounds for denial 
of this proposal, or termination of contract award, and may be the subject of civil and/or criminal 
liability and sanctions; 

(3) Acknowledges that acceptance of funds in connection with this proposal acts as acceptance of the 
authority of the Texas Department of Agriculture (TDA), or any successor agency, the State 
Auditor’s Office (SAO), or any successor agency, to conduct an investigation in connection with 
those funds, and Respondent further agrees to cooperate fully with TDA or its successors, SAO or 
its successor, in the conduct of the audit or investigation, including allowing TDA and SAO to 
inspect Respondent’s premises and provide all records requested for at least three years following 
termination of the contract resulting from this RFP; and  

(4) Acknowledges, if Respondent is an individual, that this proposal and any payments that may be 
owed to Respondent as a result of a contract resulting from this proposal may be denied due to 
delinquency in payment of a guaranteed student loan and for failure to pay child support.  The 
person signing this proposal certifies that he or she is authorized to submit this proposal and to 
make the preceding certifications and acknowledgements on behalf of Respondent. 

(5) This proposal becomes public record and is subject to disclosure. With few exceptions, you have 
the right to request and be informed about the information that the State of Texas collects about 
you.  You are entitled to receive and review the information upon request.  You also have the right 
to ask the state agency to correct any information that is determined to be incorrect.  (Reference: 
Texas Gov’t Code, Sections 552.021, 552.023, and 559.004.) 

SECTION 5 –AGENT SIGNATURE (Person Listed in Section 2A) 
 
X________________________________________ 

Date (mm/dd/yyyy) 
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ATTACHMENT C 
Historically Underutilized Business Subcontracting Plan (HSP) 

Quick Checklist 
While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need 
to complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency. 

    If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, 
complete: 

    Section 1 - Respondent and Requisition Information 
    Section 2 a. - Yes, I will be subcontracting portions of the contract 

Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors               
Section 2 c. - Yes 

    Section 4 - Affirmation 
    GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b. 

    If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the 
aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you 
do not have a continuous contract* in place for more than five (5) years meets or exceeds the HUB Goal the contracting 
agency identified in the “Agency Special Instructions/Additional Requirements”, complete: 
    Section 1 - Respondent and Requisition Information 
    Section 2 a. - Yes, I will be subcontracting portions of the contract 

Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB 
vendors and Non-HUB venders 
Section 2 c. -  No Section    2 d. - 
Yes Section 4 -    Affirmation 

    GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b. 
    If you will be  subcontracting any portion of the  contract to Texas  certified  HUB vendors and Non-HUB vendors or only to Non-

HUB vendors, and the  aggregate  percentage  of all the  subcontracting work you will be awarding to the Texas  certified HUB  
vendors with which you do not have  a  continuous contract*  in place  for m o r e  t h a n  five  (5)  years does not meet or 
exceed the  HUB Goal the  contracting agency identified in the “Agency Special Instructions/Additional Requirements”, complete: 
    Section 1 - Respondent and Requisition Information 
    Section 2 a. - Yes, I will be subcontracting portions of the contract 
    Section 2 b. - List all the portions of work you will subcontract, and indicated the percentage of the contract you expect to award to Texas certified HUB vendors 

and Non-HUB vendors    
Section 2 c. - No 
Section 2 d. - No 
Section_4 - Affirmation 

    GFE Method B (Attachment B) - Complete an Attachment B for each of the subcontracting opportunities you listed in Section 2 b. 
    If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources, complete: 

    Section 1 - Respondent and Requisition Information 
 Section 2 a. - No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources 
Section 3 -    Self Performing Justification 

    Section 4 - Affirmation 
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HUB SUBCONTRACTING PLAN (HSP) 
In accordance with Texas Gov’t Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract.  Therefore, all 
Respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting Plan (HSP) 
with their proposal to the RFP. 

NOTE: Proposals that do not include a completed HSP shall be rejected pursuant to Texas Gov’t Code §2161.252(b). 
The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the goals specified 
in the 2009 State of Texas Disparity Study.  The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.13 are:  
 

• 11.2 percent for heavy construction other than building contracts, 
• 21.1 percent for all building construction, including general contractors and operative builders contracts, 
• 32.9 percent for all special trade construction contracts, 
• 23.7 percent for professional services contracts, 
• 26.0 percent for all other services contracts, and 
• 21.1 percent for commodities contracts. 

 
- - Agency Special Instructions/Additional Requirements - - 

 
SECTION 1 RESPONDENT AND REQUISITION INFORMATION 

a. Respondent (Company) Name:       State of Texas VID #:       

 Point of Contact:       Phone #:       

 E-mail Address:       Fax #:       

b. Is your company a State of Texas certified HUB?      - Yes      - No 

c. Requisition #:       Bid Open Date:       
 
 (mm/dd/yyyy) 

 

 

 

In accordance with 34 TAC §20.14(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified HUBs for its 
subcontracting opportunities if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the agency 
specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with which it 
will subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement, only the aggregate percentage of the contract expected to be 
subcontracted to HUBs with which the respondent  does not have a continuous contract* in place for more than five (5) years shall qualify for meeting the HUB 
goal. This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study. 

** Failure to submit an HSP or demonstrate good faith efforts in accordance with Title 34 Texas Administrative Code §20.14 will deem your proposal non-
responsive and will not be considered for award. 
 
The HSP is a Pass/Fail element of your proposal.  
 
***Second-tier Texas certified HUB participation contributes toward meeting good faith efforts. Indicate second-tier HUBs on the HSP form Attachment A, 
Section A-2 or Attachment B, Section B-4.***   
 

For questions or assistance completing your HSP, please send an e-mail to HUB@texasagriculture.gov or call Dinita Caldwell at 512-463-8496. 
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Enter your company’s name here:        Requisition #:        
      

 
 

SECTION-2:  SUBCONTRACTING INTENTIONS RESPONDENT 

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of 
work to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, 
including goods and services, will be subcontracted. Note: In accordance with 34 TAC §20.11., an “Subcontractor” means a person who contracts with a prime 
contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity. 
a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions: 

 Yes, I will be subcontracting portions of the contract. (If Yes, complete Item b, of this SECTION and continue to Item c of this SECTION.) 
 No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources. (If No, continue to SECTION 3 and 

SECTION 4.) 
b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract 

you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB). 
 

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at http://window.state.tx.us/procurement/prog/hub/hub- 
subcontracting-plan/). 

c. Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities you 
listed in SECTION 2, Item b. 

 Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.) 
 No (If No, continue to Item d, of this SECTION.) 

d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified 
HUBs with which you do not have a continuous contract* in place with for five (5) years or less meets or exceeds the HUB goal the contracting 
agency identified on page 1 in the “Agency Special Instructions/Additional Requirements”. 

 Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.) 
 No (If No, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the subcontracting opportunities you listed.) 

 
 

 

Enter your company’s name here:        Requisition #:        
      

 
 

Item # Subcontracting Opportunity Description 

HUBs Non-HUBs 
Percentage of the contract 

expected to be  subcontracted 
to HUBs with which you do not 
have a continuous contract* in 
place for five (5) years or less. 

Percentage of the contract 
expected to be subcontracted 
to HUBs with which you have 

a continuous contract* in place 
for more than five (5) years. 

Percentage of the contract 
expected to be subcontracted 

to non-HUBs . 

1            %      %      % 

2            %      %      % 

3            %      %      % 

4            %      %      % 

5            %      %      % 

6            %      %      % 

7            %      %      % 

8            %      %      % 

9            %      %      % 

10            %      %      % 

11            %      %      % 

12            %      %      % 

13            %      %      % 

14            %      %      % 

15            %      %      % 

 Aggregate percentages of the contract expected to be subcontracted:      %      %      % 
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SECTION-3:  SELF PERFORMING JUSTIFICATION (If you responded “No “to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4) 
Check the appropriate box (Yes or No) that indicates whether your response/proposal contains an explanation demonstrating how your company will fulfill the entire 
contract with its own resources. 

 Yes (If Yes, in the space provided below list the specific page(s)/section(s) of your proposal which explains how your company will perform the entire 
contract with its own equipment, supplies, materials and/or employees.) 

 No (If No, in the space provided below explain how your company will perform the entire contract with its own equipment, supplies, materials and/ or 
employees.) 

 

 
 

 

SECTION-4:  AFFIRMATION 

As evidenced by my signature below, I affirm that I am an authorized representative of the respondent listed in SECTION 1, and that the information and supporting 
documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition: 

• The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded 
contract. The notice must specify at a minimum the contracting agency’s name and its point of contact for the contract, the contract award number, the 
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of 
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency’s 
point of contact for the contract no later than ten (10) working days after the contract is awarded. 

• The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report – PAR) to the contracting agency, verifying its 
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at   
http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xls). 

• The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different 
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency’s prior 
approval, respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including 
debarment from all state contracting. 

• The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company’s headquarters and/or work-site where services 
are being performed and must provide documentation regarding staffing and other resources. 

 
                           

Signature Printed Name Title Date 
(mm/dd/yyyy) 

Reminder: 
  If you responded “Yes” to SECTION 2, Items c or d, you must complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the 

subcontracting opportunities you listed in SECTION 2, Item b. 

  If you responded “No” SECTION 2, Items c and d, you must complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the 
subcontracting opportunities you listed in SECTION 2, Item b. 
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HSP GOOD FAITH EFFORT - METHOD A (ATTACHMENT A) 
 

Enter your company’s name here:        Requisition #:        
      

 

IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - Method A 
(Attachment A)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this page or 
download the form at http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf. 

 
 
SECTION A-1:  SUBCONTRACTING OPPORTUNITY 
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 

Item #:      Description:       
 

 
SECTION A-2:  SUBCONTRACTOR SELECTION 

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified 
HUB and their VID number, the approximate dollar value of the work to be subcontracted, the expected percentage of work to be subcontracted, and indicate whether 
the company is a Texas certified HUB 
 

Company Name Texas 
certified HUB 

VID # 
(Required if Texas 

certified HUB) 

Approximate 
Dollar Amount 

Expected Percentage 
of Contract 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 
 

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide 
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform, 
the approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A 
copy of the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after 
the contract is awarded.     Page 1 of 1 (A ttachment A) 
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Enter your company’s name here:        Requisition #:        
      

IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - 
Method B (Attachment B)” for each of the subcontracting opportunities you listed in SECTION  2,  Item b of the completed HSP form. You may photo-copy this 
page or download the form at http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-b.pdf. 

 
 

 SECTION B-1:  SUBCONTRACTING OPPORTUNITY 
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 

Item #:      Description:       
 

 
 SECTION B-2:  MENTOR PROTÉGÉ PROGRAM 

If respondent is participating as a Mentor in a State of Texas Mentor Protégé Program, submitting its Protégé (Protégé must be a State of Texas certified HUB) as a 
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that 
specific portion of work. 

Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protégé. 

 Yes (If Yes, to continue to SECTION B-4.) 
 No / Not Applicable (If No or Not Applicable, continue to SECTION B-3 and SECTION B-4.) 
 

 
 SECTION  B-3:   NOTIFICATION  OF  SUBCONTRACTING  OPPORTUNITY 
When completing this section you MUST comply with items a , b, c and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs and 
trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of work, 
information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact person. 
When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is also available 
online at http://www.window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan. 

Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade 
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or 
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to 
the trade organizations or development centers is considered to be “day zero” and does not count as one of the seven (7) working days. 
a. Provide written notification of the subcontracting opportunity you listed in SECTION B-1, to three (3) or more Texas certified HUBs. Unless the contracting 

agency specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to your submitting your bid 
response to the contracting agency. When searching for Texas certified HUBs, ensure that you use the State of Texas’ Centralized Master Bidders List (CMBL) 
and Historically Underutilized Business (HUB) Search directory located at http://mycpa.state.tx.us/tpasscmblsearch/index.jsp. HUB Status code “A” signifies that 
the company is a Texas certified HUB. 

b. List the three (3) Texas certified HUBs you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the company’s Vendor ID (VID) 
number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting opportunity notice. 

 
Company Name VID Number Date Notice Sent 

(mm/dd/yyyy) 
Did the HUB Respond? 

                         - Yes        - No 
                         - Yes        - No 
                         - Yes        - No 
c. Provide written notification of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to 

assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a 
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to 
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices 
of subcontracting opportunities is available on the Statewide HUB Program’s webpage at http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/. 

d. List two (2) trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1.Include the date 
when you sent notice to it and indicate if it accepted or rejected your notice. 

 
Trade Organizations or Development Centers Date Notice Sent 

(mm/dd/yyyy) 
Was the Notice Accepted? 

                   - Yes        - No 
                   - Yes        - No 

 
Page 1 of 2 

Attachment B) 
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Enter your company’s name here:        Requisition #:        
      

 
 
 

SECTION  B-4:  SUBCONTRACTOR SELECTION 
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 

a. Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page. 
Item #:      Description:       

  
b. List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION B-1. Also identify whether they are a Texas certified 

HUB and their VID number, the approximate dollar value of the work to be subcontracted, the expected percentage of work to be subcontracted, and indicate 
whether the company is a Texas certified HUB. 

 

Company Name Texas 
certified HUB 

VID # 
(Required if Texas 

certified HUB) 

Approximate 
Dollar Amount 

Expected Percentage 
of Contract 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 

       - Yes     - No       $           % 
 

c. If any of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is not a Texas certified HUB, provide written 
justification for your selection process (attach additional page if necessary): 

 
 

 

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide 
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the 
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of 
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the 
contract is awarded. 

Page 2 of 2 
(Attachment B) 
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Rev. 9/15 

HUB Subcontracting Opportunity Notification Form  

In accordance with Texas Gov’t Code, Chapter 2161, each state agency that considers entering into a contract with an expected value of $100,000 or more shall, before the 
agency solicits bids, proposals, offers, or other applicable expressions of interest, determine whether subcontracting opportunities are probable under the contract. The state 
agency I have identified below in Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding. 
 

34 Texas Administrative Code, §20.14 requires all respondents (prime contractors) bidding on the contract to provide notice of each of their subcontracting opportunities to 
at least three (3) Texas certified HUBs (who work within the respective industry applicable to the subcontracting opportunity), and allow the HUBs at least seven (7) working 
days to respond to the notice prior to the respondent submitting its bid response to the contracting agency. In addition, at least seven (7) working days prior to submitting its 
bid response to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two (2) or more trade organizations or development 
centers (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled 
Veteran) identified in Texas Administrative Code, §20.11(19)(C). 

 
We respectfully request that vendors interested in bidding on the subcontracting opportunity scope of work identified in Section C, Item 2, reply no later than the date and 
time identified in Section C, Item 1. Submit your response to the point-of-contact referenced in Section A. 

 

 
Company Name:  State of Texas VID #:  

Point-of-Contact:  Phone #:  

E-mail Address:  Fax #:  
 

 

Company Name:  

Point-of-Contact:  Phone #:  

Requisition #:  Bid Open Date#:  
   (mm/dd/yyyy) 

 
 

1. Potential Subcontractor’s Bid Response Due Date: 
If you would like for our company to consider your company’s bid for the subcontracting opportunity identified below in Item 2, 

 we must receive your bid response no later than  on  . 
  (Central Time)  Date (mm/dd/yyyy)  

 

In accordance with 34 TAC §20.14, each notice of subcontracting opportunity shall be provided to at least three (3) Texas certified HUBs, and allow the  
HUBs  at  least  seven  (7)  working  days  to respond to the notice prior to submitting our bid response to the contracting agency. In addition, at least 
seven (7) working days prior to us submitting our bid response to the contracting agency, we must provide notice of each of our subcontracting 
opportunities  (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, 
Service Disabled Veteran) identified in Texas   Administrative Code, §20.11(19)(C). 
(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is declared 
closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs is considered to be “day zero” and does 
not count as one of the seven (7) working days.) 

 

 2. Subcontracting Opportunity Scope of Work:   

 
 

 

3. Required Qualifications:  - Not Applicable 

 
 

 

4. Bonding/Insurance Requirements:  - Not Applicable 
   

5. Location to review plans/specifications:  - Not Applicable 
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HUB Subcontracting Plan (HSP) 
Prime Contractor Progress Assessment Report 

This form must be completed and submitted to the contracting agency each month to document compliance with your HSP. 
Contract/Requisition Number:    Date of Award:   Object   Code:   

      (mm/dd/yyyy)  (Agency Use 
Only) 

Contracting Agency/University 
Name:  Texas Department of Agriculture 

         
Contractor (Company) Name:   

 
Contractor (Company) Name:   State of Texas VID #:   

 
Point of Contact:   Phone #:   

          
Reporting (Month) Period:    Total Amount Paid this Reporting Period to Contractor: $ 

        
Report HUB and Non-HUB subcontractor information 

*Note: Texas certified HUB status can be verified on line at: https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp 
 

Subcontractor’s 
Name 

*Texas certified HUB? 
(Yes or No) 

Subcontractor’s VID or 
HUB Certificate 

Number 
(Required if Texas certified 

HUB) 

Total Contract $ 
Amount from HSP 
with Subcontractor 

Total $ Amount 
Paid This 

Reporting Period 
to Subcontractor 

Total Contract $ 
Amount Paid to 

Date to 
Subcontractor 

Object Code     
(Agency Use Only) 

      $ $ $   

      $ $ $   

      $ $ $   

      $ $ $   

      $ $ $   

      $ $ $   

      $ $ $   

      $ $ $   

   $ $ $  

   $ $ $  

   $ $ $  

     $ $ $   

TOTALS:   $ $ $  

Signature: _____________________________________________      Title: ___________________________     Date: _____________________ 
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ATTACHMENT D 

Price Proposal 

Bid for Region _______ 

a. Schedule selected from Exhibit B for delivery Schedule______ 

b. Monthly price per case for private storage (after 45 days) of
USDA Foods and Processed commodities 

  Dry 
$_________ 

c. Monthly price per case for private storage (after 45 days) of
USDA Foods and Processed commodities 

 Chilled 
$_________ 

d. Monthly price per case for private storage (after 45 days) of
USDA Foods and Processed commodities 

 Frozen 
$_________ 

e. Per case price for storage, handling and pick-up by a recipient
agency 

$_________ 

Offer made by: _____________________________________ 
Company  

_____________________________________ 
Mailing Address 

_____________________________________ 
Street Address (if different from mailing address) 

_____________________________________ 
City, State, Zip Code 

___________________________ ________________ 
Signature of Company Officer  Date 

___________________________ ________________ 
Title  Telephone 
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ATTACHMENT D 
Price Proposal 

MUST COMPLETE ALL SECTIONS FOR EACH REGION BID 

Staffing 

Bidder Company Name________________________    Bid for Region ______ 

Number 
Assigned 
to 
Program 

Percent of 
Time 
Devoted To 
Program 

Staff Title Relevant Experience Education/Training 

Management 

Management 
Level 
Assigned to 
Program 

Percent of 
Time 
Devoted To 
Program 

Relevant Experience Education/Training 
Frequency of 
Customer 
Service Staff 
Training (e.g 
once a yr.; twice 
a yr. etc.) 
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ATTACHMENT D 

Price Proposal 

Bidder Company Name: ___________________________________________ 
Bid Region: __________________ 

Fleet Capability 
Company’s Maintenance Plan (provide a summary below): 
_________________________________________________________________________________________
_________________________________________________________________________________________ 
_________________________________________________________________________________________ 
_________________________________________________________________________________________
_________________________________________________________________________________________ 

Outside Maintenance Entity (if applicable) 
Name: _________________________________________________________________ 
Address: _______________________________________________________________ 
City/Zip: ______________________________Phone: ___________________________ 

Size/Type of Truck 
– one type per row below
(e.g Bob Tail; Trailer 
Truck etc.) 

Adequacy of 
Refrigeration (e.g 1 
Refrigerated Truck; 2 
Refrigerated Bob Tails; 2 
Refrigerated Vans etc.) 

Total Fleet (e.g 10 Bob
Tails; 20 Trailer Trucks; 15 
Vans etc.) 

Number of Trucks 
To be Dedicated To 
Program (e.g 1; 2; 3
etc.) 

Total: Total: Total: 

Storage Type: DRY 

Approximate Space: __________________________ 

Receiving Dock: Hours of Operation: ___________________________Number of Docks: _____________ 

Security (What kind?) 
_________________________________________________________________________________________
_________________________________________________________________________________________
_________________________________________________________________________________________ 
_________________________________________________________________________________________ 
_________________________________________________________________________________________ 
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Pest Control (How often?) ___________________________________Date of Last: __________ 

Storage Type: CHILLED 

Approximate Space: ___________________________ 

Receiving Dock: Hours of Operation: ____________________________Number of Docks: ____________ 

Security (What kind?) 
_________________________________________________________________________________________
_________________________________________________________________________________________
_________________________________________________________________________________________ 
_________________________________________________________________________________________ 
_________________________________________________________________________________________ 

Pest Control (How often?) ___________________________________Date of Last: __________ 

Storage Type: FROZEN 

Approximate Space: ____________________________ 

Receiving Dock: Hours of Operation: ____________________________Number of Docks: ____________ 

Security (What kind?) 
_________________________________________________________________________________________
_________________________________________________________________________________________
_________________________________________________________________________________________ 
_________________________________________________________________________________________ 
_________________________________________________________________________________________ 

Pest Control (How often?) _____________________________________Date of Last: ________ 

____________________________________________ ___________________ 
Signature of Company Officer  Title 

Date Signed: _________________________________ 
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ATTACHMENT E 

State of Texas   
Texas Department of Agriculture 

Nondisclosure Statement 

Acknowledgment 
As a contractor to the Texas Department of Agriculture, I have been provided access to 
information, systems, operations, or procedures that are security sensitive or have been 
identified as confidential by the Texas Department of Agriculture, the State of Texas, or the 
United States Government. As such, I acknowledge the following:   

• that my access to this information is provided solely in my capacity as a contractor to the
Texas Department of Agriculture;

• that access to this information is solely for the purpose of discharging my duties or the
duties of my employer under Texas Department of Agriculture contract number
___________;

• that premature or unauthorized disclosure of this information will irreparably harm the
interests of the State of Texas and the Texas Department of Agriculture and may
constitute a violation of Section 39.02 of the Texas Penal Code, the antitrust laws of the
United States and the State of Texas, and the Texas Public Information Act [chapter
552, Texas Government Code];

• that the information may represent confidential or proprietary information, the release of
which may restricted or prohibited by law.

Agreement  
In view of the foregoing, I agree that I shall use any information that I receive in my capacity as 
a contractor to the Texas Department of Agriculture – whether written or oral, formal or informal 
– for the following purposes only:

• to provide the services and/or deliverables required or requested under contract number
____________;

• to provide advice, opinion or recommendation requested by the Texas Department of
Agriculture in the course of fulfilling the duties prescribed under the contract; 

• to assist the Texas Department of Agriculture in developing any documents, reports,
working papers, evaluations, schedules, or instruments necessary to fulfill the
requirements of the contract.

I further agree that I shall regard any such information as confidential and that I shall not 
disclose, reveal, communicate, impart or divulge the information or any summary or synopsis of 
the information in any manner or any form whatsoever, except under the following 
circumstances:  

• when authorized in writing by the Project Manager employed by the Texas Department
of Agriculture;

• when required by court order, subpoena, or ruling of the Attorney General of Texas;
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• when advised by legal counsel that disclosure is required by law or legal process;
• when the information has previously been released to the general public by the Project

Manager, the Texas Department of Agriculture;
• when required to brief or inform a superior, provided the superior is informed of and has

also executed a non-disclosure statement.

In the event I receive a request for information relating to contract number __________, either 
during or after the performance of this contract, I agree to do the following:  

• notify the Project Manager or the Texas Department of Agriculture as soon as practical
following receipt of the request;

• seek advice from appropriate legal counsel regarding my ability to disclose the
information.

By signing this statement, I acknowledge that I understand and agree to adhere to 
the limitations on disclosure described above.  

______________________________________             _________________ 
Signature         Date  
______________________________________ 
Printed Name  
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Exhibit A 
Region  Maps
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Region 1 - Counties:
Bosque, Clay, Collin, Comanche, Cooke, Coryell, Dallas, Denton, Eastland, Ellis, Erath, Falls,
Fannin, Freestone, Grayson, Hamilton, Hill, Hood, Jack, Johnson, Kaufman, Limestone, Mclennan,
Montague, Navarro, Palo Pinto, Parker, Rockwall, Shackelford, Somervell, Stephens, Tarrant, Wise,
Young
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Region 2 - Longview

_̂ Ideal Warehouse Locations

Exhibit A
Region 2 Map
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Region 2 - Counties:
Anderson, Angelina, Bowie, Camp, Cass, Cherokee, Delta, Franklin, Gregg, Harrison, Henderson,
Hopkins, Houston, Hunt, Lamar, Leon, Marion, Morris, Nacogdoches, Panola, Rains, Red River,
Rusk, Sabine, San Augustine, Shelby, Smith, Titus, Upshur, Van Zandt, Wood
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Region 3 - Houston

_̂ Ideal Warehouse Locations

Exhibit A
Region 3 Map
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Region 3 - Counties:
Austin, Brazoria, Brazos, Burleson, Calhoun, Chambers, Colorado, Fayette, Fort Bend, Galveston,
Grimes, Hardin, Harris, Jackson, Jasper, Jefferson, Lavaca, Lee, Liberty, Madison, Matagorda,
Milam, Montgomery, Newton, Orange, Polk, Robertson, San Jacinto, Trinity, Tyler, Walker, Waller,
Washington, Wharton
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Region 4 - San Antonio

_̂ Ideal Warehouse Locations

Exhibit A
Region 4 Map
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Region 4 - Counties:
Aransas, Atascosa, Bee, Bexar, Dewitt, Dimmit, Duval, Frio, Goliad, Jim Wells, Karnes, La Salle,
Live Oak, Maverick, Mcmullen, Medina, Nueces, Refugio, San Patricio, Uvalde, Victoria, Wilson,
Zavala
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Region 5 - McAllen

_̂ Ideal Warehouse Locations

Exhibit A
Region 5 Map
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Region 5 - Counties:
Brooks, Cameron, Hidalgo, Jim Hogg, Kenedy, Kleberg, Starr, Webb, Willacy, Zapata
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_̂ Ideal Warehouse Locations

Exhibit A
Region 6 Map
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Region 6 - Counties:
Andrews, Archer, Armstrong, Bailey, Baylor, Borden, Briscoe, Brown, Callahan, Carson, Castro,
Childress, Cochran, Coke, Coleman, Collingsworth, Concho, Cottle, Crane, Crosby, Dallam,
Dawson, Deaf Smith, Dickens, Donley, Ector, Fisher, Floyd, Foard, Gaines, Garza, Glasscock, Gray,
Hale, Hall, Hansford, Hardeman, Hartley, Haskell, Hemphill, Hockley, Howard, Hutchinson, Irion,
Jones, Kent, King, Knox, Lamb, Lipscomb, Loving, Lubbock, Lynn, Martin, Menard, Midland,
Mitchell, Moore, Motley, Nolan, Ochiltree, Oldham, Parmer, Potter, Randall, Reagan, Roberts,
Runnels, Schleicher, Scurry, Sherman, Sterling, Stonewall, Swisher, Taylor, Terry, Throckmorton,
Tom Green, Wheeler, Wichita, Wilbarger, Winkler, Yoakum
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Exhibit A
Region 7 Map
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Region 7 - Counties:
Brewster, Crockett, Culberson, Edwards, El Paso, Hudspeth, Jeff Davis, Kinney, Pecos, Presidio,
Reeves, Sutton, Terrell, Upton, Val Verde, Ward
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_̂ Ideal Warehouse Locations

Exhibit A
Region 8 Map

73

Region 8 - Counties:
Bandera, Bastrop, Bell, Blanco, Burnet, Caldwell, Comal, Gillespie, Gonzales, Guadalupe, Hays,
Kendall, Kerr, Kimble, Lampasas, Llano, Mason, Mcculloch, Mills, Real, San Saba, Travis,
Williamson
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    Exhibit B 
  Delivery of Service for Region 1 (Dallas): Schedule of Rates 

Schedule 1 2 3 4 5 6 7 8 9 10 

Case (s) 

1  5.52 5.64 5.75 5.87 5.99 6.02 6.05 6.08 6.11 6.14 

2  5.02 5.13 5.23 5.34 5.45 5.47 5.50 5.53 5.56 5.58 

3  4.65 4.75 4.84 4.94 5.04 5.07 5.09 5.12 5.14 5.17 

4  4.35 4.44 4.53 4.62 4.71 4.74 4.76 4.78 4.81 4.83 

5  4.12 4.20 4.29 4.38 4.47 4.49 4.51 4.53 4.56 4.58 

6  3.92 4.00 4.09 4.17 4.25 4.28 4.30 4.32 4.34 4.36 

7  3.92 4.00 4.09 4.17 4.25 4.28 4.30 4.32 4.34 4.36 

8  3.77 3.85 3.93 4.01 4.09 4.11 4.13 4.15 4.17 4.19 

9  3.77 3.85 3.93 4.01 4.09 4.11 4.13 4.15 4.17 4.19 

10  3.77 3.85 3.93 4.01 4.09 4.11 4.13 4.15 4.17 4.19 

11  3.66 3.74 3.81 3.89 3.97 3.99 4.01 4.03 4.05 4.07 

12  3.66 3.74 3.81 3.89 3.97 3.99 4.01 4.03 4.05 4.07 

13  3.66 3.74 3.81 3.89 3.97 3.99 4.01 4.03 4.05 4.07 

14  3.59 3.66 3.74 3.82 3.89 3.91 3.93 3.95 3.97 3.99 

15  3.59 3.66 3.74 3.82 3.89 3.91 3.93 3.95 3.97 3.99 

16  3.54 3.61 3.68 3.76 3.84 3.85 3.87 3.89 3.91 3.93 

17  3.54 3.61 3.68 3.76 3.84 3.85 3.87 3.89 3.91 3.93 

18  3.50 3.57 3.65 3.72 3.80 3.82 3.84 3.85 3.87 3.89 

19  3.50 3.57 3.65 3.72 3.80 3.82 3.84 3.85 3.87 3.89 

20  3.50 3.57 3.65 3.72 3.80 3.82 3.84 3.85 3.87 3.89 

21  3.49 3.56 3.63 3.70 3.78 3.80 3.82 3.84 3.85 3.87 

22  3.47 3.54 3.61 3.68 3.76 3.78 3.80 3.82 3.84 3.85 

23  3.47 3.54 3.61 3.68 3.76 3.78 3.80 3.82 3.84 3.85 

24  3.45 3.52 3.59 3.67 3.74 3.76 3.78 3.80 3.82 3.84 

25  3.45 3.52 3.59 3.67 3.74 3.76 3.78 3.80 3.82 3.84 

26  3.43 3.50 3.58 3.65 3.72 3.74 3.76 3.78 3.80 3.82 

27  3.43 3.50 3.58 3.65 3.72 3.74 3.76 3.78 3.80 3.82 

28  3.42 3.49 3.56 3.63 3.70 3.72 3.74 3.76 3.78 3.80 

29  3.42 3.49 3.56 3.63 3.70 3.72 3.74 3.76 3.78 3.80 

30  3.40 3.47 3.54 3.61 3.69 3.70 3.72 3.74 3.76 3.78 

31  3.40 3.47 3.54 3.61 3.69 3.70 3.72 3.74 3.76 3.78 

32  3.38 3.45 3.52 3.59 3.67 3.69 3.70 3.72 3.74 3.76 

33  3.38 3.45 3.52 3.59 3.67 3.69 3.70 3.72 3.74 3.76 

34  3.37 3.43 3.50 3.58 3.65 3.67 3.69 3.70 3.72 3.74 

35  3.37 3.43 3.50 3.58 3.65 3.67 3.69 3.70 3.72 3.74 

36  3.35 3.42 3.49 3.56 3.63 3.65 3.67 3.69 3.70 3.72 

37  3.35 3.42 3.49 3.56 3.63 3.65 3.67 3.69 3.70 3.72 
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38  3.33 3.40 3.47 3.54 3.61 3.63 3.65 3.67 3.69 3.70 

39  3.33 3.40 3.47 3.54 3.61 3.63 3.65 3.67 3.69 3.70 

40  3.32 3.38 3.45 3.52 3.59 3.61 3.63 3.65 3.67 3.69 

41  3.32 3.38 3.45 3.52 3.59 3.61 3.63 3.65 3.67 3.69 

42  3.30 3.37 3.44 3.51 3.58 3.59 3.61 3.63 3.65 3.67 

43  3.30 3.37 3.44 3.51 3.58 3.59 3.61 3.63 3.65 3.67 

44  3.28 3.35 3.42 3.49 3.56 3.58 3.59 3.61 3.63 3.65 

45  3.28 3.35 3.42 3.49 3.56 3.58 3.59 3.61 3.63 3.65 

46  3.27 3.33 3.40 3.47 3.54 3.56 3.58 3.59 3.61 3.63 

47  3.27 3.33 3.40 3.47 3.54 3.56 3.58 3.59 3.61 3.63 

48  3.25 3.32 3.38 3.45 3.52 3.54 3.56 3.58 3.59 3.61 

49  3.25 3.32 3.38 3.45 3.52 3.54 3.56 3.58 3.59 3.61 

50  3.23 3.30 3.37 3.44 3.51 3.52 3.54 3.56 3.58 3.59 

51  3.23 3.30 3.37 3.44 3.51 3.52 3.54 3.56 3.58 3.59 

52  3.22 3.28 3.35 3.42 3.49 3.51 3.52 3.54 3.56 3.58 

53  3.22 3.28 3.35 3.42 3.49 3.51 3.52 3.54 3.56 3.58 

54  3.20 3.27 3.33 3.40 3.47 3.49 3.51 3.52 3.54 3.56 

55  3.20 3.27 3.33 3.40 3.47 3.49 3.51 3.52 3.54 3.56 

56  3.19 3.25 3.32 3.39 3.45 3.47 3.49 3.51 3.52 3.54 

57  3.19 3.25 3.32 3.39 3.45 3.47 3.49 3.51 3.52 3.54 

58  3.17 3.24 3.30 3.37 3.44 3.45 3.47 3.49 3.51 3.52 

59  3.17 3.24 3.30 3.37 3.44 3.45 3.47 3.49 3.51 3.52 

60  3.15 3.22 3.28 3.35 3.42 3.44 3.45 3.47 3.49 3.51 

61  3.13 3.19 3.26 3.32 3.39 3.41 3.43 3.44 3.46 3.48 

62  3.13 3.19 3.26 3.32 3.39 3.41 3.43 3.44 3.46 3.48 

63  3.10 3.17 3.23 3.30 3.37 3.38 3.40 3.42 3.43 3.45 

64  3.10 3.17 3.23 3.30 3.37 3.38 3.40 3.42 3.43 3.45 

65  3.08 3.14 3.21 3.27 3.34 3.36 3.37 3.39 3.41 3.42 

66  3.08 3.14 3.21 3.27 3.34 3.36 3.37 3.39 3.41 3.42 

67  3.05 3.12 3.18 3.25 3.31 3.33 3.35 3.36 3.38 3.40 

68  3.05 3.12 3.18 3.25 3.31 3.33 3.35 3.36 3.38 3.40 

69  3.03 3.09 3.16 3.22 3.29 3.30 3.32 3.33 3.35 3.37 

70  3.03 3.09 3.16 3.22 3.29 3.30 3.32 3.33 3.35 3.37 

71  3.01 3.07 3.13 3.19 3.26 3.28 3.29 3.31 3.32 3.34 

72  3.01 3.07 3.13 3.19 3.26 3.28 3.29 3.31 3.32 3.34 

73  2.98 3.04 3.11 3.17 3.23 3.25 3.27 3.28 3.30 3.31 

74  2.98 3.04 3.11 3.17 3.23 3.25 3.27 3.28 3.30 3.31 

75  2.96 3.02 3.08 3.14 3.21 3.22 3.24 3.26 3.27 3.29 

76  2.96 3.02 3.08 3.14 3.21 3.22 3.24 3.26 3.27 3.29 

77  2.93 2.99 3.06 3.12 3.18 3.20 3.21 3.23 3.25 3.26 

78  2.93 2.99 3.06 3.12 3.18 3.20 3.21 3.23 3.25 3.26 
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79  2.91 2.97 3.03 3.09 3.16 3.17 3.19 3.20 3.22 3.24 

80  2.91 2.97 3.03 3.09 3.16 3.17 3.19 3.20 3.22 3.24 

81  2.89 2.95 3.01 3.07 3.13 3.15 3.16 3.18 3.19 3.21 

82  2.89 2.95 3.01 3.07 3.13 3.15 3.16 3.18 3.19 3.21 

83  2.86 2.92 2.98 3.04 3.11 3.12 3.14 3.15 3.17 3.18 

84  2.86 2.92 2.98 3.04 3.11 3.12 3.14 3.15 3.17 3.18 

85  2.84 2.90 2.96 3.02 3.08 3.10 3.11 3.13 3.14 3.16 

86  2.84 2.90 2.96 3.02 3.08 3.10 3.11 3.13 3.14 3.16 

87  2.82 2.88 2.94 3.00 3.06 3.07 3.09 3.10 3.12 3.13 

88  2.82 2.88 2.94 3.00 3.06 3.07 3.09 3.10 3.12 3.13 

89  2.80 2.85 2.91 2.97 3.03 3.05 3.06 3.08 3.09 3.11 

90  2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 

91  2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 

92  2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 

93  2.75 2.81 2.87 2.92 2.98 3.00 3.01 3.03 3.04 3.06 

94  2.75 2.81 2.87 2.92 2.98 3.00 3.01 3.03 3.04 3.06 

95  2.75 2.81 2.87 2.92 2.98 3.00 3.01 3.03 3.04 3.06 

96  2.73 2.79 2.84 2.90 2.96 2.97 2.99 3.00 3.02 3.03 

97  2.73 2.79 2.84 2.90 2.96 2.97 2.99 3.00 3.02 3.03 

98  2.73 2.79 2.84 2.90 2.96 2.97 2.99 3.00 3.02 3.03 

99  2.71 2.76 2.82 2.88 2.94 2.95 2.97 2.98 3.00 3.01 

100  2.71 2.76 2.82 2.88 2.94 2.95 2.97 2.98 3.00 3.01 

150  2.71 2.76 2.82 2.88 2.94 2.95 2.97 2.98 3.00 3.01 

200  2.69 2.74 2.80 2.85 2.91 2.93 2.94 2.96 2.97 2.99 

250  2.69 2.74 2.80 2.85 2.91 2.93 2.94 2.96 2.97 2.99 

300  2.69 2.74 2.80 2.85 2.91 2.93 2.94 2.96 2.97 2.99 

350  2.66 2.72 2.77 2.83 2.89 2.90 2.92 2.93 2.95 2.96 

400  2.66 2.72 2.77 2.83 2.89 2.90 2.92 2.93 2.95 2.96 

450  2.66 2.72 2.77 2.83 2.89 2.90 2.92 2.93 2.95 2.96 

500  2.64 2.70 2.75 2.81 2.87 2.88 2.89 2.91 2.92 2.94 

600  2.64 2.70 2.75 2.81 2.87 2.88 2.89 2.91 2.92 2.94 

700  2.64 2.70 2.75 2.81 2.87 2.88 2.89 2.91 2.92 2.94 

800  2.64 2.70 2.75 2.81 2.87 2.88 2.89 2.91 2.92 2.94 

900  2.62 2.68 2.73 2.79 2.84 2.86 2.87 2.89 2.90 2.91 

1000  2.62 2.68 2.73 2.79 2.84 2.86 2.87 2.89 2.90 2.91 

1200  2.62 2.68 2.73 2.79 2.84 2.86 2.87 2.89 2.90 2.91 

1400  2.62 2.68 2.73 2.79 2.84 2.86 2.87 2.89 2.90 2.91 

1600  2.60 2.65 2.71 2.76 2.82 2.83 2.85 2.86 2.88 2.89 

1800  2.60 2.65 2.71 2.76 2.82 2.83 2.85 2.86 2.88 2.89 

2000  2.60 2.65 2.71 2.76 2.82 2.83 2.85 2.86 2.88 2.89 

2000+ 2.60 2.65 2.71 2.76 2.82 2.83 2.85 2.86 2.88 2.89 
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Exhibit B 
  Delivery of Service for Region 2 (Longview): Schedule of Rates 

Schedule 1 2 3 4 5 6 7 8 9 10 

Case (s) 

1  5.77 5.89 6.01 6.13 6.25 6.29 6.32 6.35 6.38 6.41 

2  5.24 5.35 5.46 5.57 5.69 5.71 5.74 5.77 5.80 5.83 

3  4.86 4.95 5.06 5.16 5.26 5.29 5.32 5.34 5.37 5.40 

4  4.54 4.63 4.73 4.82 4.92 4.94 4.97 4.99 5.02 5.04 

5  4.30 4.39 4.48 4.57 4.66 4.69 4.71 4.73 4.76 4.78 

6  4.10 4.18 4.27 4.35 4.44 4.46 4.49 4.51 4.53 4.55 

7  4.10 4.18 4.27 4.35 4.44 4.46 4.49 4.51 4.53 4.55 

8  3.94 4.02 4.10 4.19 4.27 4.29 4.31 4.33 4.36 4.38 

9  3.94 4.02 4.10 4.19 4.27 4.29 4.31 4.33 4.36 4.38 

10  3.94 4.02 4.10 4.19 4.27 4.29 4.31 4.33 4.36 4.38 

11  3.82 3.90 3.98 4.06 4.15 4.17 4.19 4.21 4.23 4.25 

12  3.82 3.90 3.98 4.06 4.15 4.17 4.19 4.21 4.23 4.25 

13  3.82 3.90 3.98 4.06 4.15 4.17 4.19 4.21 4.23 4.25 

14  3.75 3.83 3.90 3.98 4.06 4.09 4.11 4.13 4.15 4.17 

15  3.75 3.83 3.90 3.98 4.06 4.09 4.11 4.13 4.15 4.17 

16  3.69 3.77 3.85 3.92 4.00 4.02 4.04 4.07 4.09 4.11 

17  3.69 3.77 3.85 3.92 4.00 4.02 4.04 4.07 4.09 4.11 

18  3.66 3.73 3.81 3.89 3.97 3.98 4.00 4.02 4.05 4.07 

19  3.66 3.73 3.81 3.89 3.97 3.98 4.00 4.02 4.05 4.07 

20  3.66 3.73 3.81 3.89 3.97 3.98 4.00 4.02 4.05 4.07 

21  3.64 3.71 3.79 3.87 3.95 3.97 3.98 4.00 4.02 4.05 

22  3.64 3.71 3.79 3.87 3.95 3.97 3.98 4.00 4.02 4.05 

23  3.62 3.69 3.77 3.85 3.93 3.95 3.97 3.98 4.00 4.02 

24  3.62 3.69 3.77 3.85 3.93 3.95 3.97 3.98 4.00 4.02 

25  3.60 3.68 3.75 3.83 3.91 3.93 3.95 3.97 3.98 4.00 

26  3.60 3.68 3.75 3.83 3.91 3.93 3.95 3.97 3.98 4.00 

27  3.59 3.66 3.73 3.81 3.89 3.91 3.93 3.95 3.97 3.98 

28  3.59 3.66 3.73 3.81 3.89 3.91 3.93 3.95 3.97 3.98 

29  3.57 3.64 3.71 3.79 3.87 3.89 3.91 3.93 3.95 3.97 

30  3.57 3.64 3.71 3.79 3.87 3.89 3.91 3.93 3.95 3.97 

31  3.55 3.62 3.70 3.77 3.85 3.87 3.89 3.91 3.93 3.95 

32  3.55 3.62 3.70 3.77 3.85 3.87 3.89 3.91 3.93 3.95 

33  3.53 3.60 3.68 3.75 3.83 3.85 3.87 3.89 3.91 3.93 

34  3.53 3.60 3.68 3.75 3.83 3.85 3.87 3.89 3.91 3.93 

35  3.51 3.59 3.66 3.73 3.81 3.83 3.85 3.87 3.89 3.91 

36  3.51 3.59 3.66 3.73 3.81 3.83 3.85 3.87 3.89 3.91 

37  3.50 3.57 3.64 3.72 3.79 3.81 3.83 3.85 3.87 3.89 
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38  3.50 3.57 3.64 3.72 3.79 3.81 3.83 3.85 3.87 3.89 

39  3.48 3.55 3.62 3.70 3.77 3.79 3.81 3.83 3.85 3.87 

40  3.48 3.55 3.62 3.70 3.77 3.79 3.81 3.83 3.85 3.87 

41  3.46 3.53 3.60 3.68 3.75 3.77 3.79 3.81 3.83 3.85 

42  3.46 3.53 3.60 3.68 3.75 3.77 3.79 3.81 3.83 3.85 

43  3.44 3.52 3.59 3.66 3.73 3.75 3.77 3.79 3.81 3.83 

44  3.44 3.52 3.59 3.66 3.73 3.75 3.77 3.79 3.81 3.83 

45  3.43 3.50 3.57 3.64 3.72 3.73 3.75 3.77 3.79 3.81 

46  3.43 3.50 3.57 3.64 3.72 3.73 3.75 3.77 3.79 3.81 

47  3.41 3.48 3.55 3.62 3.70 3.72 3.73 3.75 3.77 3.79 

48  3.41 3.48 3.55 3.62 3.70 3.72 3.73 3.75 3.77 3.79 

49  3.39 3.46 3.53 3.61 3.68 3.70 3.72 3.73 3.75 3.77 

50  3.39 3.46 3.53 3.61 3.68 3.70 3.72 3.73 3.75 3.77 

51  3.38 3.45 3.52 3.59 3.66 3.68 3.70 3.72 3.73 3.75 

52  3.38 3.45 3.52 3.59 3.66 3.68 3.70 3.72 3.73 3.75 

53  3.36 3.43 3.50 3.57 3.64 3.66 3.68 3.70 3.72 3.73 

54  3.36 3.43 3.50 3.57 3.64 3.66 3.68 3.70 3.72 3.73 

55  3.34 3.41 3.48 3.55 3.62 3.64 3.66 3.68 3.70 3.72 

56  3.34 3.41 3.48 3.55 3.62 3.64 3.66 3.68 3.70 3.72 

57  3.33 3.39 3.46 3.53 3.61 3.62 3.64 3.66 3.68 3.70 

58  3.33 3.39 3.46 3.53 3.61 3.62 3.64 3.66 3.68 3.70 

59  3.31 3.38 3.45 3.52 3.59 3.61 3.62 3.64 3.66 3.68 

60  3.31 3.38 3.45 3.52 3.59 3.61 3.62 3.64 3.66 3.68 

61  3.29 3.36 3.43 3.50 3.57 3.59 3.61 3.62 3.64 3.66 

62  3.29 3.36 3.43 3.50 3.57 3.59 3.61 3.62 3.64 3.66 

63  3.28 3.34 3.41 3.48 3.55 3.57 3.59 3.61 3.62 3.64 

64  3.28 3.34 3.41 3.48 3.55 3.57 3.59 3.61 3.62 3.64 

65  3.26 3.33 3.40 3.46 3.54 3.55 3.57 3.59 3.61 3.62 

66  3.26 3.33 3.40 3.46 3.54 3.55 3.57 3.59 3.61 3.62 

67  3.24 3.31 3.38 3.45 3.52 3.54 3.55 3.57 3.59 3.61 

68  3.24 3.31 3.38 3.45 3.52 3.54 3.55 3.57 3.59 3.61 

69  3.23 3.29 3.36 3.43 3.50 3.52 3.54 3.55 3.57 3.59 

70  3.20 3.27 3.33 3.40 3.47 3.49 3.51 3.52 3.54 3.56 

71  3.20 3.27 3.33 3.40 3.47 3.49 3.51 3.52 3.54 3.56 

72  3.18 3.24 3.31 3.38 3.44 3.46 3.48 3.50 3.51 3.53 

73  3.18 3.24 3.31 3.38 3.44 3.46 3.48 3.50 3.51 3.53 

74  3.15 3.22 3.28 3.35 3.42 3.43 3.45 3.47 3.49 3.50 

75  3.15 3.22 3.28 3.35 3.42 3.43 3.45 3.47 3.49 3.50 

76  3.13 3.19 3.26 3.32 3.39 3.41 3.42 3.44 3.46 3.48 

77  3.13 3.19 3.26 3.32 3.39 3.41 3.42 3.44 3.46 3.48 

78  3.10 3.16 3.23 3.30 3.36 3.38 3.40 3.41 3.43 3.45 
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79  3.10 3.16 3.23 3.30 3.36 3.38 3.40 3.41 3.43 3.45 

80  3.08 3.14 3.20 3.27 3.34 3.35 3.37 3.39 3.40 3.42 

81  3.08 3.14 3.20 3.27 3.34 3.35 3.37 3.39 3.40 3.42 

82  3.05 3.11 3.18 3.24 3.31 3.33 3.34 3.36 3.38 3.39 

83  3.05 3.11 3.18 3.24 3.31 3.33 3.34 3.36 3.38 3.39 

84  3.03 3.09 3.15 3.22 3.28 3.30 3.32 3.33 3.35 3.37 

85  3.03 3.09 3.15 3.22 3.28 3.30 3.32 3.33 3.35 3.37 

86  3.00 3.06 3.13 3.19 3.26 3.27 3.29 3.31 3.32 3.34 

87  3.00 3.06 3.13 3.19 3.26 3.27 3.29 3.31 3.32 3.34 

88  2.98 3.04 3.10 3.17 3.23 3.25 3.26 3.28 3.30 3.31 

89  2.98 3.04 3.10 3.17 3.23 3.25 3.26 3.28 3.30 3.31 

90  2.96 3.02 3.08 3.14 3.20 3.22 3.24 3.25 3.27 3.29 

91  2.96 3.02 3.08 3.14 3.20 3.22 3.24 3.25 3.27 3.29 

92  2.93 2.99 3.05 3.12 3.18 3.19 3.21 3.23 3.24 3.26 

93  2.91 2.97 3.03 3.09 3.15 3.17 3.18 3.20 3.22 3.23 

94  2.91 2.97 3.03 3.09 3.15 3.17 3.18 3.20 3.22 3.23 

95  2.91 2.97 3.03 3.09 3.15 3.17 3.18 3.20 3.22 3.23 

96  2.89 2.94 3.00 3.07 3.13 3.14 3.16 3.18 3.19 3.21 

97  2.89 2.94 3.00 3.07 3.13 3.14 3.16 3.18 3.19 3.21 

98  2.89 2.94 3.00 3.07 3.13 3.14 3.16 3.18 3.19 3.21 

99  2.86 2.92 2.98 3.04 3.10 3.12 3.13 3.15 3.17 3.18 

100  2.86 2.92 2.98 3.04 3.10 3.12 3.13 3.15 3.17 3.18 

150  2.86 2.92 2.98 3.04 3.10 3.12 3.13 3.15 3.17 3.18 

200  2.84 2.90 2.96 3.02 3.08 3.09 3.11 3.12 3.14 3.16 

250  2.84 2.90 2.96 3.02 3.08 3.09 3.11 3.12 3.14 3.16 

300  2.84 2.90 2.96 3.02 3.08 3.09 3.11 3.12 3.14 3.16 

350  2.82 2.87 2.93 2.99 3.05 3.07 3.08 3.10 3.12 3.13 

400  2.82 2.87 2.93 2.99 3.05 3.07 3.08 3.10 3.12 3.13 

450  2.82 2.87 2.93 2.99 3.05 3.07 3.08 3.10 3.12 3.13 

500  2.79 2.85 2.91 2.97 3.03 3.04 3.06 3.07 3.09 3.11 

600  2.79 2.85 2.91 2.97 3.03 3.04 3.06 3.07 3.09 3.11 

700  2.79 2.85 2.91 2.97 3.03 3.04 3.06 3.07 3.09 3.11 

800  2.79 2.85 2.91 2.97 3.03 3.04 3.06 3.07 3.09 3.11 

900  2.77 2.83 2.89 2.94 3.00 3.02 3.04 3.05 3.07 3.08 

1000  2.77 2.83 2.89 2.94 3.00 3.02 3.04 3.05 3.07 3.08 

1200  2.77 2.83 2.89 2.94 3.00 3.02 3.04 3.05 3.07 3.08 

1400  2.77 2.83 2.89 2.94 3.00 3.02 3.04 3.05 3.07 3.08 

1600  2.75 2.81 2.86 2.92 2.98 3.00 3.01 3.03 3.04 3.06 

1800  2.75 2.81 2.86 2.92 2.98 3.00 3.01 3.03 3.04 3.06 

2000  2.75 2.81 2.86 2.92 2.98 3.00 3.01 3.03 3.04 3.06 

2000+ 2.75 2.81 2.86 2.92 2.98 3.00 3.01 3.03 3.04 3.06 
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Exhibit B 
Delivery of Service for Region 3 (Houston): Schedule of Rates 

Schedule 1 2 3 4 5 6 7 8 9 10 

Cases 

1  4.90 5.00 5.10 5.20 5.31 5.33 5.36 5.39 5.41 5.44 

2  4.45 4.54 4.63 4.73 4.82 4.85 4.87 4.90 4.92 4.95 

3  4.12 4.20 4.29 4.38 4.47 4.49 4.51 4.53 4.56 4.58 

4  3.85 3.93 4.01 4.09 4.18 4.20 4.22 4.24 4.26 4.28 

5  3.65 3.72 3.80 3.88 3.96 3.98 4.00 4.02 4.04 4.06 

6  3.48 3.55 3.62 3.69 3.77 3.79 3.81 3.83 3.84 3.86 

7  3.48 3.55 3.62 3.69 3.77 3.79 3.81 3.83 3.84 3.86 

8  3.34 3.41 3.48 3.55 3.62 3.64 3.66 3.68 3.70 3.72 

9  3.34 3.41 3.48 3.55 3.62 3.64 3.66 3.68 3.70 3.72 

10  3.34 3.41 3.48 3.55 3.62 3.64 3.66 3.68 3.70 3.72 

11  3.25 3.31 3.38 3.45 3.52 3.54 3.55 3.57 3.59 3.61 

12  3.25 3.31 3.38 3.45 3.52 3.54 3.55 3.57 3.59 3.61 

13  3.25 3.31 3.38 3.45 3.52 3.54 3.55 3.57 3.59 3.61 

14  3.18 3.25 3.31 3.38 3.45 3.47 3.48 3.50 3.52 3.54 

15  3.18 3.25 3.31 3.38 3.45 3.47 3.48 3.50 3.52 3.54 

16  3.13 3.20 3.26 3.33 3.40 3.42 3.43 3.45 3.47 3.48 

17  3.13 3.20 3.26 3.33 3.40 3.42 3.43 3.45 3.47 3.48 

18  3.10 3.17 3.23 3.30 3.36 3.38 3.40 3.42 3.43 3.45 

19  3.10 3.17 3.23 3.30 3.36 3.38 3.40 3.42 3.43 3.45 

20  3.10 3.17 3.23 3.30 3.36 3.38 3.40 3.42 3.43 3.45 

21  3.09 3.15 3.22 3.28 3.35 3.36 3.38 3.40 3.42 3.43 

22  3.07 3.14 3.20 3.26 3.33 3.35 3.36 3.38 3.40 3.42 

23  3.07 3.14 3.20 3.26 3.33 3.35 3.36 3.38 3.40 3.42 

24  3.06 3.12 3.18 3.25 3.31 3.33 3.35 3.36 3.38 3.40 

25  3.06 3.12 3.18 3.25 3.31 3.33 3.35 3.36 3.38 3.40 

26  3.04 3.10 3.17 3.23 3.30 3.31 3.33 3.35 3.36 3.38 

27  3.04 3.10 3.17 3.23 3.30 3.31 3.33 3.35 3.36 3.38 

28  3.03 3.09 3.15 3.22 3.28 3.30 3.31 3.33 3.35 3.36 

29  3.03 3.09 3.15 3.22 3.28 3.30 3.31 3.33 3.35 3.36 

30  3.01 3.07 3.14 3.20 3.27 3.28 3.30 3.31 3.33 3.35 

31  3.01 3.07 3.14 3.20 3.27 3.28 3.30 3.31 3.33 3.35 

32  3.00 3.06 3.12 3.18 3.25 3.27 3.28 3.30 3.31 3.33 

33  3.00 3.06 3.12 3.18 3.25 3.27 3.28 3.30 3.31 3.33 

34  2.98 3.04 3.11 3.17 3.23 3.25 3.27 3.28 3.30 3.31 

35  2.98 3.04 3.11 3.17 3.23 3.25 3.27 3.28 3.30 3.31 

36  2.97 3.03 3.09 3.15 3.22 3.23 3.25 3.27 3.28 3.30 

37  2.97 3.03 3.09 3.15 3.22 3.23 3.25 3.27 3.28 3.30 
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38  2.95 3.01 3.07 3.14 3.20 3.22 3.23 3.25 3.27 3.28 

39  2.95 3.01 3.07 3.14 3.20 3.22 3.23 3.25 3.27 3.28 

40  2.94 3.00 3.06 3.12 3.19 3.20 3.22 3.23 3.25 3.27 

41  2.94 3.00 3.06 3.12 3.19 3.20 3.22 3.23 3.25 3.27 

42  2.92 2.98 3.04 3.11 3.17 3.19 3.20 3.22 3.23 3.25 

43  2.92 2.98 3.04 3.11 3.17 3.19 3.20 3.22 3.23 3.25 

44  2.91 2.97 3.03 3.09 3.15 3.17 3.19 3.20 3.22 3.23 

45  2.91 2.97 3.03 3.09 3.15 3.17 3.19 3.20 3.22 3.23 

46  2.89 2.95 3.01 3.08 3.14 3.15 3.17 3.19 3.20 3.22 

47  2.89 2.95 3.01 3.08 3.14 3.15 3.17 3.19 3.20 3.22 

48  2.88 2.94 3.00 3.06 3.12 3.14 3.15 3.17 3.19 3.20 

49  2.88 2.94 3.00 3.06 3.12 3.14 3.15 3.17 3.19 3.20 

50  2.87 2.92 2.98 3.04 3.11 3.12 3.14 3.15 3.17 3.19 

51  2.87 2.92 2.98 3.04 3.11 3.12 3.14 3.15 3.17 3.19 

52  2.85 2.91 2.97 3.03 3.09 3.11 3.12 3.14 3.15 3.17 

53  2.85 2.91 2.97 3.03 3.09 3.11 3.12 3.14 3.15 3.17 

54  2.84 2.90 2.95 3.01 3.08 3.09 3.11 3.12 3.14 3.15 

55  2.84 2.90 2.95 3.01 3.08 3.09 3.11 3.12 3.14 3.15 

56  2.82 2.88 2.94 3.00 3.06 3.08 3.09 3.11 3.12 3.14 

57  2.82 2.88 2.94 3.00 3.06 3.08 3.09 3.11 3.12 3.14 

58  2.81 2.87 2.92 2.98 3.05 3.06 3.08 3.09 3.11 3.12 

59  2.81 2.87 2.92 2.98 3.05 3.06 3.08 3.09 3.11 3.12 

60  2.80 2.85 2.91 2.97 3.03 3.05 3.06 3.08 3.09 3.11 

61  2.80 2.85 2.91 2.97 3.03 3.05 3.06 3.08 3.09 3.11 

62  2.78 2.84 2.90 2.95 3.02 3.03 3.05 3.06 3.08 3.09 

63  2.78 2.84 2.90 2.95 3.02 3.03 3.05 3.06 3.08 3.09 

64  2.77 2.82 2.88 2.94 3.00 3.02 3.03 3.05 3.06 3.08 

65  2.75 2.80 2.86 2.92 2.98 2.99 3.01 3.02 3.04 3.05 

66  2.75 2.80 2.86 2.92 2.98 2.99 3.01 3.02 3.04 3.05 

67  2.72 2.78 2.84 2.89 2.95 2.97 2.98 3.00 3.01 3.03 

68  2.72 2.78 2.84 2.89 2.95 2.97 2.98 3.00 3.01 3.03 

69  2.70 2.76 2.81 2.87 2.93 2.94 2.96 2.97 2.99 3.00 

70  2.70 2.76 2.81 2.87 2.93 2.94 2.96 2.97 2.99 3.00 

71  2.68 2.73 2.79 2.85 2.91 2.92 2.93 2.95 2.96 2.98 

72  2.68 2.73 2.79 2.85 2.91 2.92 2.93 2.95 2.96 2.98 

73  2.66 2.71 2.77 2.82 2.88 2.90 2.91 2.93 2.94 2.95 

74  2.66 2.71 2.77 2.82 2.88 2.90 2.91 2.93 2.94 2.95 

75  2.64 2.69 2.75 2.80 2.86 2.87 2.89 2.90 2.92 2.93 

76  2.64 2.69 2.75 2.80 2.86 2.87 2.89 2.90 2.92 2.93 

77  2.62 2.67 2.72 2.78 2.84 2.85 2.86 2.88 2.89 2.91 

78  2.62 2.67 2.72 2.78 2.84 2.85 2.86 2.88 2.89 2.91 
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79  2.60 2.65 2.70 2.76 2.81 2.83 2.84 2.86 2.87 2.88 

80  2.60 2.65 2.70 2.76 2.81 2.83 2.84 2.86 2.87 2.88 

81  2.57 2.63 2.68 2.74 2.79 2.80 2.82 2.83 2.85 2.86 

82  2.57 2.63 2.68 2.74 2.79 2.80 2.82 2.83 2.85 2.86 

83  2.55 2.61 2.66 2.71 2.77 2.78 2.80 2.81 2.82 2.84 

84  2.55 2.61 2.66 2.71 2.77 2.78 2.80 2.81 2.82 2.84 

85  2.53 2.58 2.64 2.69 2.75 2.76 2.77 2.79 2.80 2.82 

86  2.53 2.58 2.64 2.69 2.75 2.76 2.77 2.79 2.80 2.82 

87  2.51 2.56 2.62 2.67 2.72 2.74 2.75 2.77 2.78 2.79 

88  2.51 2.56 2.62 2.67 2.72 2.74 2.75 2.77 2.78 2.79 

89  2.49 2.54 2.60 2.65 2.70 2.72 2.73 2.74 2.76 2.77 

90  2.49 2.54 2.60 2.65 2.70 2.72 2.73 2.74 2.76 2.77 

91  2.47 2.52 2.57 2.63 2.68 2.69 2.71 2.72 2.74 2.75 

92  2.47 2.52 2.57 2.63 2.68 2.69 2.71 2.72 2.74 2.75 

93  2.45 2.50 2.55 2.61 2.66 2.67 2.69 2.70 2.71 2.73 

94  2.45 2.50 2.55 2.61 2.66 2.67 2.69 2.70 2.71 2.73 

95  2.45 2.50 2.55 2.61 2.66 2.67 2.69 2.70 2.71 2.73 

96  2.43 2.48 2.53 2.59 2.64 2.65 2.66 2.68 2.69 2.71 

97  2.43 2.48 2.53 2.59 2.64 2.65 2.66 2.68 2.69 2.71 

98  2.43 2.48 2.53 2.59 2.64 2.65 2.66 2.68 2.69 2.71 

99  2.41 2.46 2.51 2.56 2.62 2.63 2.64 2.66 2.67 2.68 

100  2.41 2.46 2.51 2.56 2.62 2.63 2.64 2.66 2.67 2.68 

150  2.41 2.46 2.51 2.56 2.62 2.63 2.64 2.66 2.67 2.68 

200  2.39 2.44 2.49 2.54 2.60 2.61 2.62 2.64 2.65 2.66 

250  2.39 2.44 2.49 2.54 2.60 2.61 2.62 2.64 2.65 2.66 

300  2.39 2.44 2.49 2.54 2.60 2.61 2.62 2.64 2.65 2.66 

350  2.38 2.42 2.47 2.52 2.58 2.59 2.60 2.61 2.63 2.64 

400  2.38 2.42 2.47 2.52 2.58 2.59 2.60 2.61 2.63 2.64 

450  2.38 2.42 2.47 2.52 2.58 2.59 2.60 2.61 2.63 2.64 

500  2.36 2.40 2.45 2.50 2.55 2.57 2.58 2.59 2.61 2.62 

600  2.36 2.40 2.45 2.50 2.55 2.57 2.58 2.59 2.61 2.62 

700  2.36 2.40 2.45 2.50 2.55 2.57 2.58 2.59 2.61 2.62 

800  2.36 2.40 2.45 2.50 2.55 2.57 2.58 2.59 2.61 2.62 

900  2.34 2.39 2.43 2.48 2.53 2.55 2.56 2.57 2.59 2.60 

1000  2.34 2.39 2.43 2.48 2.53 2.55 2.56 2.57 2.59 2.60 

1200  2.34 2.39 2.43 2.48 2.53 2.55 2.56 2.57 2.59 2.60 

1400  2.34 2.39 2.43 2.48 2.53 2.55 2.56 2.57 2.59 2.60 

1600  2.32 2.37 2.41 2.46 2.51 2.53 2.54 2.55 2.56 2.58 

1800  2.32 2.37 2.41 2.46 2.51 2.53 2.54 2.55 2.56 2.58 

2000  2.32 2.37 2.41 2.46 2.51 2.53 2.54 2.55 2.56 2.58 

2000+ 2.32 2.37 2.41 2.46 2.51 2.53 2.54 2.55 2.56 2.58 
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Exhibit B 
  Delivery of Service for Region 4 (San Antonio): Schedule of Rates 

Schedule 1 2 3 4 5 6 7 8 9 10 

Case (s) 

1  5.91 6.03 6.16 6.28 6.41 6.44 6.47 6.51 6.54 6.57 

2  5.38 5.48 5.60 5.71 5.83 5.86 5.89 5.92 5.94 5.97 

3  4.98 5.08 5.18 5.29 5.40 5.42 5.45 5.48 5.50 5.53 

4  4.65 4.75 4.84 4.94 5.04 5.07 5.09 5.12 5.14 5.17 

5  4.41 4.50 4.59 4.68 4.78 4.80 4.83 4.85 4.88 4.90 

6  4.20 4.28 4.37 4.46 4.55 4.58 4.60 4.62 4.64 4.67 

7  4.20 4.28 4.37 4.46 4.55 4.58 4.60 4.62 4.64 4.67 

8  4.04 4.12 4.20 4.29 4.38 4.40 4.42 4.44 4.47 4.49 

9  4.04 4.12 4.20 4.29 4.38 4.40 4.42 4.44 4.47 4.49 

10  4.04 4.12 4.20 4.29 4.38 4.40 4.42 4.44 4.47 4.49 

11  3.92 4.00 4.08 4.16 4.25 4.27 4.29 4.31 4.34 4.36 

12  3.92 4.00 4.08 4.16 4.25 4.27 4.29 4.31 4.34 4.36 

13  3.92 4.00 4.08 4.16 4.25 4.27 4.29 4.31 4.34 4.36 

14  3.84 3.92 4.00 4.08 4.17 4.19 4.21 4.23 4.25 4.27 

15  3.84 3.92 4.00 4.08 4.17 4.19 4.21 4.23 4.25 4.27 

16  3.79 3.86 3.94 4.02 4.10 4.13 4.15 4.17 4.19 4.21 

17  3.79 3.86 3.94 4.02 4.10 4.13 4.15 4.17 4.19 4.21 

18  3.75 3.83 3.90 3.98 4.06 4.08 4.10 4.13 4.15 4.17 

19  3.75 3.83 3.90 3.98 4.06 4.08 4.10 4.13 4.15 4.17 

20  3.75 3.83 3.90 3.98 4.06 4.08 4.10 4.13 4.15 4.17 

21  3.73 3.81 3.88 3.96 4.04 4.06 4.08 4.10 4.13 4.15 

22  3.73 3.81 3.88 3.96 4.04 4.06 4.08 4.10 4.13 4.15 

23  3.71 3.79 3.86 3.94 4.02 4.04 4.06 4.08 4.10 4.13 

24  3.71 3.79 3.86 3.94 4.02 4.04 4.06 4.08 4.10 4.13 

25  3.69 3.77 3.85 3.92 4.00 4.02 4.04 4.06 4.08 4.10 

26  3.69 3.77 3.85 3.92 4.00 4.02 4.04 4.06 4.08 4.10 

27  3.67 3.75 3.83 3.90 3.98 4.00 4.02 4.04 4.06 4.08 

28  3.67 3.75 3.83 3.90 3.98 4.00 4.02 4.04 4.06 4.08 

29  3.66 3.73 3.81 3.88 3.96 3.98 4.00 4.02 4.04 4.06 

30  3.66 3.73 3.81 3.88 3.96 3.98 4.00 4.02 4.04 4.06 

31  3.64 3.71 3.79 3.87 3.94 3.96 3.98 4.00 4.02 4.04 

32  3.64 3.71 3.79 3.87 3.94 3.96 3.98 4.00 4.02 4.04 

33  3.62 3.69 3.77 3.85 3.92 3.94 3.96 3.98 4.00 4.02 

34  3.62 3.69 3.77 3.85 3.92 3.94 3.96 3.98 4.00 4.02 

35  3.60 3.68 3.75 3.83 3.91 3.92 3.94 3.96 3.98 4.00 

36  3.60 3.68 3.75 3.83 3.91 3.92 3.94 3.96 3.98 4.00 

37  3.58 3.66 3.73 3.81 3.89 3.91 3.92 3.94 3.96 3.98 



Exhibit B: Delivery of Service for Region 4 (San Antonio): Schedule of Rates 

84

38  3.58 3.66 3.73 3.81 3.89 3.91 3.92 3.94 3.96 3.98 

39  3.57 3.64 3.71 3.79 3.87 3.89 3.91 3.92 3.94 3.96 

40  3.57 3.64 3.71 3.79 3.87 3.89 3.91 3.92 3.94 3.96 

41  3.55 3.62 3.69 3.77 3.85 3.87 3.89 3.91 3.92 3.94 

42  3.55 3.62 3.69 3.77 3.85 3.87 3.89 3.91 3.92 3.94 

43  3.53 3.60 3.68 3.75 3.83 3.85 3.87 3.89 3.91 3.92 

44  3.53 3.60 3.68 3.75 3.83 3.85 3.87 3.89 3.91 3.92 

45  3.51 3.59 3.66 3.73 3.81 3.83 3.85 3.87 3.89 3.91 

46  3.51 3.59 3.66 3.73 3.81 3.83 3.85 3.87 3.89 3.91 

47  3.50 3.57 3.64 3.71 3.79 3.81 3.83 3.85 3.87 3.89 

48  3.50 3.57 3.64 3.71 3.79 3.81 3.83 3.85 3.87 3.89 

49  3.48 3.55 3.62 3.70 3.77 3.79 3.81 3.83 3.85 3.87 

50  3.48 3.55 3.62 3.70 3.77 3.79 3.81 3.83 3.85 3.87 

51  3.46 3.53 3.60 3.68 3.75 3.77 3.79 3.81 3.83 3.85 

52  3.46 3.53 3.60 3.68 3.75 3.77 3.79 3.81 3.83 3.85 

53  3.44 3.51 3.59 3.66 3.73 3.75 3.77 3.79 3.81 3.83 

54  3.42 3.49 3.56 3.63 3.70 3.72 3.74 3.76 3.78 3.80 

55  3.42 3.49 3.56 3.63 3.70 3.72 3.74 3.76 3.78 3.80 

56  3.39 3.46 3.53 3.60 3.67 3.69 3.71 3.73 3.75 3.77 

57  3.39 3.46 3.53 3.60 3.67 3.69 3.71 3.73 3.75 3.77 

58  3.36 3.43 3.50 3.57 3.64 3.66 3.68 3.70 3.72 3.74 

59  3.36 3.43 3.50 3.57 3.64 3.66 3.68 3.70 3.72 3.74 

60  3.34 3.40 3.47 3.54 3.62 3.63 3.65 3.67 3.69 3.71 

61  3.34 3.40 3.47 3.54 3.62 3.63 3.65 3.67 3.69 3.71 

62  3.31 3.38 3.44 3.52 3.59 3.60 3.62 3.64 3.66 3.68 

63  3.31 3.38 3.44 3.52 3.59 3.60 3.62 3.64 3.66 3.68 

64  3.28 3.35 3.42 3.49 3.56 3.58 3.59 3.61 3.63 3.65 

65  3.28 3.35 3.42 3.49 3.56 3.58 3.59 3.61 3.63 3.65 

66  3.26 3.32 3.39 3.46 3.53 3.55 3.57 3.58 3.60 3.62 

67  3.26 3.32 3.39 3.46 3.53 3.55 3.57 3.58 3.60 3.62 

68  3.23 3.30 3.36 3.43 3.50 3.52 3.54 3.55 3.57 3.59 

69  3.23 3.30 3.36 3.43 3.50 3.52 3.54 3.55 3.57 3.59 

70  3.20 3.27 3.34 3.40 3.47 3.49 3.51 3.53 3.54 3.56 

71  3.20 3.27 3.34 3.40 3.47 3.49 3.51 3.53 3.54 3.56 

72  3.18 3.24 3.31 3.38 3.45 3.46 3.48 3.50 3.52 3.53 

73  3.18 3.24 3.31 3.38 3.45 3.46 3.48 3.50 3.52 3.53 

74  3.15 3.22 3.28 3.35 3.42 3.44 3.45 3.47 3.49 3.50 

75  3.15 3.22 3.28 3.35 3.42 3.44 3.45 3.47 3.49 3.50 

76  3.13 3.19 3.26 3.32 3.39 3.41 3.42 3.44 3.46 3.48 

77  3.13 3.19 3.26 3.32 3.39 3.41 3.42 3.44 3.46 3.48 

78  3.10 3.17 3.23 3.30 3.36 3.38 3.40 3.41 3.43 3.45 
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79  3.10 3.17 3.23 3.30 3.36 3.38 3.40 3.41 3.43 3.45 

80  3.08 3.14 3.20 3.27 3.34 3.35 3.37 3.39 3.40 3.42 

81  3.08 3.14 3.20 3.27 3.34 3.35 3.37 3.39 3.40 3.42 

82  3.05 3.12 3.18 3.24 3.31 3.33 3.34 3.36 3.38 3.39 

83  3.05 3.12 3.18 3.24 3.31 3.33 3.34 3.36 3.38 3.39 

84  3.03 3.09 3.15 3.22 3.28 3.30 3.32 3.33 3.35 3.37 

85  3.03 3.09 3.15 3.22 3.28 3.30 3.32 3.33 3.35 3.37 

86  3.00 3.07 3.13 3.19 3.26 3.27 3.29 3.31 3.32 3.34 

87  3.00 3.07 3.13 3.19 3.26 3.27 3.29 3.31 3.32 3.34 

88  2.98 3.04 3.10 3.17 3.23 3.25 3.26 3.28 3.30 3.31 

89  2.98 3.04 3.10 3.17 3.23 3.25 3.26 3.28 3.30 3.31 

90  2.96 3.02 3.08 3.14 3.21 3.22 3.24 3.25 3.27 3.29 

91  2.96 3.02 3.08 3.14 3.21 3.22 3.24 3.25 3.27 3.29 

92  2.96 3.02 3.08 3.14 3.21 3.22 3.24 3.25 3.27 3.29 

93  2.93 2.99 3.05 3.12 3.18 3.20 3.21 3.23 3.24 3.26 

94  2.93 2.99 3.05 3.12 3.18 3.20 3.21 3.23 3.24 3.26 

95  2.93 2.99 3.05 3.12 3.18 3.20 3.21 3.23 3.24 3.26 

96  2.91 2.97 3.03 3.09 3.15 3.17 3.19 3.20 3.22 3.23 

97  2.91 2.97 3.03 3.09 3.15 3.17 3.19 3.20 3.22 3.23 

98  2.91 2.97 3.03 3.09 3.15 3.17 3.19 3.20 3.22 3.23 

99  2.89 2.94 3.01 3.07 3.13 3.14 3.16 3.18 3.19 3.21 

100  2.89 2.94 3.01 3.07 3.13 3.14 3.16 3.18 3.19 3.21 

150  2.89 2.94 3.01 3.07 3.13 3.14 3.16 3.18 3.19 3.21 

200  2.86 2.92 2.98 3.04 3.10 3.12 3.14 3.15 3.17 3.18 

250  2.86 2.92 2.98 3.04 3.10 3.12 3.14 3.15 3.17 3.18 

300  2.86 2.92 2.98 3.04 3.10 3.12 3.14 3.15 3.17 3.18 

350  2.84 2.90 2.96 3.02 3.08 3.09 3.11 3.13 3.14 3.16 

400  2.84 2.90 2.96 3.02 3.08 3.09 3.11 3.13 3.14 3.16 

450  2.84 2.90 2.96 3.02 3.08 3.09 3.11 3.13 3.14 3.16 

500  2.82 2.87 2.93 2.99 3.05 3.07 3.09 3.10 3.12 3.13 

600  2.82 2.87 2.93 2.99 3.05 3.07 3.09 3.10 3.12 3.13 

700  2.82 2.87 2.93 2.99 3.05 3.07 3.09 3.10 3.12 3.13 

800  2.82 2.87 2.93 2.99 3.05 3.07 3.09 3.10 3.12 3.13 

900  2.79 2.85 2.91 2.97 3.03 3.05 3.06 3.08 3.09 3.11 

1000  2.79 2.85 2.91 2.97 3.03 3.05 3.06 3.08 3.09 3.11 

1200  2.79 2.85 2.91 2.97 3.03 3.05 3.06 3.08 3.09 3.11 

1400  2.79 2.85 2.91 2.97 3.03 3.05 3.06 3.08 3.09 3.11 

1600  2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 

1800  2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 

2000  2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 

2000+ 2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 



Exhibit B: Delivery of Service for Region 5 (McAllen): Schedule of Rates

86

Exhibit B 
  Delivery of Service for Region 5 (McAllen): Schedule of Rates 

Schedule 1 2 3 4 5 6 7 8 9 10 

Case (s) 

1  3.39 3.46 3.53 3.60 3.67 3.69 3.71 3.73 3.75 3.76 

2  3.08 3.14 3.21 3.27 3.34 3.36 3.37 3.39 3.41 3.42 

3  2.85 2.91 2.97 3.03 3.09 3.11 3.12 3.14 3.15 3.17 

4  2.66 2.72 2.77 2.83 2.89 2.90 2.92 2.93 2.95 2.96 

5  2.53 2.58 2.63 2.68 2.74 2.75 2.77 2.78 2.79 2.81 

6  2.41 2.45 2.50 2.56 2.61 2.62 2.63 2.65 2.66 2.67 

7  2.41 2.45 2.50 2.56 2.61 2.62 2.63 2.65 2.66 2.67 

8  2.31 2.36 2.41 2.46 2.51 2.52 2.53 2.55 2.56 2.57 

9  2.31 2.36 2.41 2.46 2.51 2.52 2.53 2.55 2.56 2.57 

10  2.31 2.36 2.41 2.46 2.51 2.52 2.53 2.55 2.56 2.57 

11  2.25 2.29 2.34 2.39 2.43 2.45 2.46 2.47 2.48 2.50 

12  2.25 2.29 2.34 2.39 2.43 2.45 2.46 2.47 2.48 2.50 

13  2.25 2.29 2.34 2.39 2.43 2.45 2.46 2.47 2.48 2.50 

14  2.20 2.25 2.29 2.34 2.39 2.40 2.41 2.42 2.43 2.45 

15  2.20 2.25 2.29 2.34 2.39 2.40 2.41 2.42 2.43 2.45 

16  2.17 2.21 2.26 2.30 2.35 2.36 2.38 2.39 2.40 2.41 

17  2.17 2.21 2.26 2.30 2.35 2.36 2.38 2.39 2.40 2.41 

18  2.15 2.19 2.24 2.28 2.33 2.34 2.35 2.36 2.38 2.39 

19  2.15 2.19 2.24 2.28 2.33 2.34 2.35 2.36 2.38 2.39 

20  2.15 2.19 2.24 2.28 2.33 2.34 2.35 2.36 2.38 2.39 

21  2.14 2.18 2.22 2.27 2.32 2.33 2.34 2.35 2.36 2.38 

22  2.14 2.18 2.22 2.27 2.32 2.33 2.34 2.35 2.36 2.38 

23  2.13 2.17 2.21 2.26 2.31 2.32 2.33 2.34 2.35 2.36 

24  2.13 2.17 2.21 2.26 2.31 2.32 2.33 2.34 2.35 2.36 

25  2.12 2.16 2.20 2.25 2.29 2.31 2.32 2.33 2.34 2.35 

26  2.12 2.16 2.20 2.25 2.29 2.31 2.32 2.33 2.34 2.35 

27  2.11 2.15 2.19 2.24 2.28 2.29 2.31 2.32 2.33 2.34 

28  2.11 2.15 2.19 2.24 2.28 2.29 2.31 2.32 2.33 2.34 

29  2.09 2.14 2.18 2.23 2.27 2.28 2.29 2.31 2.32 2.33 

30  2.09 2.14 2.18 2.23 2.27 2.28 2.29 2.31 2.32 2.33 

31  2.08 2.13 2.17 2.21 2.26 2.27 2.28 2.29 2.31 2.32 

32  2.08 2.13 2.17 2.21 2.26 2.27 2.28 2.29 2.31 2.32 

33  2.07 2.12 2.16 2.20 2.25 2.26 2.27 2.28 2.29 2.31 

34  2.07 2.12 2.16 2.20 2.25 2.26 2.27 2.28 2.29 2.31 

35  2.06 2.11 2.15 2.19 2.24 2.25 2.26 2.27 2.28 2.29 

36  2.06 2.11 2.15 2.19 2.24 2.25 2.26 2.27 2.28 2.29 

37  2.05 2.10 2.14 2.18 2.23 2.24 2.25 2.26 2.27 2.28 
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38  2.05 2.10 2.14 2.18 2.23 2.24 2.25 2.26 2.27 2.28 

39  2.04 2.08 2.13 2.17 2.21 2.23 2.24 2.25 2.26 2.27 

40  2.04 2.08 2.13 2.17 2.21 2.23 2.24 2.25 2.26 2.27 

41  2.03 2.07 2.12 2.16 2.20 2.21 2.23 2.24 2.25 2.26 

42  2.03 2.07 2.12 2.16 2.20 2.21 2.23 2.24 2.25 2.26 

43  2.02 2.06 2.11 2.15 2.19 2.20 2.21 2.23 2.24 2.25 

44  2.02 2.06 2.11 2.15 2.19 2.20 2.21 2.23 2.24 2.25 

45  2.01 2.05 2.10 2.14 2.18 2.19 2.20 2.21 2.23 2.24 

46  2.01 2.05 2.10 2.14 2.18 2.19 2.20 2.21 2.23 2.24 

47  2.00 2.04 2.09 2.13 2.17 2.18 2.19 2.20 2.21 2.23 

48  2.00 2.04 2.09 2.13 2.17 2.18 2.19 2.20 2.21 2.23 

49  1.99 2.03 2.07 2.12 2.16 2.17 2.18 2.19 2.20 2.21 

50  1.99 2.03 2.07 2.12 2.16 2.17 2.18 2.19 2.20 2.21 

51  1.98 2.02 2.06 2.11 2.15 2.16 2.17 2.18 2.19 2.20 

52  1.98 2.02 2.06 2.11 2.15 2.16 2.17 2.18 2.19 2.20 

53  1.97 2.01 2.05 2.10 2.14 2.15 2.16 2.17 2.18 2.19 

54  1.97 2.01 2.05 2.10 2.14 2.15 2.16 2.17 2.18 2.19 

55  1.96 2.00 2.04 2.09 2.13 2.14 2.15 2.16 2.17 2.18 

56  1.96 2.00 2.04 2.09 2.13 2.14 2.15 2.16 2.17 2.18 

57  1.95 1.99 2.03 2.08 2.12 2.13 2.14 2.15 2.16 2.17 

58  1.95 1.99 2.03 2.08 2.12 2.13 2.14 2.15 2.16 2.17 

59  1.94 1.98 2.02 2.07 2.11 2.12 2.13 2.14 2.15 2.16 

60  1.94 1.98 2.02 2.07 2.11 2.12 2.13 2.14 2.15 2.16 

61  1.93 1.97 2.01 2.05 2.10 2.11 2.12 2.13 2.14 2.15 

62  1.93 1.97 2.01 2.05 2.10 2.11 2.12 2.13 2.14 2.15 

63  1.92 1.96 2.00 2.04 2.09 2.10 2.11 2.12 2.13 2.14 

64  1.92 1.96 2.00 2.04 2.09 2.10 2.11 2.12 2.13 2.14 

65  1.91 1.95 1.99 2.03 2.08 2.09 2.10 2.11 2.12 2.13 

66  1.91 1.95 1.99 2.03 2.08 2.09 2.10 2.11 2.12 2.13 

67  1.91 1.94 1.98 2.02 2.07 2.08 2.09 2.10 2.11 2.12 

68  1.91 1.94 1.98 2.02 2.07 2.08 2.09 2.10 2.11 2.12 

69  1.90 1.93 1.97 2.01 2.06 2.07 2.08 2.09 2.10 2.11 

70  1.90 1.93 1.97 2.01 2.06 2.07 2.08 2.09 2.10 2.11 

71  1.89 1.92 1.96 2.00 2.05 2.06 2.07 2.08 2.09 2.10 

72  1.89 1.92 1.96 2.00 2.05 2.06 2.07 2.08 2.09 2.10 

73  1.88 1.92 1.95 1.99 2.03 2.05 2.06 2.07 2.08 2.09 

74  1.88 1.92 1.95 1.99 2.03 2.05 2.06 2.07 2.08 2.09 

75  1.87 1.91 1.94 1.98 2.02 2.03 2.05 2.06 2.07 2.08 

76  1.87 1.91 1.94 1.98 2.02 2.03 2.05 2.06 2.07 2.08 

77  1.86 1.90 1.93 1.97 2.01 2.02 2.03 2.05 2.06 2.07 

78  1.86 1.90 1.93 1.97 2.01 2.02 2.03 2.05 2.06 2.07 
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79  1.85 1.89 1.93 1.96 2.00 2.01 2.02 2.03 2.05 2.06 

80  1.85 1.89 1.93 1.96 2.00 2.01 2.02 2.03 2.05 2.06 

81  1.84 1.88 1.92 1.95 1.99 2.00 2.01 2.02 2.03 2.05 

82  1.84 1.88 1.92 1.95 1.99 2.00 2.01 2.02 2.03 2.05 

83  1.84 1.88 1.92 1.95 1.99 2.00 2.01 2.02 2.03 2.05 

84  1.83 1.87 1.91 1.95 1.98 1.99 2.00 2.01 2.02 2.03 

85  1.83 1.87 1.91 1.95 1.98 1.99 2.00 2.01 2.02 2.03 

86  1.83 1.87 1.91 1.95 1.98 1.99 2.00 2.01 2.02 2.03 

87  1.82 1.86 1.90 1.94 1.97 1.98 1.99 2.00 2.01 2.02 

88  1.82 1.86 1.90 1.94 1.97 1.98 1.99 2.00 2.01 2.02 

89  1.82 1.86 1.90 1.94 1.97 1.98 1.99 2.00 2.01 2.02 

90  1.81 1.85 1.89 1.93 1.97 1.97 1.98 1.99 2.00 2.01 

91  1.81 1.85 1.89 1.93 1.97 1.97 1.98 1.99 2.00 2.01 

92  1.81 1.85 1.89 1.93 1.97 1.97 1.98 1.99 2.00 2.01 

93  1.80 1.84 1.88 1.92 1.96 1.97 1.97 1.98 1.99 2.00 

94  1.80 1.84 1.88 1.92 1.96 1.97 1.97 1.98 1.99 2.00 

95  1.80 1.84 1.88 1.92 1.96 1.97 1.97 1.98 1.99 2.00 

96  1.79 1.83 1.87 1.91 1.95 1.96 1.97 1.97 1.98 1.99 

97  1.79 1.83 1.87 1.91 1.95 1.96 1.97 1.97 1.98 1.99 

98  1.79 1.83 1.87 1.91 1.95 1.96 1.97 1.97 1.98 1.99 

99  1.79 1.82 1.86 1.90 1.94 1.95 1.96 1.97 1.97 1.98 

100  1.79 1.82 1.86 1.90 1.94 1.95 1.96 1.97 1.97 1.98 

150  1.79 1.82 1.86 1.90 1.94 1.95 1.96 1.97 1.97 1.98 

200  1.78 1.81 1.85 1.89 1.93 1.94 1.95 1.96 1.97 1.97 

250  1.76 1.80 1.84 1.87 1.91 1.92 1.93 1.94 1.95 1.96 

300  1.76 1.80 1.84 1.87 1.91 1.92 1.93 1.94 1.95 1.96 

350  1.75 1.78 1.82 1.86 1.90 1.91 1.91 1.92 1.93 1.94 

400  1.75 1.78 1.82 1.86 1.90 1.91 1.91 1.92 1.93 1.94 

450  1.75 1.78 1.82 1.86 1.90 1.91 1.91 1.92 1.93 1.94 

500  1.73 1.77 1.81 1.84 1.88 1.89 1.90 1.91 1.92 1.93 

600  1.73 1.77 1.81 1.84 1.88 1.89 1.90 1.91 1.92 1.93 

700  1.73 1.77 1.81 1.84 1.88 1.89 1.90 1.91 1.92 1.93 

800  1.73 1.77 1.81 1.84 1.88 1.89 1.90 1.91 1.92 1.93 

900  1.72 1.76 1.79 1.83 1.87 1.87 1.88 1.89 1.90 1.91 

1000  1.72 1.76 1.79 1.83 1.87 1.87 1.88 1.89 1.90 1.91 

1200  1.72 1.76 1.79 1.83 1.87 1.87 1.88 1.89 1.90 1.91 

1400  1.72 1.76 1.79 1.83 1.87 1.87 1.88 1.89 1.90 1.91 

1600  1.71 1.74 1.78 1.81 1.85 1.86 1.87 1.88 1.89 1.90 

1800  1.71 1.74 1.78 1.81 1.85 1.86 1.87 1.88 1.89 1.90 

2000  1.71 1.74 1.78 1.81 1.85 1.86 1.87 1.88 1.89 1.90 

2000+ 1.71 1.74 1.78 1.81 1.85 1.86 1.87 1.88 1.89 1.90 
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Exhibit B 
  Delivery of Service for Region 6 (Lubbock): Schedule of Rates 

Schedule 1 2 3 4 5 6 7 8 9 10 

Case (s) 

1  7.73 7.89 8.05 8.21 8.38 8.42 8.46 8.50 8.55 8.59 

2  7.03 7.17 7.31 7.46 7.62 7.65 7.69 7.73 7.77 7.81 

3  6.50 6.64 6.77 6.91 7.05 7.09 7.12 7.16 7.19 7.23 

4  6.08 6.20 6.33 6.46 6.59 6.62 6.66 6.69 6.72 6.76 

5  5.76 5.88 6.00 6.12 6.25 6.28 6.31 6.34 6.37 6.41 

6  5.49 5.60 5.71 5.83 5.95 5.98 6.01 6.04 6.07 6.10 

7  5.49 5.60 5.71 5.83 5.95 5.98 6.01 6.04 6.07 6.10 

8  5.28 5.38 5.49 5.61 5.72 5.75 5.78 5.81 5.84 5.87 

9  5.28 5.38 5.49 5.61 5.72 5.75 5.78 5.81 5.84 5.87 

10  5.28 5.38 5.49 5.61 5.72 5.75 5.78 5.81 5.84 5.87 

11  5.12 5.23 5.33 5.44 5.55 5.58 5.61 5.64 5.67 5.69 

12  5.12 5.23 5.33 5.44 5.55 5.58 5.61 5.64 5.67 5.69 

13  5.12 5.23 5.33 5.44 5.55 5.58 5.61 5.64 5.67 5.69 

14  5.02 5.13 5.23 5.34 5.45 5.47 5.50 5.53 5.56 5.58 

15  5.02 5.13 5.23 5.34 5.45 5.47 5.50 5.53 5.56 5.58 

16  4.95 5.05 5.15 5.26 5.37 5.39 5.42 5.45 5.47 5.50 

17  4.95 5.05 5.15 5.26 5.37 5.39 5.42 5.45 5.47 5.50 

18  4.90 5.00 5.10 5.21 5.31 5.34 5.37 5.39 5.42 5.45 

19  4.90 5.00 5.10 5.21 5.31 5.34 5.37 5.39 5.42 5.45 

20  4.90 5.00 5.10 5.21 5.31 5.34 5.37 5.39 5.42 5.45 

21  4.88 4.97 5.08 5.18 5.29 5.31 5.34 5.37 5.39 5.42 

22  4.88 4.97 5.08 5.18 5.29 5.31 5.34 5.37 5.39 5.42 

23  4.85 4.95 5.05 5.15 5.26 5.29 5.31 5.34 5.37 5.39 

24  4.85 4.95 5.05 5.15 5.26 5.29 5.31 5.34 5.37 5.39 

25  4.83 4.93 5.03 5.13 5.23 5.26 5.29 5.31 5.34 5.37 

26  4.83 4.93 5.03 5.13 5.23 5.26 5.29 5.31 5.34 5.37 

27  4.80 4.90 5.00 5.10 5.21 5.23 5.26 5.29 5.31 5.34 

28  4.80 4.90 5.00 5.10 5.21 5.23 5.26 5.29 5.31 5.34 

29  4.78 4.88 4.98 5.08 5.18 5.21 5.23 5.26 5.29 5.31 

30  4.78 4.88 4.98 5.08 5.18 5.21 5.23 5.26 5.29 5.31 

31  4.76 4.85 4.95 5.05 5.16 5.18 5.21 5.23 5.26 5.29 

32  4.72 4.81 4.91 5.01 5.11 5.14 5.17 5.19 5.22 5.24 

33  4.72 4.81 4.91 5.01 5.11 5.14 5.17 5.19 5.22 5.24 

34  4.68 4.77 4.87 4.97 5.07 5.10 5.12 5.15 5.18 5.20 

35  4.68 4.77 4.87 4.97 5.07 5.10 5.12 5.15 5.18 5.20 

36  4.64 4.74 4.83 4.93 5.03 5.06 5.08 5.11 5.13 5.16 

37  4.64 4.74 4.83 4.93 5.03 5.06 5.08 5.11 5.13 5.16 
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38  4.60 4.70 4.79 4.89 4.99 5.02 5.04 5.07 5.09 5.12 

39  4.60 4.70 4.79 4.89 4.99 5.02 5.04 5.07 5.09 5.12 

40  4.57 4.66 4.76 4.85 4.95 4.98 5.00 5.03 5.05 5.08 

41  4.57 4.66 4.76 4.85 4.95 4.98 5.00 5.03 5.05 5.08 

42  4.53 4.62 4.72 4.81 4.91 4.94 4.96 4.99 5.01 5.04 

43  4.53 4.62 4.72 4.81 4.91 4.94 4.96 4.99 5.01 5.04 

44  4.50 4.59 4.68 4.78 4.87 4.90 4.92 4.95 4.97 5.00 

45  4.50 4.59 4.68 4.78 4.87 4.90 4.92 4.95 4.97 5.00 

46  4.46 4.55 4.64 4.74 4.83 4.86 4.88 4.91 4.93 4.96 

47  4.46 4.55 4.64 4.74 4.83 4.86 4.88 4.91 4.93 4.96 

48  4.42 4.51 4.61 4.70 4.80 4.82 4.84 4.87 4.89 4.92 

49  4.42 4.51 4.61 4.70 4.80 4.82 4.84 4.87 4.89 4.92 

50  4.39 4.48 4.57 4.66 4.76 4.78 4.81 4.83 4.85 4.88 

51  4.39 4.48 4.57 4.66 4.76 4.78 4.81 4.83 4.85 4.88 

52  4.35 4.44 4.53 4.62 4.72 4.74 4.77 4.79 4.81 4.84 

53  4.35 4.44 4.53 4.62 4.72 4.74 4.77 4.79 4.81 4.84 

54  4.35 4.44 4.53 4.62 4.72 4.74 4.77 4.79 4.81 4.84 

55  4.32 4.41 4.50 4.59 4.68 4.71 4.73 4.75 4.78 4.80 

56  4.32 4.41 4.50 4.59 4.68 4.71 4.73 4.75 4.78 4.80 

57  4.32 4.41 4.50 4.59 4.68 4.71 4.73 4.75 4.78 4.80 

58  4.28 4.37 4.46 4.55 4.64 4.67 4.69 4.71 4.74 4.76 

59  4.28 4.37 4.46 4.55 4.64 4.67 4.69 4.71 4.74 4.76 

60  4.28 4.37 4.46 4.55 4.64 4.67 4.69 4.71 4.74 4.76 

61  4.25 4.34 4.42 4.51 4.61 4.63 4.65 4.68 4.70 4.72 

62  4.25 4.34 4.42 4.51 4.61 4.63 4.65 4.68 4.70 4.72 

63  4.25 4.34 4.42 4.51 4.61 4.63 4.65 4.68 4.70 4.72 

64  4.22 4.30 4.39 4.48 4.57 4.59 4.62 4.64 4.66 4.69 

65  4.22 4.30 4.39 4.48 4.57 4.59 4.62 4.64 4.66 4.69 

66  4.22 4.30 4.39 4.48 4.57 4.59 4.62 4.64 4.66 4.69 

67  4.18 4.27 4.35 4.44 4.53 4.56 4.58 4.60 4.62 4.65 

68  4.18 4.27 4.35 4.44 4.53 4.56 4.58 4.60 4.62 4.65 

69  4.18 4.27 4.35 4.44 4.53 4.56 4.58 4.60 4.62 4.65 

70  4.15 4.23 4.32 4.41 4.50 4.52 4.54 4.57 4.59 4.61 

71  4.15 4.23 4.32 4.41 4.50 4.52 4.54 4.57 4.59 4.61 

72  4.15 4.23 4.32 4.41 4.50 4.52 4.54 4.57 4.59 4.61 

73  4.12 4.20 4.28 4.37 4.46 4.48 4.51 4.53 4.55 4.57 

74  4.12 4.20 4.28 4.37 4.46 4.48 4.51 4.53 4.55 4.57 

75  4.12 4.20 4.28 4.37 4.46 4.48 4.51 4.53 4.55 4.57 

76  4.08 4.17 4.25 4.34 4.43 4.45 4.47 4.49 4.51 4.54 

77  4.08 4.17 4.25 4.34 4.43 4.45 4.47 4.49 4.51 4.54 

78  4.08 4.17 4.25 4.34 4.43 4.45 4.47 4.49 4.51 4.54 
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79  4.05 4.13 4.22 4.30 4.39 4.41 4.43 4.46 4.48 4.50 

80  4.05 4.13 4.22 4.30 4.39 4.41 4.43 4.46 4.48 4.50 

81  4.05 4.13 4.22 4.30 4.39 4.41 4.43 4.46 4.48 4.50 

82  4.02 4.10 4.18 4.27 4.36 4.38 4.40 4.42 4.44 4.47 

83  4.02 4.10 4.18 4.27 4.36 4.38 4.40 4.42 4.44 4.47 

84  4.02 4.10 4.18 4.27 4.36 4.38 4.40 4.42 4.44 4.47 

85  3.98 4.07 4.15 4.23 4.32 4.34 4.36 4.39 4.41 4.43 

86  3.98 4.07 4.15 4.23 4.32 4.34 4.36 4.39 4.41 4.43 

87  3.98 4.07 4.15 4.23 4.32 4.34 4.36 4.39 4.41 4.43 

88  3.95 4.03 4.12 4.20 4.29 4.31 4.33 4.35 4.37 4.39 

89  3.95 4.03 4.12 4.20 4.29 4.31 4.33 4.35 4.37 4.39 

90  3.95 4.03 4.12 4.20 4.29 4.31 4.33 4.35 4.37 4.39 

91  3.92 4.00 4.08 4.17 4.25 4.27 4.29 4.32 4.34 4.36 

92  3.92 4.00 4.08 4.17 4.25 4.27 4.29 4.32 4.34 4.36 

93  3.92 4.00 4.08 4.17 4.25 4.27 4.29 4.32 4.34 4.36 

94  3.89 3.97 4.05 4.13 4.22 4.24 4.26 4.28 4.30 4.32 

95  3.89 3.97 4.05 4.13 4.22 4.24 4.26 4.28 4.30 4.32 

96  3.89 3.97 4.05 4.13 4.22 4.24 4.26 4.28 4.30 4.32 

97  3.86 3.94 4.02 4.10 4.18 4.20 4.23 4.25 4.27 4.29 

98  3.86 3.94 4.02 4.10 4.18 4.20 4.23 4.25 4.27 4.29 

99  3.86 3.94 4.02 4.10 4.18 4.20 4.23 4.25 4.27 4.29 

100  3.83 3.91 3.99 4.07 4.15 4.17 4.19 4.21 4.23 4.26 

150  3.83 3.91 3.99 4.07 4.15 4.17 4.19 4.21 4.23 4.26 

200  3.83 3.91 3.99 4.07 4.15 4.17 4.19 4.21 4.23 4.26 

250  3.83 3.91 3.99 4.07 4.15 4.17 4.19 4.21 4.23 4.26 

300  3.80 3.87 3.95 4.03 4.12 4.14 4.16 4.18 4.20 4.22 

350  3.80 3.87 3.95 4.03 4.12 4.14 4.16 4.18 4.20 4.22 

400  3.80 3.87 3.95 4.03 4.12 4.14 4.16 4.18 4.20 4.22 

450  3.80 3.87 3.95 4.03 4.12 4.14 4.16 4.18 4.20 4.22 

500  3.77 3.84 3.92 4.00 4.08 4.10 4.13 4.15 4.17 4.19 

600  3.77 3.84 3.92 4.00 4.08 4.10 4.13 4.15 4.17 4.19 

700  3.77 3.84 3.92 4.00 4.08 4.10 4.13 4.15 4.17 4.19 

800  3.77 3.84 3.92 4.00 4.08 4.10 4.13 4.15 4.17 4.19 

900  3.74 3.81 3.89 3.97 4.05 4.07 4.09 4.11 4.13 4.15 

1000  3.74 3.81 3.89 3.97 4.05 4.07 4.09 4.11 4.13 4.15 

1200  3.74 3.81 3.89 3.97 4.05 4.07 4.09 4.11 4.13 4.15 

1400  3.74 3.81 3.89 3.97 4.05 4.07 4.09 4.11 4.13 4.15 

1600  3.71 3.78 3.86 3.94 4.02 4.04 4.06 4.08 4.10 4.12 

1800  3.71 3.78 3.86 3.94 4.02 4.04 4.06 4.08 4.10 4.12 

2000  3.71 3.78 3.86 3.94 4.02 4.04 4.06 4.08 4.10 4.12 

2000+ 3.71 3.78 3.86 3.94 4.02 4.04 4.06 4.08 4.10 4.12 
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Exhibit B 
  Delivery of Service for Region 7 (El Paso): Schedule of Rates 

Schedule 1 2 3 4 5 6 7 8 9 10 

Case (s) 

1  4.50 4.60 4.69 4.79 4.88 4.91 4.93 4.96 4.98 5.01 

2  4.10 4.18 4.26 4.35 4.44 4.46 4.48 4.51 4.53 4.55 

3  3.79 3.87 3.95 4.03 4.11 4.13 4.15 4.17 4.19 4.21 

4  3.54 3.62 3.69 3.77 3.84 3.86 3.88 3.90 3.92 3.94 

5  3.36 3.43 3.50 3.57 3.64 3.66 3.68 3.70 3.72 3.73 

6  3.20 3.26 3.33 3.40 3.47 3.49 3.50 3.52 3.54 3.56 

7  3.20 3.26 3.33 3.40 3.47 3.49 3.50 3.52 3.54 3.56 

8  3.08 3.14 3.20 3.27 3.34 3.35 3.37 3.39 3.40 3.42 

9  3.08 3.14 3.20 3.27 3.34 3.35 3.37 3.39 3.40 3.42 

10  3.08 3.14 3.20 3.27 3.34 3.35 3.37 3.39 3.40 3.42 

11  2.99 3.05 3.11 3.17 3.24 3.25 3.27 3.29 3.30 3.32 

12  2.99 3.05 3.11 3.17 3.24 3.25 3.27 3.29 3.30 3.32 

13  2.99 3.05 3.11 3.17 3.24 3.25 3.27 3.29 3.30 3.32 

14  2.93 2.99 3.05 3.11 3.17 3.19 3.21 3.22 3.24 3.25 

15  2.93 2.99 3.05 3.11 3.17 3.19 3.21 3.22 3.24 3.25 

16  2.88 2.94 3.00 3.06 3.13 3.14 3.16 3.17 3.19 3.21 

17  2.88 2.94 3.00 3.06 3.13 3.14 3.16 3.17 3.19 3.21 

18  2.86 2.91 2.97 3.03 3.10 3.11 3.13 3.14 3.16 3.17 

19  2.86 2.91 2.97 3.03 3.10 3.11 3.13 3.14 3.16 3.17 

20  2.86 2.91 2.97 3.03 3.10 3.11 3.13 3.14 3.16 3.17 

21  2.84 2.90 2.96 3.02 3.08 3.10 3.11 3.13 3.14 3.16 

22  2.83 2.89 2.94 3.00 3.07 3.08 3.10 3.11 3.13 3.14 

23  2.83 2.89 2.94 3.00 3.07 3.08 3.10 3.11 3.13 3.14 

24  2.81 2.87 2.93 2.99 3.05 3.07 3.08 3.10 3.11 3.13 

25  2.81 2.87 2.93 2.99 3.05 3.07 3.08 3.10 3.11 3.13 

26  2.80 2.86 2.92 2.97 3.04 3.05 3.07 3.08 3.10 3.11 

27  2.80 2.86 2.92 2.97 3.04 3.05 3.07 3.08 3.10 3.11 

28  2.79 2.84 2.90 2.96 3.02 3.04 3.05 3.07 3.08 3.10 

29  2.79 2.84 2.90 2.96 3.02 3.04 3.05 3.07 3.08 3.10 

30  2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 

31  2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 

32  2.76 2.81 2.87 2.93 2.99 3.01 3.02 3.04 3.05 3.07 

33  2.76 2.81 2.87 2.93 2.99 3.01 3.02 3.04 3.05 3.07 

34  2.74 2.80 2.86 2.92 2.98 2.99 3.01 3.02 3.04 3.05 

35  2.74 2.80 2.86 2.92 2.98 2.99 3.01 3.02 3.04 3.05 

36  2.73 2.79 2.84 2.90 2.96 2.98 2.99 3.01 3.02 3.04 

37  2.73 2.79 2.84 2.90 2.96 2.98 2.99 3.01 3.02 3.04 
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38  2.72 2.77 2.83 2.89 2.95 2.96 2.98 2.99 3.01 3.02 

39  2.72 2.77 2.83 2.89 2.95 2.96 2.98 2.99 3.01 3.02 

40  2.70 2.76 2.82 2.87 2.93 2.95 2.96 2.98 2.99 3.01 

41  2.70 2.76 2.82 2.87 2.93 2.95 2.96 2.98 2.99 3.01 

42  2.69 2.75 2.80 2.86 2.92 2.93 2.95 2.96 2.98 2.99 

43  2.69 2.75 2.80 2.86 2.92 2.93 2.95 2.96 2.98 2.99 

44  2.68 2.73 2.79 2.84 2.90 2.92 2.93 2.95 2.96 2.98 

45  2.68 2.73 2.79 2.84 2.90 2.92 2.93 2.95 2.96 2.98 

46  2.66 2.72 2.77 2.83 2.89 2.90 2.92 2.93 2.95 2.96 

47  2.66 2.72 2.77 2.83 2.89 2.90 2.92 2.93 2.95 2.96 

48  2.65 2.70 2.76 2.82 2.87 2.89 2.90 2.92 2.93 2.95 

49  2.65 2.70 2.76 2.82 2.87 2.89 2.90 2.92 2.93 2.95 

50  2.64 2.69 2.75 2.80 2.86 2.87 2.89 2.90 2.92 2.93 

51  2.64 2.69 2.75 2.80 2.86 2.87 2.89 2.90 2.92 2.93 

52  2.62 2.68 2.73 2.79 2.84 2.86 2.87 2.89 2.90 2.92 

53  2.62 2.68 2.73 2.79 2.84 2.86 2.87 2.89 2.90 2.92 

54  2.61 2.66 2.72 2.77 2.83 2.84 2.86 2.87 2.89 2.90 

55  2.61 2.66 2.72 2.77 2.83 2.84 2.86 2.87 2.89 2.90 

56  2.60 2.65 2.71 2.76 2.82 2.83 2.84 2.86 2.87 2.89 

57  2.60 2.65 2.71 2.76 2.82 2.83 2.84 2.86 2.87 2.89 

58  2.58 2.64 2.69 2.75 2.80 2.82 2.83 2.84 2.86 2.87 

59  2.58 2.64 2.69 2.75 2.80 2.82 2.83 2.84 2.86 2.87 

60  2.57 2.62 2.68 2.73 2.79 2.80 2.82 2.83 2.84 2.86 

61  2.57 2.62 2.68 2.73 2.79 2.80 2.82 2.83 2.84 2.86 

62  2.56 2.61 2.66 2.72 2.77 2.79 2.80 2.82 2.83 2.84 

63  2.56 2.61 2.66 2.72 2.77 2.79 2.80 2.82 2.83 2.84 

64  2.55 2.60 2.65 2.71 2.76 2.77 2.79 2.80 2.82 2.83 

65  2.55 2.60 2.65 2.71 2.76 2.77 2.79 2.80 2.82 2.83 

66  2.53 2.59 2.64 2.69 2.75 2.76 2.77 2.79 2.80 2.82 

67  2.53 2.59 2.64 2.69 2.75 2.76 2.77 2.79 2.80 2.82 

68  2.52 2.57 2.63 2.68 2.73 2.75 2.76 2.77 2.79 2.80 

69  2.52 2.57 2.63 2.68 2.73 2.75 2.76 2.77 2.79 2.80 

70  2.51 2.56 2.61 2.67 2.72 2.73 2.75 2.76 2.77 2.79 

71  2.51 2.56 2.61 2.67 2.72 2.73 2.75 2.76 2.77 2.79 

72  2.50 2.55 2.60 2.65 2.71 2.72 2.73 2.75 2.76 2.77 

73  2.50 2.55 2.60 2.65 2.71 2.72 2.73 2.75 2.76 2.77 

74  2.48 2.53 2.59 2.64 2.69 2.71 2.72 2.73 2.75 2.76 

75  2.48 2.53 2.59 2.64 2.69 2.71 2.72 2.73 2.75 2.76 

76  2.47 2.52 2.57 2.63 2.68 2.69 2.71 2.72 2.73 2.75 

77  2.47 2.52 2.57 2.63 2.68 2.69 2.71 2.72 2.73 2.75 

78  2.46 2.51 2.56 2.61 2.67 2.68 2.69 2.71 2.72 2.73 
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79  2.46 2.51 2.56 2.61 2.67 2.68 2.69 2.71 2.72 2.73 

80  2.45 2.50 2.55 2.60 2.65 2.67 2.68 2.69 2.71 2.72 

81  2.45 2.50 2.55 2.60 2.65 2.67 2.68 2.69 2.71 2.72 

82  2.45 2.50 2.55 2.60 2.65 2.67 2.68 2.69 2.71 2.72 

83  2.43 2.48 2.54 2.59 2.64 2.65 2.67 2.68 2.69 2.71 

84  2.43 2.48 2.54 2.59 2.64 2.65 2.67 2.68 2.69 2.71 

85  2.43 2.48 2.54 2.59 2.64 2.65 2.67 2.68 2.69 2.71 

86  2.42 2.47 2.52 2.57 2.63 2.64 2.65 2.67 2.68 2.69 

87  2.42 2.47 2.52 2.57 2.63 2.64 2.65 2.67 2.68 2.69 

88  2.42 2.47 2.52 2.57 2.63 2.64 2.65 2.67 2.68 2.69 

89  2.41 2.46 2.51 2.56 2.61 2.63 2.64 2.65 2.67 2.68 

90  2.41 2.46 2.51 2.56 2.61 2.63 2.64 2.65 2.67 2.68 

91  2.41 2.46 2.51 2.56 2.61 2.63 2.64 2.65 2.67 2.68 

92  2.40 2.45 2.50 2.55 2.60 2.61 2.63 2.64 2.65 2.67 

93  2.40 2.45 2.50 2.55 2.60 2.61 2.63 2.64 2.65 2.67 

94  2.40 2.45 2.50 2.55 2.60 2.61 2.63 2.64 2.65 2.67 

95  2.39 2.44 2.49 2.54 2.59 2.60 2.61 2.63 2.64 2.65 

96  2.39 2.44 2.49 2.54 2.59 2.60 2.61 2.63 2.64 2.65 

97  2.39 2.44 2.49 2.54 2.59 2.60 2.61 2.63 2.64 2.65 

98  2.37 2.42 2.47 2.52 2.57 2.59 2.60 2.61 2.63 2.64 

99  2.37 2.42 2.47 2.52 2.57 2.59 2.60 2.61 2.63 2.64 

100  2.37 2.42 2.47 2.52 2.57 2.59 2.60 2.61 2.63 2.64 

150  2.36 2.41 2.46 2.51 2.56 2.57 2.59 2.60 2.61 2.63 

200  2.34 2.39 2.44 2.49 2.54 2.55 2.57 2.58 2.59 2.61 

250  2.34 2.39 2.44 2.49 2.54 2.55 2.57 2.58 2.59 2.61 

300  2.34 2.39 2.44 2.49 2.54 2.55 2.57 2.58 2.59 2.61 

350  2.33 2.37 2.42 2.47 2.52 2.53 2.55 2.56 2.57 2.58 

400  2.33 2.37 2.42 2.47 2.52 2.53 2.55 2.56 2.57 2.58 

450  2.33 2.37 2.42 2.47 2.52 2.53 2.55 2.56 2.57 2.58 

500  2.31 2.35 2.40 2.45 2.50 2.51 2.53 2.54 2.55 2.56 

600  2.31 2.35 2.40 2.45 2.50 2.51 2.53 2.54 2.55 2.56 

700  2.31 2.35 2.40 2.45 2.50 2.51 2.53 2.54 2.55 2.56 

800  2.31 2.35 2.40 2.45 2.50 2.51 2.53 2.54 2.55 2.56 

900  2.29 2.34 2.38 2.43 2.48 2.49 2.51 2.52 2.53 2.54 

1000  2.29 2.34 2.38 2.43 2.48 2.49 2.51 2.52 2.53 2.54 

1200  2.29 2.34 2.38 2.43 2.48 2.49 2.51 2.52 2.53 2.54 

1400  2.29 2.34 2.38 2.43 2.48 2.49 2.51 2.52 2.53 2.54 

1600  2.27 2.32 2.36 2.41 2.46 2.47 2.49 2.50 2.51 2.52 

1800  2.27 2.32 2.36 2.41 2.46 2.47 2.49 2.50 2.51 2.52 

2000  2.27 2.32 2.36 2.41 2.46 2.47 2.49 2.50 2.51 2.52 

2000+ 2.27 2.32 2.36 2.41 2.46 2.47 2.49 2.50 2.51 2.52 
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Exhibit B 
  Delivery of Service for Region 8 (Austin): Schedule of Rates 

Schedule 1 2 3 4 5 6 7 8 9 10 

Case (s) 

1  5.91 6.03 6.16 6.28 6.41 6.44 6.47 6.51 6.54 6.57 

2  5.38 5.48 5.60 5.71 5.83 5.86 5.89 5.92 5.94 5.97 

3  4.98 5.08 5.18 5.29 5.40 5.42 5.45 5.48 5.50 5.53 

4  4.65 4.75 4.84 4.94 5.04 5.07 5.09 5.12 5.14 5.17 

5  4.41 4.50 4.59 4.68 4.78 4.80 4.83 4.85 4.88 4.90 

6  4.20 4.28 4.37 4.46 4.55 4.58 4.60 4.62 4.64 4.67 

7  4.20 4.28 4.37 4.46 4.55 4.58 4.60 4.62 4.64 4.67 

8  4.04 4.12 4.20 4.29 4.38 4.40 4.42 4.44 4.47 4.49 

9  4.04 4.12 4.20 4.29 4.38 4.40 4.42 4.44 4.47 4.49 

10  4.04 4.12 4.20 4.29 4.38 4.40 4.42 4.44 4.47 4.49 

11  3.92 4.00 4.08 4.16 4.25 4.27 4.29 4.31 4.34 4.36 

12  3.92 4.00 4.08 4.16 4.25 4.27 4.29 4.31 4.34 4.36 

13  3.92 4.00 4.08 4.16 4.25 4.27 4.29 4.31 4.34 4.36 

14  3.84 3.92 4.00 4.08 4.17 4.19 4.21 4.23 4.25 4.27 

15  3.84 3.92 4.00 4.08 4.17 4.19 4.21 4.23 4.25 4.27 

16  3.79 3.86 3.94 4.02 4.10 4.13 4.15 4.17 4.19 4.21 

17  3.79 3.86 3.94 4.02 4.10 4.13 4.15 4.17 4.19 4.21 

18  3.75 3.83 3.90 3.98 4.06 4.08 4.10 4.13 4.15 4.17 

19  3.75 3.83 3.90 3.98 4.06 4.08 4.10 4.13 4.15 4.17 

20  3.75 3.83 3.90 3.98 4.06 4.08 4.10 4.13 4.15 4.17 

21  3.73 3.81 3.88 3.96 4.04 4.06 4.08 4.10 4.13 4.15 

22  3.73 3.81 3.88 3.96 4.04 4.06 4.08 4.10 4.13 4.15 

23  3.71 3.79 3.86 3.94 4.02 4.04 4.06 4.08 4.10 4.13 

24  3.71 3.79 3.86 3.94 4.02 4.04 4.06 4.08 4.10 4.13 

25  3.69 3.77 3.85 3.92 4.00 4.02 4.04 4.06 4.08 4.10 

26  3.69 3.77 3.85 3.92 4.00 4.02 4.04 4.06 4.08 4.10 

27  3.67 3.75 3.83 3.90 3.98 4.00 4.02 4.04 4.06 4.08 

28  3.67 3.75 3.83 3.90 3.98 4.00 4.02 4.04 4.06 4.08 

29  3.66 3.73 3.81 3.88 3.96 3.98 4.00 4.02 4.04 4.06 

30  3.66 3.73 3.81 3.88 3.96 3.98 4.00 4.02 4.04 4.06 

31  3.64 3.71 3.79 3.87 3.94 3.96 3.98 4.00 4.02 4.04 

32  3.64 3.71 3.79 3.87 3.94 3.96 3.98 4.00 4.02 4.04 

33  3.62 3.69 3.77 3.85 3.92 3.94 3.96 3.98 4.00 4.02 

34  3.62 3.69 3.77 3.85 3.92 3.94 3.96 3.98 4.00 4.02 

35  3.60 3.68 3.75 3.83 3.91 3.92 3.94 3.96 3.98 4.00 

36  3.60 3.68 3.75 3.83 3.91 3.92 3.94 3.96 3.98 4.00 

37  3.58 3.66 3.73 3.81 3.89 3.91 3.92 3.94 3.96 3.98 
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38  3.58 3.66 3.73 3.81 3.89 3.91 3.92 3.94 3.96 3.98 

39  3.57 3.64 3.71 3.79 3.87 3.89 3.91 3.92 3.94 3.96 

40  3.57 3.64 3.71 3.79 3.87 3.89 3.91 3.92 3.94 3.96 

41  3.55 3.62 3.69 3.77 3.85 3.87 3.89 3.91 3.92 3.94 

42  3.55 3.62 3.69 3.77 3.85 3.87 3.89 3.91 3.92 3.94 

43  3.53 3.60 3.68 3.75 3.83 3.85 3.87 3.89 3.91 3.92 

44  3.53 3.60 3.68 3.75 3.83 3.85 3.87 3.89 3.91 3.92 

45  3.51 3.59 3.66 3.73 3.81 3.83 3.85 3.87 3.89 3.91 

46  3.51 3.59 3.66 3.73 3.81 3.83 3.85 3.87 3.89 3.91 

47  3.50 3.57 3.64 3.71 3.79 3.81 3.83 3.85 3.87 3.89 

48  3.50 3.57 3.64 3.71 3.79 3.81 3.83 3.85 3.87 3.89 

49  3.48 3.55 3.62 3.70 3.77 3.79 3.81 3.83 3.85 3.87 

50  3.48 3.55 3.62 3.70 3.77 3.79 3.81 3.83 3.85 3.87 

51  3.46 3.53 3.60 3.68 3.75 3.77 3.79 3.81 3.83 3.85 

52  3.46 3.53 3.60 3.68 3.75 3.77 3.79 3.81 3.83 3.85 

53  3.44 3.51 3.59 3.66 3.73 3.75 3.77 3.79 3.81 3.83 

54  3.42 3.49 3.56 3.63 3.70 3.72 3.74 3.76 3.78 3.80 

55  3.42 3.49 3.56 3.63 3.70 3.72 3.74 3.76 3.78 3.80 

56  3.39 3.46 3.53 3.60 3.67 3.69 3.71 3.73 3.75 3.77 

57  3.39 3.46 3.53 3.60 3.67 3.69 3.71 3.73 3.75 3.77 

58  3.36 3.43 3.50 3.57 3.64 3.66 3.68 3.70 3.72 3.74 

59  3.36 3.43 3.50 3.57 3.64 3.66 3.68 3.70 3.72 3.74 

60  3.34 3.40 3.47 3.54 3.62 3.63 3.65 3.67 3.69 3.71 

61  3.34 3.40 3.47 3.54 3.62 3.63 3.65 3.67 3.69 3.71 

62  3.31 3.38 3.44 3.52 3.59 3.60 3.62 3.64 3.66 3.68 

63  3.31 3.38 3.44 3.52 3.59 3.60 3.62 3.64 3.66 3.68 

64  3.28 3.35 3.42 3.49 3.56 3.58 3.59 3.61 3.63 3.65 

65  3.28 3.35 3.42 3.49 3.56 3.58 3.59 3.61 3.63 3.65 

66  3.26 3.32 3.39 3.46 3.53 3.55 3.57 3.58 3.60 3.62 

67  3.26 3.32 3.39 3.46 3.53 3.55 3.57 3.58 3.60 3.62 

68  3.23 3.30 3.36 3.43 3.50 3.52 3.54 3.55 3.57 3.59 

69  3.23 3.30 3.36 3.43 3.50 3.52 3.54 3.55 3.57 3.59 

70  3.20 3.27 3.34 3.40 3.47 3.49 3.51 3.53 3.54 3.56 

71  3.20 3.27 3.34 3.40 3.47 3.49 3.51 3.53 3.54 3.56 

72  3.18 3.24 3.31 3.38 3.45 3.46 3.48 3.50 3.52 3.53 

73  3.18 3.24 3.31 3.38 3.45 3.46 3.48 3.50 3.52 3.53 

74  3.15 3.22 3.28 3.35 3.42 3.44 3.45 3.47 3.49 3.50 

75  3.15 3.22 3.28 3.35 3.42 3.44 3.45 3.47 3.49 3.50 

76  3.13 3.19 3.26 3.32 3.39 3.41 3.42 3.44 3.46 3.48 

77  3.13 3.19 3.26 3.32 3.39 3.41 3.42 3.44 3.46 3.48 

78  3.10 3.17 3.23 3.30 3.36 3.38 3.40 3.41 3.43 3.45 
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79  3.10 3.17 3.23 3.30 3.36 3.38 3.40 3.41 3.43 3.45 

80  3.08 3.14 3.20 3.27 3.34 3.35 3.37 3.39 3.40 3.42 

81  3.08 3.14 3.20 3.27 3.34 3.35 3.37 3.39 3.40 3.42 

82  3.05 3.12 3.18 3.24 3.31 3.33 3.34 3.36 3.38 3.39 

83  3.05 3.12 3.18 3.24 3.31 3.33 3.34 3.36 3.38 3.39 

84  3.03 3.09 3.15 3.22 3.28 3.30 3.32 3.33 3.35 3.37 

85  3.03 3.09 3.15 3.22 3.28 3.30 3.32 3.33 3.35 3.37 

86  3.00 3.07 3.13 3.19 3.26 3.27 3.29 3.31 3.32 3.34 

87  3.00 3.07 3.13 3.19 3.26 3.27 3.29 3.31 3.32 3.34 

88  2.98 3.04 3.10 3.17 3.23 3.25 3.26 3.28 3.30 3.31 

89  2.98 3.04 3.10 3.17 3.23 3.25 3.26 3.28 3.30 3.31 

90  2.96 3.02 3.08 3.14 3.21 3.22 3.24 3.25 3.27 3.29 

91  2.96 3.02 3.08 3.14 3.21 3.22 3.24 3.25 3.27 3.29 

92  2.96 3.02 3.08 3.14 3.21 3.22 3.24 3.25 3.27 3.29 

93  2.93 2.99 3.05 3.12 3.18 3.20 3.21 3.23 3.24 3.26 

94  2.93 2.99 3.05 3.12 3.18 3.20 3.21 3.23 3.24 3.26 

95  2.93 2.99 3.05 3.12 3.18 3.20 3.21 3.23 3.24 3.26 

96  2.91 2.97 3.03 3.09 3.15 3.17 3.19 3.20 3.22 3.23 

97  2.91 2.97 3.03 3.09 3.15 3.17 3.19 3.20 3.22 3.23 

98  2.91 2.97 3.03 3.09 3.15 3.17 3.19 3.20 3.22 3.23 

99  2.89 2.94 3.01 3.07 3.13 3.14 3.16 3.18 3.19 3.21 

100  2.89 2.94 3.01 3.07 3.13 3.14 3.16 3.18 3.19 3.21 

150  2.89 2.94 3.01 3.07 3.13 3.14 3.16 3.18 3.19 3.21 

200  2.86 2.92 2.98 3.04 3.10 3.12 3.14 3.15 3.17 3.18 

250  2.86 2.92 2.98 3.04 3.10 3.12 3.14 3.15 3.17 3.18 

300  2.86 2.92 2.98 3.04 3.10 3.12 3.14 3.15 3.17 3.18 

350  2.84 2.90 2.96 3.02 3.08 3.09 3.11 3.13 3.14 3.16 

400  2.84 2.90 2.96 3.02 3.08 3.09 3.11 3.13 3.14 3.16 

450  2.84 2.90 2.96 3.02 3.08 3.09 3.11 3.13 3.14 3.16 

500  2.82 2.87 2.93 2.99 3.05 3.07 3.09 3.10 3.12 3.13 

600  2.82 2.87 2.93 2.99 3.05 3.07 3.09 3.10 3.12 3.13 

700  2.82 2.87 2.93 2.99 3.05 3.07 3.09 3.10 3.12 3.13 

800  2.82 2.87 2.93 2.99 3.05 3.07 3.09 3.10 3.12 3.13 

900  2.79 2.85 2.91 2.97 3.03 3.05 3.06 3.08 3.09 3.11 

1000  2.79 2.85 2.91 2.97 3.03 3.05 3.06 3.08 3.09 3.11 

1200  2.79 2.85 2.91 2.97 3.03 3.05 3.06 3.08 3.09 3.11 

1400  2.79 2.85 2.91 2.97 3.03 3.05 3.06 3.08 3.09 3.11 

1600  2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 

1800  2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 

2000  2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 

2000+ 2.77 2.83 2.89 2.95 3.01 3.02 3.04 3.05 3.07 3.08 
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Exhibit C 

Department’s Designated Warehouse Addresses: See 100-Mile Rule below 

Region-1 Dallas 
George Allen Courthouse 
600 Commerce St. 
Dallas, TX  75202 

Region-2 Longview 
Gregg County Courthouse 
101 East Methvin 
Longview, TX  75601 

Region-3 Houston 
Houston Municipal Court (house) 
1400 Lubbock St. 
Houston, TX  77002-1526 

Region-4 San Antonio 
Bexar County Courthouse 
100 Dolorosa  
San Antonio, TX  78205 

Region-5 McAllen 
The Municipal Courthouse 
1601 North Bicentennial Blvd. 
McAllen, TX  78504 

Region-6 Lubbock 
City of Lubbock Municipal Courthouse 
915 Avenues J 
Lubbock, TX  79401 (website says “79409”) 

Region-7 El Paso 
El Paso County Courthouse 
500 East San Antonio Ave. 
El Paso, TX  79901 

Region-8 Austin 
Travis County Courthouse 
1000 Guadalupe St,  
Austin, TX 78701 

100-Mile Rule: 
If the RA delivery site is 100 miles or less from the Contractor’s warehouse (or from an address 
determined by the Department, as explained below), Contractors must bill RAs, for all deliveries, 
up to the contracted rates for the actual number of cases or units of USDA Foods delivered.  The 
40-case minimum provision does not apply. 

100-Mile Rule Explanation: 
To achieve maximum cost-effectiveness, the Department must apply the 100-Mile Rule in 
reference to an “ideal” city the Department identified for each geographical region.  Therefore, the 
Department lists the seven “ideal” cities in as the optimal locations for commercial warehouses.  
The Department will apply the 100-Mile Rule using the address designated by the Department if 
the Contractor’s warehouse is outside the ideal cities.   
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Exhibit D 
FUEL ADJUSTMENT POLICY/CHART 

Since the cost of fuel is an important variable cost for all contractors, the 
following are the procedures to determine the fee surcharge as follows: 

1. The Weekly Retail On-Highway price for diesel for Gulf Coast as reported
on the Department of Energy’s (DOE) Energy Information Website (EIA)
would be used to determine the price per gallon of fuel. The EIA website
address is http//: www.eia.doe.gov

2. Based on historical averages, fuel surcharges will not apply unless fuel
prices reach $ 3.15 per gallon or more for four consecutive weeks. In
order to reduce fuel surcharge fluctuations, fuel prices must remain in
brackets either higher or lower than the current level for four consecutive
weeks prior to effecting an adjustment.

3. Adjustment Schedule

DIESEL PRICE 
PER GALLON 

SURCHARGE 
(Cents per 
Case) 

< 3.15 $ 0.00 
3.15 – 3.29 $ 0.02 
3.30 – 3.44 $ 0.04 
3.45 – 3.59 $ 0.06 
3.60 – 3.74 $ 0.08 
3.75 – 3.89 $ 0.10 
3.90 – 4.04 $ 0.12 
4.05 – 4.19 $ 0.14 
4.20 – 4.34 $ 0.16 
4.35 – 4.49 $ 0.18 
4.50 – 4.64 $ 0.20 
4.65 – 4.79 $ 0.22 

+0.15   +0.15 +0.02 

For example, if the price of fuel had been between $ 3.45 and $ 3.59 per gallon 
and the price goes above $ 3.60 per gallon, the price of fuel must remain at $ 
3.60 per gallon or higher for four consecutive weeks before a fuel surcharge 
increase can be implemented. 

4. Operator must be notified at least one (1) week prior to any adjustment in
the fuel surcharge, and any such notification may be given by email.

5. For the initial implementation of the fuel surcharge, the fuel surcharge will
be set based on the average fuel price for the four-week period
immediately preceding the surcharge implementation date.

6. The fuel surcharge will be billed as a separate line item at the bottom of
the Operator’s invoices.
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County Contracting Entity Estimated # 

of Delivery 

Sites
DALLAS A PLUS CHARTER SCHOOLS, Inc. DBA A + ACADEMY 1

DALLAS A PLUS CHARTER SCHOOLS, INC. DBA INSPIRED VISION ACADEMY 1

DALLAS A.W. BROWN-FELLOWSHIP 1

HILL ABBOTT ISD 1

HALE ABERNATHY ISD 1

TAYLOR ABILENE ISD 1

BELL ACADEMY ISD 1

HARRIS ACADEMY OF ACCELERATED LEARNING INC 1

DALLAS ACADEMY OF AMERICA DBA ACADEMY OF DALLAS 1

BEXAR ACADEMY OF AMERICA DBA BEXAR COUNTY ACADEMY 1

BEXAR ACADEMY OF CAREERS & TECHNOLOGIES 1

SMITH ACADEMY OF SKILLS AND KNOWLEDGE 1

HARRIS ACCELERATED INTERMEDIATE ACADEMY 1

OLDHAM ADRIAN ISD 1

DALLAS ADVANTAGE ACADEMY 1

NUECES AGUA DULCE ISD 1

BEXAR ALAMO HEIGHTS ISD 6

WOOD ALBA-GOLDEN ISD 1

SHACKELFORD ALBANY ISD 1

PARKER ALEDO ISD 7

JIM WELLS ALICE ISD 1

HARRIS ALIEF ISD 1

HARRIS ALIEF MONTESSORI COMMUNITY SCHOOL 1

TARRANT ALL SAINTS CATHOLIC SCHOOL 1

COLLIN ALLEN ISD 1

DALLAS ALPHA CHARTER SCHOOL 1

BREWSTER ALPINE ISD 1

CHEROKEE ALTO ISD 1

JOHNSON ALVARADO ISD 6

BRAZORIA ALVIN ISD 1

WISE ALVORD ISD 1

POTTER AMARILLO ISD 1

GALVESTON AMBASSADORS PREPARATORY ACADEMY 11

LAMB AMHERST ISD 1

CAMERON AMIKIDS RIO GRANDE VALLEY 1

CHAMBERS ANAHUAC ISD 3

GRIMES ANDERSON-SHIRO CONS ISD 1

ANDREWS ANDREWS ISD 1

BRAZORIA ANGLETON ISD 11

COLLIN ANNA ISD 4

JONES ANSON ISD 1

EL PASO ANTHONY ISD 1

HOCKLEY ANTON ISD 1

TRINITY APPLE SPRINGS ISD 1

HILL AQUILLA ISD 1

ARANSAS ARANSAS COUNTY ISD 1

SAN PATRICIO ARANSAS PASS ISD 5

HARRIS ARCHDIOCESE OF GALVESTON-HOUSTON 10

ARCHER ARCHER CITY ISD 1

DENTON ARGYLE ISD 1

TARRANT ARLINGTON CLASSIC ACADEMY 1
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TARRANT ARLINGTON ISD 1

SMITH ARP ISD 1

HARRIS ARROW CHILD AND FAMILY MINISTRIES OF TEXAS 1

STONEWALL ASPERMONT ISD 1

HARRIS ASSN. FOR THE ADVANCEMENT OF MEXICAN AMERICANS 1

ATASCOSA ATASCOSA COUNTY JUVENILE JUSTICE CENTER 1

HENDERSON ATHENS ISD
5

CASS ATLANTA ISD 4

DENTON AUBREY ISD 3

TRAVIS AUSTIN ACHIEVE PUBLIC SCHOOLS 1

TRAVIS AUSTIN CHILDREN'S SHELTER 1

REFUGIO AUSTWELL-TIVOLI ISD 1

ELLIS AVALON ISD 1

RED RIVER AVERY ISD 1

CASS AVINGER ISD 1

MCLENNAN AXTELL ISD 1

TARRANT AZLE ISD 1

CALLAHAN BAIRD ISD 1

RUNNELS BALLINGER ISD 1

REEVES BALMORHEA ISD 1

BANDERA BANDERA ISD 5

BROWN BANGS ISD 1

NUECES BANQUETE ISD 1

BEXAR BAPTIST CHILD AND FAMILY SERVICES 1

CHAMBERS BARBERS HILL ISD 1

BELL BARTLETT ISD 1

BASTROP BASTROP ISD 13

MATAGORDA BAY CITY ISD 2

JEFFERSON BEAUMONT ISD 36

PANOLA BECKVILLE ISD 1

BEE BEEVILLE ISD 1

BELL BELL COUNTY JUVENILE BOARD 1

CLAY BELLEVUE ISD 1

GRAYSON BELLS ISD 1

AUSTIN BELLVILLE ISD 5

BELL BELTON ISD 1

JIM WELLS BEN BOLT-PALITO BLANCO ISD 1

DUVAL BENAVIDES ISD 1

KNOX BENJAMIN ISD 1

BEXAR BEXAR COUNTY JUVENILE PROBATION DEPARTMENT 1

UPSHUR BIG SANDY ISD-BIG SANDY 1

POLK BIG SANDY ISD-DALLARDSVILLE 1

HOWARD BIG SPRING ISD 1

TARRANT BIRDVILLE ISD 1

NUECES BISHOP CONS ISD 1

NOLAN BLACKWELL CONS ISD 1

BLANCO BLANCO ISD 3

HUNT BLAND ISD 1

BROWN BLANKET ISD 1

NAVARRO BLOOMING GROVE ISD 1

VICTORIA BLOOMINGTON ISD 1

COLLIN BLUE RIDGE ISD 1

ERATH BLUFF DALE ISD 1
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HILL BLUM ISD 1

JEFFERSON BOB HOPE SCHOOL 1

KENDALL BOERNE ISD 9

HUNT BOLES ISD 1

WHARTON BOLING ISD 1

FANNIN BONHAM ISD 1

LIPSCOMB BOOKER ISD 1

BORDEN BORDEN COUNTY ISD 1

HUTCHINSON BORGER ISD 1

MCLENNAN BOSQUEVILLE ISD 1

PARMER BOVINA ISD 1

MONTAGUE BOWIE ISD 1

WISE BOYD ISD 1

HARRIS BOYS AND GIRLS HARBOR INC  1

BEXAR BOYSVILLE INC 1

KINNEY BRACKETT ISD 1

MCCULLOCH BRADY ISD 1

BRAZORIA BRAZORIA COUNTY JUVENILE PROBATION DEPT. 1

BRAZOS BRAZOS COUNTY JUVENILE SERVICES 1

AUSTIN BRAZOS ISD 3

BRAZORIA BRAZOSPORT ISD 1

STEPHENS BRECKENRIDGE ISD 1

ROBERTSON BREMOND ISD 1

WASHINGTON BRENHAM ISD 1

ORANGE BRIDGE CITY ISD 1

WISE BRIDGEPORT ISD 4

SAN AUGUSTINE BROADDUS ISD 1

PARKER BROCK ISD 1

COKE BRONTE ISD 1

JASPER BROOKELAND ISD 1

BROWN BROOKESMITH ISD 1

MCLENNAN BROOKHAVEN YOUTH RANCH INC. 1

BEXAR BROOKS ACADEMY OF SCIENCE AND ENGINEERING 1

BROOKS BROOKS ISD 4

TERRY BROWNFIELD ISD 5

HENDERSON BROWNSBORO ISD 3

CAMERON BROWNSVILLE ISD 2

BROWN BROWNWOOD ISD 1

MCLENNAN BRUCEVILLE-EDDY ISD 1

BRAZOS BRYAN ISD 2

JACK BRYSON ISD 1

MILAM BUCKHOLTS ISD 1

PECOS BUENA VISTA ISD 1

LEON BUFFALO ISD 1

SMITH BULLARD ISD 1

JASPER BUNA ISD 1

WICHITA BURKBURNETT ISD 1

NEWTON BURKEVILLE ISD 1

JOHNSON BURLESON ISD 1

BURNET BURNET CONS ISD 1

WASHINGTON BURTON ISD 1

POTTER BUSHLAND ISD 1

HILL BYNUM ISD 1
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HUNT CADDO MILLS ISD 1

NUECES CALALLEN ISD 1

BURLESON CALDWELL ISD 1

CALHOUN CALHOUN CO ISD 1

COOKE CALLISBURG ISD 1

ROBERTSON CALVERT ISD 1

MILAM CAMERON ISD 1

HUNT CAMPBELL ISD 1

HEMPHILL CANADIAN ISD 1

VAN ZANDT CANTON ISD 1

EL PASO CANUTILLO ISD 1

RANDALL CANYON ISD 1

RUSK CARLISLE ISD 1

DIMMIT CARRIZO SPRINGS CONS ISD 4

DALLAS CARROLLTON-FARMERS BRANCH 1

PANOLA CARTHAGE ISD 1

WILLIAMSON CASA ESPERANZA INC 1

TARRANT CASTLEBERRY ISD 1

ANDERSON CAYUGA ISD 1

DALLAS CEDAR HILL ISD 1

TRAVIS CEDARS INTERNATIONAL ACADEMY 1

HUNT CELESTE ISD 1

COLLIN CELINA ISD 4

SHELBY CENTER ISD 1

KERR CENTER POINT ISD 1

LEON CENTERVILLE ISD-CENTERVILLE 1

TRINITY CENTERVILLE ISD-GROVETON 1

NACOGDOCHES CENTRAL HEIGHTS ISD 1

ANGELINA CENTRAL ISD 1

HARRIS CHANNELVIEW ISD 13

HARTLEY CHANNING ISD 1

TITUS CHAPEL HILL ISD-MT. PLEASANT 1

SMITH CHAPEL HILL ISD-TYLER 1

ATASCOSA CHARLOTTE ISD 1

SAN SABA CHEROKEE ISD 1

TYLER CHESTER ISD 1

WISE CHICO ISD 1

EL PASO CHILD CRISIS CENTER OF EL PASO 1

WICHITA CHILDREN'S AID SOCIETY OF WEST TEXAS 1

LUBBOCK CHILDREN'S HOME OF LUBBOCK 1

HOCKLEY CHILDREN'S HOPE RESIDENTIAL SERVICES INC 1

CHILDRESS CHILDRESS ISD 1

HARDEMAN CHILLICOTHE ISD 1

FALLS CHILTON ISD 1

MCLENNAN CHINA SPRING ISD 1

NACOGDOCHES CHIRENO ISD 1

LAMAR CHISUM ISD 1

TOM GREEN CHRISTOVAL ISD 1

EASTLAND CISCO ISD 1

WICHITA CITY VIEW ISD 2

DONLEY CLARENDON ISD 1

BEXAR CLARITY CHILD GUIDANCE CENTER 1

RED RIVER CLARKSVILLE ISD 1
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ARMSTRONG CLAUDE ISD 1

GALVESTON CLEAR CREEK ISD 53

JOHNSON CLEBURNE ISD 1

LIBERTY CLEVELAND ISD 2

BOSQUE CLIFTON ISD 2

EL PASO CLINT ISD 15

CALLAHAN CLYDE CONS ISD 1

HOWARD COAHOMA ISD 1

SAN JACINTO COLDSPRING-OAKHURST CONS 1

COLEMAN COLEMAN ISD 1

BRAZOS COLLEGE STATION ISD 16

GRAYSON COLLINSVILLE ISD 1

TYLER COLMESNEIL ISD 2

MITCHELL COLORADO ISD 1

BRAZORIA COLUMBIA-BRAZORIA ISD 1

COLORADO COLUMBUS ISD 3

COMAL COMAL ISD 26

COMANCHE COMANCHE ISD 1

KENDALL COMFORT ISD 1

HUNT COMMERCE ISD 4

COLLIN COMMUNITY ISD 1

HOPKINS COMO-PICKTON ISD 1

VAL VERDE COMSTOCK ISD 1

MCLENNAN CONNALLY ISD 1

MONTGOMERY CONROE ISD 58

LIMESTONE COOLIDGE ISD
1

DELTA COOPER ISD 1

DALLAS COPPELL ISD 1

CORYELL COPPERAS COVE ISD 1

NUECES CORPUS CHRISTI ISD 1

POLK CORRIGAN-CAMDEN ISD 1

NAVARRO CORSICANA ISD 1

HALE COTTON CENTER ISD 1

LA SALLE COTULLA ISD 1

WILLIAMSON COUPLAND ISD 1

HILL COVINGTON ISD 1

KAUFMAN CRANDALL ISD 5

CRANE CRANE ISD 1

BOSQUE CRANFILLS GAP ISD 1

MCLENNAN CRAWFORD ISD 1

CROCKETT CROCKETT CO CONS ISD 1

HOUSTON CROCKETT ISD 1

HARRIS CROSBY ISD 2

CROSBY CROSBYTON ISD 1

CALLAHAN CROSS PLAINS ISD 1

HENDERSON CROSS ROADS ISD 1

FOARD CROWELL ISD 1

TARRANT CROWLEY ISD 1

ZAVALA CRYSTAL CITY ISD 1

DEWITT CUERO ISD 2

CULBERSON CULBERSON COUNTY-ALLAMORE ISD 1

HOPKINS CUMBY ISD 1

NACOGDOCHES CUSHING ISD 1
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MORRIS DAINGERFIELD-LONE STAR IS 1

DALLAM DALHART ISD 1

DALLAS DALLAS CENTER, INC 1

BRAZORIA DAMON ISD 1

BRAZORIA DANBURY ISD 1

LIPSCOMB DARROUZETT ISD 1

NAVARRO DAWSON ISD 1

DAWSON DAWSON ISD-WELCH 1

LIBERTY DAYTON ISD 1

COMANCHE DE LEON ISD 1

WISE DECATUR ISD 1

HARRIS DEER PARK ISD 1

TRAVIS DEL VALLE ISD 1

HUDSPETH DELL CITY ISD 1

BEXAR DEMOCRATIC SCHOOLS RESEARCH INSTITUTE 1

GRAYSON DENISON ISD 1

DENTON DENTON ISD 1

YOAKUM DENVER CITY ISD 2

HARRIS DEPELCHIN CHILDREN'S CENTER 1

GRAYSON DEPT OF JUVENILE SRVS SERVING COOKE, FANNIN, GRAYSON COUNTIES 1

DALLAS DESOTO ISD 1

RED RIVER DETROIT ISD 1

LIBERTY DEVERS ISD 1

MEDINA DEVINE ISD 2

FREESTONE DEW ISD 1

NEWTON DEWEYVILLE ISD 3

MEDINA DHANIS ISD 1

ANGELINA DIBOLL ISD 1

GALVESTON DICKINSON ISD 11

FRIO DILLEY ISD 1

LEE DIME BOX ISD 1

CASTRO DIMMITT ISD 1

FANNIN DODD CITY ISD 1

HIDALGO DONNA ISD 1

NACOGDOCHES DOUGLASS ISD 1

HARRIS DRAW ACADEMY
2

HAYS DRIPPING SPRINGS ISD 5

NUECES DRISCOLL ISD 1

ERATH DUBLIN ISD 4

MOORE DUMAS ISD 1

DALLAS DUNCANVILLE ISD 1

DUVAL DUVAL COUNTY  1

TARRANT EAGLE MT-SAGINAW ISD 1

MAVERICK EAGLE PASS ISD 1

TRAVIS EANES ISD 2

BROWN EARLY ISD
4

TRAVIS EAST AUSTIN COLLEGE PREP ACADEMY 1

WHARTON EAST BERNARD ISD 1

BEXAR EAST CENTRAL ISD 11

CHAMBERS EAST CHAMBERS ISD 1

TARRANT EAST FORT WORTH  MONTESSORI  ACADEMY 1

EASTLAND EASTLAND ISD 2
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MCLENNAN ECONOMIC OPPORTUNITIES ADVANCEMENT CORP of PLANNING REGION XII 1

ECTOR ECTOR COUNTY ISD 1

ECTOR ECTOR COUNTY JUVENILE PROBATION 1

FANNIN ECTOR ISD 1

HIDALGO EDCOUCH-ELSA ISD 1

CONCHO EDEN CONS ISD 1

VAN ZANDT EDGEWOOD ISD-EDGEWOOD 1

BEXAR EDGEWOOD ISD-SAN ANTONIO 1

HIDALGO EDINBURG ISD 1

JACKSON EDNA ISD 3

JEFFERSON EHRHART SCHOOL 1

WHARTON EL CAMPO ISD 1

EL PASO EL PASO COUNTY JUVENILE PROBATION CENTER 1

EL PASO EL PASO EDUCATION INITIATIVE, INC. (THE) Burnham Wood 1

EL PASO EL PASO EDUCATION INITIATIVE, INC. (THE) Vista Del Futuro 2

EL PASO EL PASO ISD 87

WICHITA ELECTRA ISD 1

BASTROP ELGIN ISD 1

ANDERSON ELKHART ISD 1

HARRISON ELYSIAN FIELDS ISD 1

ELLIS ENNIS ISD 1

COOKE ERA ISD 1

ERATH ERATH EXCELS ACADEMY, INC. 1

NACOGDOCHES ETOILE ISD 1

CALLAHAN EULA ISD 1

HENDERSON EUSTACE ISD 1

JASPER EVADALE ISD 1

CORYELL EVANT ISD 1

TARRANT EVERMAN ISD 1

DALLAS EVOLUTION ACADEMY CHARTER 1

HARRIS EXCELLENCE 2000 INC - HOUSTON - FDP 1

DALLAS EXCELLENCE 2000, INC. 1

HIDALGO EXCELLENCE IN LEADERSHIP ACADEMY 1

SHELBY EXCELSIOR ISD 1

LAVACA EZZELL ISD 1

EL PASO FABENS ISD 1

FREESTONE FAIRFIELD ISD 1

ELLIS FAITH FAMILY KIDS INC DBA WAXAHACHIE FAITH FAMILY ACADEMY 1

HARRIS FALLBROOK COMMUNITY DEVELOPMENT CENTER 1

KARNES FALLS CITY ISD 1

DELTA FANNINDEL ISD 1

COLLIN FARMERSVILLE ISD 4

PARMER FARWELL ISD 1

EL PASO FATHER YERMO SCHOOLS  1

FAYETTE FAYETTEVILLE ISD 1

ELLIS FERRIS ISD 1

FAYETTE FLATONIA ISD 1

WILLIAMSON FLORENCE ISD 1

WILSON FLORESVILLE ISD 1

NUECES FLOUR BLUFF ISD 1

FLOYD FLOYDADA ISD 2

DALLAS FOCUS LEARNING ACADEMY, INC. 1

LIPSCOMB FOLLETT ISD 1
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MONTAGUE FORESTBURG ISD 1

KAUFMAN FORNEY ISD 10

HOWARD FORSAN ISD 1

FORT BEND FORT BEND COUNTY COMMISSIONERS' COURT 1

FORT BEND FORT BEND ISD 74

WHEELER FORT ELLIOTT CISD 1

TARRANT FORT WORTH ACADEMY OF FINE ARTS 1

ROBERTSON FRANKLIN ISD 1

ANDERSON FRANKSTON ISD 1

GILLESPIE FREDERICKSBURG ISD 1

DUVAL FREER ISD 1

LUBBOCK FRENSHIP ISD 1

GALVESTON FRIENDSWOOD ISD 1

PARMER FRIONA ISD 1

COLLIN FRISCO ISD 1

NAVARRO FROST ISD 1

VAN ZANDT FRUITVALE ISD 1

HUDSPETH FT HANCOCK ISD 1

BEXAR FT SAM HOUSTON ISD 2

PECOS FT STOCKTON ISD 1

COOKE GAINESVILLE ISD 1

HARRIS GALENA PARK ISD 29

GALVESTON GALVESTON COUNTY JUVENILE BOARD 1

GALVESTON GALVESTON ISD 13

JACKSON GANADO ISD 1

PARKER GARNER ISD 1

NACOGDOCHES GARRISON ISD 1

PANOLA GARY ISD 1

GARZA GARZA COUNTY  1

CORYELL GATESVILLE ISD 1

DALLAS GATEWAY CHARTER ACADEMY 1

MILAM GAUSE ISD 1

DALLAS Genesis Schools 1

BEXAR GEORGE GERVIN YOUTH CENTER, INC. 1

LIVE OAK GEORGE WEST ISD 1

WILLIAMSON GEORGETOWN ISD 1

MCLENNAN GHOLSON ISD 1

LEE GIDDINGS ISD 4

UPSHUR GILMER ISD 5

GREGG GLADEWATER ISD 1

GLASSCOCK GLASSCOCK ISD 1

SOMERVELL GLEN ROSE ISD 1

JOHNSON GODLEY ISD 2

MONTAGUE GOLD BURG ISD 1

DALLAS GOLDEN RULE SCHOOLS INC. 1

MILLS GOLDTHWAITE ISD 1

GOLIAD GOLIAD ISD 1

GONZALES GONZALES ISD 3

POLK GOODRICH ISD 1

HARRIS GOOSE CREEK CISD 27

PALO PINTO GORDON ISD 1

EASTLAND GORMAN ISD 1

MARTIN GRADY ISD 1
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PALO PINTO GRAFORD ISD 1

YOUNG GRAHAM ISD 1

HOOD GRANBURY ISD 1

DALLAS GRAND PRAIRIE ISD 1

VAN ZANDT GRAND SALINE ISD 1

WARD GRANDFALLS-ROYALTY ISD 1

JOHNSON GRANDVIEW ISD 1

WILLIAMSON GRANGER ISD 1

TOM GREEN GRAPE CREEK ISD 1

HOUSTON GRAPELAND ISD 1

TARRANT GRAPEVINE-COLLEYVILLE ISD 1

HUNT GREENVILLE ISD 1

MIDLAND GREENWOOD ISD 1

SAN PATRICIO GREGORY-PORTLAND ISD 1

LIMESTONE GROESBECK ISD 1

CARSON GROOM ISD
1

TRINITY GROVETON ISD 1

HANSFORD GRUVER ISD 1

NUECES GULF COAST COUNCIL OF LARAZA, INC. 1

WALKER GULF COAST TRADES CENTER  1

GRAYSON GUNTER ISD 1

COMANCHE GUSTINE ISD 1

HALE HALE CENTER ISD 1

LAVACA HALLETTSVILLE ISD
1

MCLENNAN HALLSBURG ISD 1

HARRISON HALLSVILLE ISD 1

HAMILTON HAMILTON ISD 1

JONES HAMLIN ISD 1

JEFFERSON HAMSHIRE-FANNETT ISD
3

HARRIS HANDS OF HEALING 1

SWISHER HAPPY ISD 1

LIBERTY HARDIN ISD 2

HARDIN HARDIN-JEFFERSON ISD 1

BEXAR HARLANDALE ISD 1

HARRISON HARLETON ISD 1

CAMERON HARLINGEN CONS ISD 1

TAYLOR HARMONY FAMILY SERVICES, INC 1

UPSHUR HARMONY ISD 1

BEXAR HARMONY PUBLIC SCHOOLS 1

EL PASO HARMONY PUBLIC SCHOOLS 1

HARRIS HARMONY PUBLIC SCHOOLS 1

HARRIS HARMONY PUBLIC SCHOOLS 1

HARRIS HARMONY PUBLIC SCHOOLS 1

MCLENNAN HARMONY PUBLIC SCHOOLS 1

TRAVIS HARMONY PUBLIC SCHOOLS 1

GILLESPIE HARPER ISD 1

HARRIS HARRIS COUNTY JUVENILE PROBATION DEPARTMENT 5

WILBARGER HARROLD ISD 1

CASTRO HART ISD 1

HARTLEY HARTLEY ISD 1

TITUS HARTS BLUFF ISD 1

108



HASKELL HASKELL CISD 1

WOOD HAWKINS ISD 1

JONES HAWLEY ISD 1

HAYS HAYS CONS ISD 1

HAYS HAYS COUNTY JUVENILE CENTER 1

BEXAR HEALY MURPHY CENTER INC 1

ROBERTSON HEARNE ISD 3

DONLEY HEDLEY ISD 1

TRAVIS HELPING HAND HOME FOR CHILDREN INC 1

SABINE HEMPHILL ISD 1

WALLER HEMPSTEAD ISD 2

RUSK HENDERSON ISD 1

CLAY HENRIETTA ISD 1

DEAF SMITH HEREFORD ISD 1

SCURRY HERMLEIGH ISD 1

HAMILTON HICO ISD 1

HIDALGO HIDALGO ISD 1

LIPSCOMB HIGGINS ISD 1

GALVESTON HIGH ISLAND ISD 1

NOLAN HIGHLAND ISD 1

POTTER HIGHLAND PARK ISD 1

REAL HILL COUNTRY YOUTH RANCH 1

HILL HILLSBORO ISD 5

GALVESTON HITCHCOCK ISD 1

BELL HOLLAND ISD 1

ARCHER HOLLIDAY ISD 1

NUECES HOLY FAMILY SCHOOL 1

MEDINA HONDO ISD 4

FANNIN HONEY GROVE ISD 2

BOWIE HOOKS ISD 3

HARRIS HOUSTON GATEWAY ACADEMY, INC. 2

HARRIS HOUSTON HEIGHTS LEARNING ACADEMY 1

HARRIS HOUSTON SERENITY PLACE, INC.  1

GRAYSON HOWE ISD 2

BOWIE HUBBARD ISD-DE KALB 1

HILL HUBBARD ISD-HUBBARD 1

ERATH HUCKABAY ISD 1

ANGELINA HUDSON ISD 1

HARRIS HUFFMAN ISD 1

CASS HUGHES SPRINGS ISD 1

LIBERTY HULL-DAISETTA ISD 1

HARRIS HUMBLE ISD 1

KERR HUNT ISD 1

ANGELINA HUNTINGTON ISD 1

WALKER HUNTSVILLE ISD 1

TARRANT HURST-EULESS-BEDFORD ISD 1

WILLIAMSON HUTTO ISD 1

LUBBOCK IDALOU ISD 1

HIDALGO IDEA ACADEMY 15

TRAVIS IDEA Academy Austin - FDP 1

BEXAR IDEA Academy-San Antonio FDP 5

COLLIN IMAGINE INTERNATIONAL ACADEMY OF NORTH TEXAS 1

LEE IMMANUEL LUTHERAN SCHOOL  1
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JACKSON INDUSTRIAL ISD 1

SAN PATRICIO INGLESIDE ISD 1

KERR INGRAM ISD 1

DALLAS INTERNATIONAL LEADERSHIP OF TEXAS 1

GRIMES IOLA ISD 1

WICHITA IOWA PARK CONS ISD 1

SCURRY IRA ISD 1

PECOS IRAAN-SHEFFIELD ISD 1

BOSQUE IREDELL ISD 1

IRION IRION CO ISD 1

DALLAS IRVING ISD 1

ELLIS ITALY ISD 1

HILL ITASCA ISD 1

JACK JACKSBORO ISD 1

CHEROKEE JACKSONVILLE ISD 1

WILLIAMSON JARRELL ISD 1

JASPER JASPER ISD 1

KENT JAYTON-GIRARD ISD 1

DALLAS JEAN MASSIEU FOUNDATION 1

MARION JEFFERSON ISD 3

JIM HOGG JIM HOGG COUNTY ISD 1

TAYLOR JIM NED CONS ISD 1

SHELBY JOAQUIN ISD 1

BLANCO JOHNSON CITY ISD 2

CORYELL JONESBORO ISD 1

JOHNSON JOSHUA ISD 1

ATASCOSA JOURDANTON ISD 1

BEXAR JUBILEE ACADEMIC CENTER 2

BEXAR JUDSON ISD 1

KIMBLE JUNCTION ISD 1

HARRISON KARNACK ISD 1

KARNES KARNES CITY ISD 1

HAYS KATHERINE ANNE PORTER SCHOOL 1

HARRIS KATY ISD 1

KAUFMAN KAUFMAN ISD 1

JOHNSON KEENE ADVENTIST ELEMENTARY SCHOOL 1

JOHNSON KEENE ISD 3

TARRANT KELLER ISD 1

WHEELER KELTON ISD 1

KAUFMAN KEMP ISD 1

KARNES KENEDY ISD 2

HOUSTON KENNARD ISD 1

TARRANT KENNEDALE ISD 5

NAVARRO KERENS ISD 1

WINKLER KERMIT ISD 1

KERR KERRVILLE ISD 1

GREGG KILGORE ISD 6

BELL KILLEEN ISD 1

KLEBERG KINGSVILLE ISD 1

TRAVIS KIPP AUSTIN PUBLIC SCHOOLS 2

DALLAS KIPP DALLAS-FORT WORTH, INC. 1

HARRIS KIPP, INC. CHARTER 1

BEXAR KIPP: SAN ANTONIO 1
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JASPER KIRBYVILLE ISD 3

HARRIS KLEIN ISD 1

DAWSON KLONDIKE ISD 1

UVALDE KNIPPA ISD 1

KNOX KNOX CITY-O'BRIEN ISD 1

BOSQUE KOPPERL ISD 1

HARDIN KOUNTZE ISD 1

SWISHER KRESS ISD 1

DENTON KRUM ISD 1

HARRIS L. LOWELL BYRD MEMORIAL EDUCAT. & COM. DEV. CORP 1

DALLAS LA ACADEMIA DE ESTRELLAS 1

EL PASO LA FE PREPARATORY SCHOOL 1

CAMERON LA FERIA ISD 1

JIM WELLS LA GLORIA ISD 1

FAYETTE LA GRANGE ISD 1

HIDALGO LA JOYA ISD 1

GALVESTON LA MARQUE ISD 1

HARRIS LA PORTE ISD 13

HENDERSON LA POYNOR ISD 1

ZAVALA LA PRYOR ISD 1

MCLENNAN LA VEGA ISD 1

WILSON LA VERNIA ISD 1

HIDALGO LA VILLA ISD 1

BEXAR LACKLAND ISD 2

TRAVIS LAGO VISTA ISD 1

DENTON LAKE DALLAS ISD 7

TRAVIS LAKE TRAVIS ISD 1

TARRANT LAKE WORTH ISD 1

FORT BEND LAMAR CONSOLIDATED ISD 1

DAWSON LAMESA ISD 1

LAMPASAS LAMPASAS ISD 5

DALLAS LANCASTER ISD 2

RUSK LANEVILLE ISD 1

WEBB LAREDO ISD 2

WILLACY LASARA ISD 1

HOUSTON LATEXO ISD 1

PARMER LAZBUDDIE ISD 1

HARRIS LEADERS OF TEXAS FOUNDATION INC. 1

BRAZOS LEADERSHIP EDUCATION FOUNDATION 2

REAL LEAKEY ISD 1

WILLIAMSON LEANDER ISD 2

BOWIE LEARY ISD 1

GRAY LEFORS ISD 1

DALLAS LEGACY PREPARATORY CHARTER ACADEMY 1

POLK LEGGETT ISD 1

TARRANT LENA POPE HOME, INC. 1

LEON LEON ISD 1

FANNIN LEONARD ISD 1

HOCKLEY LEVELLAND ISD 1

RUSK LEVERETTS CHAPEL ISD 1

DENTON LEWISVILLE ISD 1

LEE LEXINGTON ISD 1

WILLIAMSON LIBERTY HILL ISD 1
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LIBERTY LIBERTY ISD 1

BOWIE LIBERTY-EYLAU ISD 1

DALLAS LIFE SCHOOL 1

SMITH LINDALE ISD 1

COOKE LINDSAY ISD 1

ERATH LINGLEVILLE ISD 1

HOOD LIPAN ISD 1

ORANGE LIT CYPRESS-MRCEVILLE CONS ISD 6

DENTON LITTLE ELM ISD 1

BEXAR LITTLE FLOWER SCHOOL 1

LAMB LITTLEFIELD ISD 1

POLK LIVINGSTON ISD 1

LLANO LLANO ISD 4

CALDWELL LOCKHART ISD 1

FLOYD LOCKNEY ISD 1

MCCULLOCH LOHN ISD 1

LAMPASAS LOMETA ISD 1

NUECES LONDON ISD 1

HUNT LONE OAK ISD 1

GREGG LONGVIEW ISD 1

GAINES LOOP ISD 1

MITCHELL LORAINE ISD 1

MCLENNAN LORENA ISD 1

CROSBY LORENZO ISD 1

CAMERON LOS FRESNOS CONS ISD 1

WHARTON LOUISE ISD 1

COLLIN LOVEJOY ISD 2

HOUSTON LOVELADY ISD 1

LUBBOCK LUBBOCK COUNTY JUVENILE JUSTICE CENTER 1

LUBBOCK LUBBOCK ISD 1

LUBBOCK LUBBOCK-COOPER ISD 1

JONES LUEDERS-AVOCA ISD 1

ANGELINA LUFKIN ISD 1

CALDWELL LULING ISD 1

HARDIN LUMBERTON ISD 2

HARRIS LUTHERAN SOC SERV-KRAUSE CHLDRN RTC-KATY - FDP 1

TRAVIS LUTHERAN SOCIAL SERVICES OF THE SOUTH, INC 1

EL PASO LYDIA PATTERSON INSTITUTE 1

WILLACY LYFORD ISD 1

ATASCOSA LYTLE ISD 4

KAUFMAN MABANK ISD 1

MADISON MADISONVILLE CONS ISD 1

MONTGOMERY MAGNOLIA ISD 18

HENDERSON MALAKOFF ISD 1

HILL MALONE ISD 1

DALLAS MANARA ACADEMY 1

TRAVIS MANOR ISD 1

TARRANT MANSFIELD ISD 1

BURNET MARBLE FALLS ISD 1

PRESIDIO MARFA ISD 1

GUADALUPE MARION ISD 1

FALLS MARLIN ISD 1

HARRISON MARSHALL ISD 1
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MCLENNAN MART ISD 1

VAN ZANDT MARTINS MILL ISD 1

NACOGDOCHES MARTINSVILLE ISD 1

MASON MASON ISD 1

MATAGORDA MATAGORDA ISD 1

SAN PATRICIO MATHIS ISD 1

BOWIE MAUD ISD 1

BROWN MAY ISD 1

ELLIS MAYPEARL ISD 1

HIDALGO MCALLEN ISD 1

UPTON MCCAMEY ISD 1

BASTROP MCDADE ISD 1

MCLENNAN MCGREGOR ISD 3

COLLIN MCKINNEY ISD 20

GRAY MCLEAN ISD 1

CASS MCLEOD ISD 1

MCMULLEN MCMULLEN COUNTY ISD 1

TERRY MEADOW ISD 1

BANDERA MEDINA ISD 1

MEDINA MEDINA VALLEY ISD 1

COLLIN MELISSA ISD 2

HALL MEMPHIS ISD 1

MENARD MENARD ISD 1

HIDALGO MERCEDES ISD
10

BOSQUE MERIDIAN ISD 1

TAYLOR MERKEL ISD 1

DALLAS MESQUITE ISD 1

MCLENNAN METHODIST CHILDREN'S HOME  1

LIMESTONE MEXIA ISD 4

HARRIS MEYERPARK ELEMENTARY 1

DEWITT MEYERSVILLE ISD 1

ROBERTS MIAMI ISD 1

MIDLAND MIDLAND ACADEMY CHARTER SCHOOL 1

MIDLAND MIDLAND ISD 1

ELLIS MIDLOTHIAN ISD 1

CLAY MIDWAY ISD-HENRIETTA 1

MCLENNAN MIDWAY ISD-WACO 9

MILAM MILANO ISD 1

NAVARRO MILDRED ISD 1

RUNNELS MILES ISD 1

ELLIS MILFORD ISD 1

HOPKINS MILLER GROVE ISD 1

PARKER MILLSAP ISD 1

WOOD MINEOLA ISD 2

PALO PINTO MINERAL WELLS ISD 1

HIDALGO MISSION CONS ISD 1

WARD MONAHANS-WICKETT-PYOTE ISD 1

MONTAGUE MONTAGUE ISD 1

HIDALGO MONTE ALTO ISD 1

MONTGOMERY MONTGOMERY ISD 9

MCLENNAN MOODY ISD 1

SHACKELFORD MORAN ISD 1

BOSQUE MORGAN ISD 1
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ERATH MORGAN MILL ISD 1

COCHRAN MORTON ISD 1

EL PASO MOST HOLY TRINITY SCHOOL  1

MOTLEY MOTLEY COUNTY ISD 1

LAVACA MOULTON ISD 1

HILL MOUNT CALM ISD 1

RUSK MOUNT ENTERPRISE ISD 1

TITUS MOUNT PLEASANT ISD 10

FRANKLIN MOUNT VERNON ISD 1

COOKE MUENSTER ISD 1

BAILEY MULESHOE ISD 1

MILLS MULLIN ISD 1

ROBERTSON MUMFORD ISD 1

KNOX MUNDAY ISD 1

HENDERSON MURCHISON ISD 1

NACOGDOCHES NACOGDOCHES ISD 1

MEDINA NATALIA ISD 1

GUADALUPE NAVARRO ISD 1

GRIMES NAVASOTA ISD 6

VICTORIA NAZARETH ACADEMY  1

CASTRO NAZARETH ISD 1

ANDERSON NECHES ISD 1

JEFFERSON NEDERLAND ISD 8

FORT BEND NEEDVILLE ISD 2

HARRIS NEIGHBORHOOD CENTERS INC. 2

COMAL NEW BRAUNFELS ISD 1

MONTGOMERY NEW CANEY ISD 17

LUBBOCK NEW DEAL ISD 1

UPSHUR NEW DIANA ISD 1

BEXAR NEW FRONTIERS CHARTER SCHOOL, S.A. 1

LYNN NEW HOME ISD 1

MILLS NEW HORIZONS RANCH AND CENTER INC 1

CHEROKEE NEW SUMMERFIELD ISD 1

WALKER NEW WAVERLY ISD 4

YOUNG NEWCASTLE ISD 1

TARRANT NEWMAN INTERNATIONAL SCHOOL OF ARLINGTON 1

NEWTON NEWTON ISD 3

GONZALES NIXON-SMILEY CONS ISD 1

MONTAGUE NOCONA ISD 1

DEWITT NORDHEIM ISD 1

LEON NORMANGEE ISD 1

HOPKINS NORTH HOPKINS ISD 1

LAMAR NORTH LAMAR ISD 6

MADISON NORTH ZULCH ISD 1

WILBARGER NORTHSIDE ISD-VERNON 1

DENTON NORTHWEST ISD 1

WICHITA NOTRE DAME CATHOLIC SCHOOL 1

DALLAS NOVA CHARTER SCHOOL (SOUTHEAST) 1

DALLAS NOVA SCHOOLS, WEST OAK CLIFF 1

EDWARDS NUECES CANYON CONS ISD 1

NUECES NUECES COUNTY JUVENILE PROBATION DEPT 1

VICTORIA NURSERY ISD 1

TRAVIS NYOS CHARTER SCHOOL INC. 1

114



LEON OAKWOOD ISD 1

SAN PATRICIO ODEM-EDROY ISD 1

LYNN O'DONNELL ISD 1

GALVESTON ODYSSEY 2020 ACADEMY, INC. 12

CORYELL OGLESBY ISD 1

RUNNELS OLFEN ISD 1

YOUNG OLNEY ISD 1

LAMB OLTON ISD 1

POLK ONALASKA ISD 1

JIM WELLS ORANGE GROVE ISD 1

ORANGE ORANGEFIELD ISD 1

UPSHUR ORE CITY ISD 1

EL PASO OUR LADY OF ASSUMPTION SCHOOL 1

CALHOUN OUR LADY OF THE GULF CHURCH 1

EL PASO OUR LADY OF THE VALLEY PARISH 1

TARRANT OUR LADY OF VICTORY CATHOLIC SCHOOL 1

TARRANT OUR MOTHER OF MERCY CATHOLIC SCHOOL 1

RUSK OVERTON ISD 1

COTTLE PADUCAH ISD 1

HASKELL PAINT CREEK ISD 1

CONCHO PAINT ROCK ISD 1

MATAGORDA PALACIOS ISD 1

ANDERSON PALESTINE ISD 4

ELLIS PALMER ISD 1

PALO PINTO PALO PINTO ISD 1

GRAY PAMPA ISD 1

CARSON PANHANDLE ISD 1

COLEMAN PANTHER CREEK CONS ISD 1

WISE PARADISE ISD 1

LAMAR PARIS ISD 1

HARRIS PASADENA ISD 67

KERR PATHWAYS YOUTH & FAMILY SERVICES INC 1

DICKENS PATTON SPRINGS ISD 1

BEE PAWNEE ISD 1

BRAZORIA PEARLAND ISD 1

FRIO PEARSALL ISD 1

PARKER PEASTER ISD 1

REEVES PECOS-BARSTOW-TOYAH ISD 1

CALDWELL PEGASUS SCHOOLS INC 1

HILL PENELOPE ISD 1

JACK PERRIN-WHITT CONS ISD 1

OCHILTREE PERRYTON ISD 1

HALE PETERSBURG ISD 1

CLAY PETROLIA ISD 1

BEE PETTUS ISD 1

MORRIS PEWITT CONS ISD 1

TRAVIS PFLUGERVILLE ISD 27

HIDALGO PHARR-SAN JUAN-ALAMO ISD 1

DALLAS PHOENIX HOUSES OF TEXAS, INC.  1

DENTON PILOT POINT ISD 1

GREGG PINE TREE ISD 2

ANGELINA PINEYWOODS COMMUNITY ACADEMY 1

CAMP PITTSBURG ISD 3
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YOAKUM PLAINS ISD 1

HALE PLAINVIEW ISD 1

COLLIN PLANO ISD 1

BOWIE PLEASANT GROVE ISD 1

ATASCOSA PLEASANTON ISD 5

HUTCHINSON PLEMONS-STINNETT-PHILLIPS 1

CAMERON POINT ISABEL ISD 1

DENTON PONDER ISD 1

PARKER POOLVILLE ISD 1

BEXAR POR VIDA ACADEMY CHARTER H S 1

NUECES PORT ARANSAS ISD 1

JEFFERSON PORT ARTHUR ISD 3

JEFFERSON PORT NECHES-GROVES ISD 9

GARZA POST ISD 1

ATASCOSA POTEET ISD 3

WILSON POTH ISD 1

GRAYSON POTTSBORO ISD 3

CALDWELL PRAIRIE LEA ISD 1

MONTAGUE PRAIRIE VALLEY ISD 1

LAMAR PRAIRILAND ISD 1

ERATH PREMIER HIGH SCHOOL 1

GALVESTON PREMIER LEARNING ACADEMY 1

JIM WELLS PREMONT ISD 1

KLEBERG PRESBYTERIAN PAN AMERICAN SCHOOL 1

PRESIDIO PRESIDIO ISD 1

MILLS PRIDDY ISD 1

COLLIN PRINCETON ISD 4

HANSFORD PRINGLE-MORSE CONS ISD 1

BELL PRIORITY SYSTEMS, INC. 1

HIDALGO PROGRESO ISD 1

COLLIN PROSPER ISD 1

HARDEMAN QUANAH ISD 1

CASS QUEEN CITY ISD 1

HUNT QUINLAN ISD 1

WOOD QUITMAN ISD 2

RAINS RAINS ISD 1

CROSBY RALLS ISD 1

DUVAL RAMIREZ CSD 1

EASTLAND RANGER ISD 1

UPTON RANKIN ISD 1

MCLENNAN RAPOPORT ACADEMY 1

WILLACY RAYMONDVILLE ISD 1

REAGAN REAGAN COUNTY ISD 1

ELLIS RED OAK ISD 1

REFUGIO REFUGIO ISD 1

KLEBERG RICARDO ISD 1

COLORADO RICE CONS ISD 2

NAVARRO RICE ISD 1

GRIMES RICHARDS ISD 1

DALLAS RICHARDSON ISD 1

SAN SABA RICHLAND SPRINGS ISD 1

MCLENNAN RIESEL ISD 1

STARR RIO GRANDE CITY ISD 1
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CAMERON RIO HONDO ISD 1

JOHNSON RIO VISTA ISD 1

EASTLAND RISING STAR ISD 1

POTTER RIVER ROAD ISD 1

RED RIVER RIVERCREST ISD 1

BEXAR RIVERWALK EDUCATION FOUNDATION, INC. 1

BEXAR RIVERWALK EDUCATION FOUNDATION, INC. 1

KLEBERG RIVIERA ISD 1

COKE ROBERT LEE ISD 1

MCLENNAN ROBINSON ISD 1

NUECES ROBSTOWN ISD 1

FISHER ROBY CONS ISD 1

MCCULLOCH ROCHELLE ISD 1

MILAM ROCKDALE ISD 6

EDWARDS ROCKSPRINGS ISD 1

ROCKWALL ROCKWALL ISD 2

BELL ROGERS ISD 1

STARR ROMA ISD 1

LUBBOCK ROOSEVELT ISD 1

HOCKLEY ROPESVILLE ISD 1

NOLAN ROSCOE ISD 1

FALLS ROSEBUD-LOTT ISD 1

FISHER ROTAN ISD 1

WILLIAMSON ROUND ROCK ISD 1

FAYETTE ROUND TOP-CARMINE ISD 1

LAMAR ROXTON ISD 1

BEXAR ROY MAAS YOUTH ALTERNATIVES, INC 1

WALLER ROYAL ISD 4

ROCKWALL ROYSE CITY ISD 9

HASKELL RULE ISD 1

KARNES RUNGE ISD 1

CHEROKEE RUSK ISD 1

GRAYSON S AND S CISD 1

UVALDE SABINAL ISD 1

GREGG SABINE ISD 1

JEFFERSON SABINE PASS ISD 1

LAVACA SACRED HEART CHURCH  1

FAYETTE SACRED HEART SCHOOL-LA GRANGE 1

ARANSAS SACRED HEART SCHOOL-ROCKPORT 1

UVALDE SACRED HEART SCHOOL-UVALDE 1

MONTAGUE SAINT JO ISD 1

TARRANT SAINT RITA CATHOLIC SCHOOL 1

BELL SALADO ISD 1

DALLAS SALESMANSHIP CLUB YOUTH AND FAMILY CENTERS, INC 1

HOPKINS SALTILLO ISD 1

FANNIN SAM RAYBURN ISD 1

TOM GREEN SAN ANGELO ISD 1

SAN AUGUSTINE SAN AUGUSTINE ISD 1

CAMERON SAN BENITO CONS ISD 1

DUVAL SAN DIEGO ISD 1

EL PASO SAN ELIZARIO ISD 6

VAL VERDE SAN FELIPE-DEL RIO 1

STARR SAN ISIDRO ISD 1
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HAYS SAN MARCOS CONS ISD 1

WILLACY SAN PERLITA ISD 1

SAN SABA SAN SABA ISD 1

DAWSON SANDS ISD 1

HUTCHINSON SANFORD-FRITCH ISD 1

DENTON SANGER ISD 1

COLEMAN SANTA ANNA ISD 1

GALVESTON SANTA FE ISD 1

KLEBERG SANTA GERTRUDIS ISD 1

CAMERON SANTA MARIA ISD 1

CAMERON SANTA ROSA ISD 1

PALO PINTO SANTO ISD 1

FANNIN SAVOY ISD 1

GUADALUPE SCHERTZ-CIBOLO-U CITY ISD 1

SCHLEICHER SCHLEICHER ISD 1

BEXAR SCHOOL OF EXCELLENCE ED 1

FAYETTE SCHULENBURG ISD 1

KAUFMAN SCURRY-ROSSER ISD 1

GAINES SEAGRAVES ISD 1

AUSTIN SEALY ISD 1

EL PASO SEED FOR HIS HARVEST 1

GUADALUPE SEGUIN ISD 5

GAINES SEMINOLE ISD 4

HARRIS SER-NINOS SCH. 1

BEXAR SETON HOME 1

BAYLOR SEYMOUR ISD 1

LUBBOCK SHALLOWATER ISD 1

WHEELER SHAMROCK ISD 1

HIDALGO SHARYLAND ISD 1

BEXAR SHEKINAH LEARNING INSTITUTE 1

BEXAR SHEKINAH LEARNING INSTITUTE 1

SHELBY SHELBYVILLE ISD 1

HARRIS SHELDON ISD 13

SAN JACINTO SHEPHERD ISD 2

GRAYSON SHERMAN ISD 1

LAVACA SHINER ISD 1

SAN PATRICIO SHORELINE INC 1

COMANCHE SIDNEY ISD 1

HUDSPETH SIERRA BLANCA ISD 1

HARDIN SILSBEE ISD 2

BRISCOE SILVERTON ISD 1

BOWIE SIMMS ISD 1

SAN PATRICIO SINTON ISD 1

COOKE SIVELLS BEND ISD 1

BEE SKIDMORE-TYNAN ISD 1

LUBBOCK SLATON ISD 1

WISE SLIDELL ISD 1

ANDERSON SLOCUM ISD 1

BASTROP SMITHVILLE ISD 1

HOCKLEY SMYER ISD 1

BURLESON SNOOK ISD 1

SCURRY SNYDER ISD 1

EL PASO SOCORRO ISD 41
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BEXAR SOMERSET ISD 6

BURLESON SOMERVILLE ISD 3

SUTTON SONORA ISD 1

BEXAR SOUTH SAN ANTONIO ISD 1

HIDALGO SOUTH TEXAS EDUCATIONAL TECH 1

CAMERON SOUTH TEXAS ISD 4

GARZA SOUTHLAND ISD 1

BEXAR SOUTHSIDE ISD 9

HARRIS SOUTHWEST HIGH SCHOOL 1

BEXAR SOUTHWEST ISD 1

CAMERON SOUTHWEST KEY PROGRAM-BROWNSVILLE - FDP 5

EL PASO SOUTHWEST KEY PROGRAM-EL PASO - FDP 3

HARRIS SOUTHWEST KEY PROGRAM-HOUSTON #2 - FDP 3

BEXAR SOUTHWEST PREPARATORY SCHOOL 1

HANSFORD SPEARMAN ISD 1

MONTGOMERY SPLENDORA ISD 2

HUTCHINSON SPRING CREEK ISD 1

GREGG SPRING HILL ISD 3

HARRIS SPRING ISD 1

LAMB SPRINGLAKE-EARTH ISD 1

PARKER SPRINGTOWN ISD 1

DICKENS SPUR ISD 1

TYLER SPURGER ISD 1

DALLAS ST ANTHONY ACADEMY 1

NUECES ST ANTHONY SCHOOL 1

DEAF SMITH ST ANTHONY'S CATHOLIC CHURCH 1

COLORADO ST ANTHONY'S SCHOOL  1

TARRANT ST GEORGE SCHOOL  1

BEXAR ST JAMES THE APOSTLE CATHOLIC CHURCH 1

BEXAR ST JOHN BERCHMAN'S SCHOOL  1

POTTER ST JOSEPH ALAMO CATHOLIC SCHOOL 1

COMAL ST JUDE'S RANCH FOR CHILDREN -TEXAS REGION, INC. 1

BEXAR ST LEO'S SCHOOL 1

MCLENNAN ST LOUIS ELEMENTARY SCHOOL 1

BEXAR ST MARGARET MARY'S CHURCH 1

BEE ST MARY ACADEMY 1

DALLAS ST MARY OF CARMEL SCHOOL 1

COOKE ST MARY SCHOOL  1

MCLENNAN ST MARY'S SCHOOL BOARD  1

BEXAR ST MATTHEW CATHOLIC SCHOOL 1

TARRANT ST PAUL LUTHERAN SCHOOL  1

BEXAR ST PETER - ST JOSEPH CHILDREN'S HOME 1

TARRANT ST PETER THE APOSTLE CATHOLIC SCHOOL-FORT WORTH 1

EL PASO ST RAPHAEL'S SCHOOL  1

FAYETTE ST ROSE OF LIMA SCHOOL 1

FORT BEND STAFFORD MSD 4

JONES STAMFORD ISD 1

MARTIN STANTON ISD 1

ERATH STEPHENVILLE ISD 1

STERLING STERLING CITY ISD 1

WILSON STOCKDALE ISD 1

SHERMAN STRATFORD ISD 1

PALO PINTO STRAWN ISD 1
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LAMB SUDAN ISD 1

HOPKINS SULPHUR BLUFF ISD 1

HOPKINS SULPHUR SPRINGS ISD 9

HOCKLEY SUNDOWN ISD 1

DALLAS SUNNYVALE ISD 1

MOORE SUNRAY ISD 1

DALLAS SUSTAINABLE EDUCATION SOLUTIONS 1

BRAZORIA SWEENY ISD 2

LAVACA SWEET HOME ISD 2

NOLAN SWEETWATER ISD 1

SAN PATRICIO TAFT ISD 1

LYNN TAHOKA ISD 1

LIBERTY TARKINGTON ISD 1

TARRANT TARRANT COUNTY JUVENILE BOARD 1

RUSK TATUM ISD 1

TAYLOR TAYLOR COUNTY JUVENILE PROBATION DEPARTMENT 3

WILLIAMSON TAYLOR ISD 1

FREESTONE TEAGUE ISD 1

CAMERON Tejano C.C.C. – Raul Yzaguirre – Brownsville – FDP 1

HARRIS TEJANO CENTER FOR COMMUNITY CONCERNS, INC. 1

JEFFERSON TEKOA CHARTER SCHOOL 1

BELL TEMPLE ISD 4

SHELBY TENAHA ISD 1

KAUFMAN TERRELL ISD 1

DALLAS TEXANS CAN ACADEMIES 1

TRAVIS Texans Can Academies-Austin Can!  FDP 1

HARRIS Texans Can Academies-Houston Can! FDP 1

BEXAR Texans Can Academies-San Antonion Can! FDP 2

BOWIE TEXARKANA ISD 1

LUBBOCK TEXAS BOYS RANCH, INC  1

PECOS TEXAS CHALLENGE ACADEMY 1

GALVESTON TEXAS CITY ISD 1

TAYLOR TEXAS COLLEGE PREPARATORY ACADEMIES 8

TRAVIS TEXAS EMPOWERMENT ACADEMY 2

TRAVIS TEXAS JUVENILE JUSTICE DEPARTMENT 1

TRAVIS TEXAS SCHOOL FOR THE BLIND & VISUALLY IMPAIRED 1

TRAVIS TEXAS SCHOOL FOR THE DEAF 1

MONTGOMERY TEXAS SERENITY ACADEMY (CONROE,TX)
1

SHERMAN TEXHOMA ISD 1

DALLAM TEXLINE ISD 1

BRAZOS THE BRAZOS SCH INQ & CREATIVITY 1

GALVESTON THE CHILDREN'S CENTER, INC. 2

BEXAR THE CHILDREN'S SHELTER OF SAN ANTONIO 1

HARRIS THE CHINQUAPIN SCHOOL  1

GALVESTON THE DEVEREUX FOUNDATION  1

VICTORIA THE DEVEREUX FOUNDATION-VICTORIA - FDP 1

DENTON THE EDUCATION CENTER 1

BEXAR THE EDUCATIONAL RESOURCE CENTER ,INC 1

HOOD The Educational Resource Center-Granbury JJ FDP (John H Wood) 1

MILAM The Educational Resource Center-Rockdale JJ FDP (John H Wood) 1

JEFF DAVIS THE HIGH FRONTIER INC 1

HARRIS THE RHODES SCHOOL 1

MILAM THORNDALE ISD 1
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WILLIAMSON THRALL ISD 1

LIVE OAK THREE RIVERS ISD 1

ERATH THREE WAY ISD 1

THROCKMORTON THROCKMORTON ISD
1

MATAGORDA TIDEHAVEN ISD 1

SHELBY TIMPSON ISD 1

GRAYSON TIOGA ISD 1

BEXAR TJJD-AYRES HOUSE - FDP 1

NAVARRO TJJD-CORSICANA STATE HOME SCHOOL FDP 1

DALLAS TJJD-COTTRELL HOUSE - FDP 1

HIDALGO TJJD-EVINS - FDP 1

COOKE TJJD-GAINESVILLE STATE SCHOOL - FDP 1

LEE TJJD-GIDDINGS STATE HOME SCHOOL - FDP 1

DENTON TJJD-MC FADDEN RANCH - FDP 1

MCLENNAN TJJD-MCLENNAN CTY. ST JVNL CORRECTIONAL FAC - FDP 1

BROWN TJJD-RON JACKSON STATE JUVENILE FDP 1

EL PASO TJJD-SCHAEFFER HOUSE FDP 1

CAMERON TJJD-TAMAYO HOUSE  FDP 1

TARRANT TJJD-WILLOUGHBY HOUSE FDP 1

NUECES TJJD-YORK HALFWAY HOUSE FDP 1

TOM GREEN TLC ACADEMY 1

HOOD TOLAR ISD 1

GRAYSON TOM BEAN ISD 1

TOM GREEN TOM GREEN JUVENILE CENT DETENTION CENTER 1

HARRIS TOMBALL ISD 1

EL PASO TORNILLO ISD 19

TRAVIS TRAVIS COUNTY JUVENILE PROBATION DEPARTMENT 1

TAYLOR TRENT ISD 1

FANNIN TRENTON ISD 1

HENDERSON TRINIDAD ISD 1

DALLAS TRINITY BASIN PREPARATORY 1

TRINITY TRINITY ISD 1

POTTER TRINITY LUTHERAN SCHOOL  3

SMITH TROUP ISD 1

BELL TROY ISD 1

SWISHER TULIA ISD 4

NUECES TULOSO-MIDWAY ISD 1

HALL TURKEY-QUITAQUE ISD 1

HARRIS TWO DIMENSIONS PREPARATORY ACADEMY 1

SMITH TYLER ISD 1

UPSHUR UNION GROVE ISD 1

UPSHUR UNION HILL ISD 1

WEBB UNITED ISD 1

DALLAS UNIVERSAL ACADEMY 2

TRAVIS UNIVERSITY OF TEXAS AT AUSTIN 1

DALLAS UPLIFT EDUCATION-NORTH HILLS PREPARATORY 1

DALLAS UTD/CALLIER CENTER FOR COMMUNICATION DISORDERS 1

UVALDE UTOPIA ISD 1

UVALDE UVALDE CONS ISD 1

BOSQUE VALLEY MILLS ISD 1

HIDALGO VALLEY VIEW ISD-PHARR 1

COOKE VALLEY VIEW ISD-VALLEY VIEW 1

GRAYSON VAN ALSTYNE ISD 1
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VAN ZANDT VAN ISD 3

MATAGORDA VAN VLECK ISD 4

VAN ZANDT VAN ZANDT COUNTY JUVENILE PROBATION DEPARTMENT 1

HIDALGO VANGUARD ACADEMY 1

HARRIS VARNETT SCHOOLS, INC. (THE ) 1

OLDHAM VEGA ISD 1

JOHNSON VENUS ISD 1

TOM GREEN VERIBEST ISD 4

WILBARGER VERNON ISD 1

VICTORIA VICTORIA COUNTY JUVENILE JUSTICE CENTER 1

VICTORIA VICTORIA ISD 1

HARRIS VICTORY PREPARATORY 1

ORANGE VIDOR ISD 1

LAVACA VYSEHRAD ISD 6

MCLENNAN WACO ISD
1

GONZALES WAELDER ISD 1

DEAF SMITH WALCOTT ISD 1

HARRIS WALIPP PREPARATORY ACADEMY
1

TOM GREEN WALL ISD
1

WALLER WALLER ISD 1

COOKE WALNUT BEND ISD 1

BOSQUE WALNUT SPRINGS ISD 8

TYLER WARREN ISD 1

HARRISON WASKOM ISD 1

TOM GREEN WATER VALLEY ISD 1

ELLIS WAXAHACHIE ISD 1

TRAVIS WAYSIDE SCHOOLS 1

PARKER WEATHERFORD ISD 1

WEBB WEBB CONS ISD 1

COLORADO WEIMAR ISD 1

COLLINGSWORTH WELLINGTON ISD 1

TERRY WELLMAN-UNION CISD 1

CHEROKEE WELLS ISD 1

HIDALGO WESLACO ISD 1

DALLAS WEST DALLAS Community School 1

HARDIN WEST HARDIN COUNTY CONS I 17

HARRIS WEST HOUSTON CHARTER ALLIANCE, INC. 1

MCLENNAN WEST ISD 1

ORANGE WEST ORANGE-COVE CONS ISD 1

NUECES WEST OSO ISD 1

RUSK WEST RUSK ISD 2

SABINE WEST SABINE ISD 1

MITCHELL WESTBROOK ISD 1

DEWITT WESTHOFF ISD 1

FALLS WESTPHALIA ISD 1

ANDERSON WESTWOOD ISD 1

WHARTON WHARTON ISD 1

WHEELER WHEELER ISD 1

CARSON WHITE DEER ISD 1

GREGG WHITE OAK ISD 1

TARRANT WHITE SETTLEMENT ISD 1
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COCHRAN WHITEFACE CONS ISD 1

SMITH WHITEHOUSE ISD 1

GRAYSON WHITESBORO ISD 1

GRAYSON WHITEWRIGHT ISD 7

HOCKLEY WHITHARRAL ISD

1

HILL WHITNEY ISD 2

WICHITA WICHITA FALLS ISD 1

OLDHAM WILDORADO ISD 4

MONTGOMERY WILLIS ISD 1

SMITH WILLOW BEND CENTER 1

VAN ZANDT WILLS POINT ISD 8

LYNN WILSON ISD 1

HAYS WIMBERLEY ISD 5

ARCHER WINDTHORST ISD 1

TITUS WINFIELD ISD 1

WINKLER WINK-LOVING ISD 1

WOOD WINNSBORO ISD
1

SMITH WINONA ISD
1

RUNNELS WINTERS ISD
2

NACOGDOCHES WODEN ISD 1

HUNT WOLFE CITY ISD 1

HARRIS WONDERLAND EDUCATIONAL ESTATE ASSOCIATION, INC. 1

REFUGIO WOODSBORO ISD 2

THROCKMORTON WOODSON ISD 1

TYLER WOODVILLE ISD 2

FREESTONE WORTHAM ISD
1

TAYLOR WYLIE ISD-ABILENE 2

COLLIN WYLIE ISD-WYLIE 1

WOOD YANTIS ISD 1

HARRIS YES PREP PUBLIC SCHOOLS, INC. 1

DEWITT YOAKUM ISD 1

DEWITT YORKTOWN ISD 1

SMITH YOUTH AND FAMILY ENRICHMENT CENTERS, INC 1

RANDALL YOUTH CENTER OF THE HIGH PLAINS 1

EL PASO YSLETA ISD 1

ZAPATA ZAPATA ISD 1

ANGELINA ZAVALLA ISD 60

BROWN ZEPHYR ISD 1

HARRIS ZOE LEARNING ACADEMY 1

TARRANT ZOE LEARNING ACADEMY-DUNCANVILLE ISDC FDP 1
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Units Shipped

340

Units Shipped

632

Units Shipped

310

Units Shipped

189

Units Shipped

2,164

Units Shipped

443

Units Shipped

242

Units Shipped

356

Units Shipped

559

Units Shipped

62

Units Shipped

7

Units Shipped

26

Units Shipped

229

Units Shipped

546

Contracting Entity: 00015 - CENTRAL ISD

County: ANGELINA 

Contracting Entity: 00012 - HUNTINGTON ISD

County: ANGELINA 

County: ANGELINA 

Contracting Entity: 00011 - LUFKIN ISD

Contracting Entity: 00014 - ZAVALLA ISD

County: ANGELINA 

Contracting Entity: 00013 - DIBOLL ISD

County: ANGELINA 

Contracting Entity: 00007 - SLOCUM ISD

County: ANDERSON 

Contracting Entity: 00009 - PINEYWOODS COMMUNITY ACADEMY

County: ANGELINA 

Contracting Entity: 00010 - HUDSON ISD

County: ANGELINA 

County: ANDERSON 

Contracting Entity: 00004 - NECHES ISD

County: ANDERSON 

Contracting Entity: 00005 - PALESTINE ISD

County: ANDERSON 

County: ANDERSON 

Contracting Entity: 00006 - WESTWOOD ISD

Volume by Recipient Agency

FDP Region 1 and 2

07/01/2014 - 06/30/2015 Program: NSLP

Program Year: 2014 - 2015

Contracting Entity: 00001 - CAYUGA ISD

County: ANDERSON 

Contracting Entity: 00002 - ELKHART ISD

County: ANDERSON 

Contracting Entity: 00003 - FRANKSTON ISD

Exhibit F - Region 1 and 2
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Units Shipped

606

Units Shipped

460

Units Shipped

88

Units Shipped

7

Units Shipped

132

Units Shipped

165

Units Shipped

137

Units Shipped

527

Units Shipped

266

Units Shipped

4,627

Units Shipped

2,251

Units Shipped

276

Units Shipped

900

Units Shipped

131

Units Shipped

81

Units Shipped

635

County: BOWIE 

Contracting Entity: 00111 - LEARY ISD

Contracting Entity: 00161 - PITTSBURG ISD

County: CAMP 

County: BOWIE 

Contracting Entity: 00108 - SIMMS ISD

Contracting Entity: 00109 - PLEASANT GROVE ISD

County: BOWIE 

Contracting Entity: 00110 - HUBBARD ISD-DE KALB

County: BOWIE 

Contracting Entity: 00105 - MAUD ISD

County: BOWIE 

Contracting Entity: 00106 - TEXARKANA ISD

County: BOWIE 

County: BOWIE 

Contracting Entity: 00107 - LIBERTY-EYLAU ISD

Contracting Entity: 00102 - KOPPERL ISD

County: BOSQUE 

Contracting Entity: 00103 - CRANFILLS GAP ISD

County: BOSQUE 

Contracting Entity: 00104 - HOOKS ISD

County: BOWIE 

Contracting Entity: 00098 - MORGAN ISD

County: BOSQUE 

County: BOSQUE 

Contracting Entity: 00099 - VALLEY MILLS ISD

Contracting Entity: 00100 - WALNUT SPRINGS ISD

County: BOSQUE 

Contracting Entity: 00096 - CLIFTON ISD

County: BOSQUE 

County: BOSQUE 

Contracting Entity: 00097 - MERIDIAN ISD
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Units Shipped

1,101

Units Shipped

94

Units Shipped

366

Units Shipped

275

Units Shipped

379

Units Shipped

419

Units Shipped

570

Units Shipped

148

Units Shipped

424

Units Shipped

297

Units Shipped

187

Units Shipped

127

Units Shipped

71

Units Shipped

45

Units Shipped

904

Units Shipped

Contracting Entity: 00186 - MIDWAY ISD-HENRIETTA

County: CLAY 

County: COLLIN 

Contracting Entity: 00195 - ALLEN ISD

Contracting Entity: 00196 - ANNA ISD

Contracting Entity: 00183 - HENRIETTA ISD

County: CLAY 

Contracting Entity: 00184 - PETROLIA ISD

County: CLAY 

Contracting Entity: 00185 - BELLEVUE ISD

County: CLAY 

Contracting Entity: 00179 - NEW SUMMERFIELD ISD

County: CHEROKEE 

County: CHEROKEE 

Contracting Entity: 00178 - RUSK ISD

County: CHEROKEE 

Contracting Entity: 00180 - WELLS ISD

Contracting Entity: 00169 - QUEEN CITY ISD

County: CASS 

Contracting Entity: 00176 - ALTO ISD

County: CHEROKEE 

Contracting Entity: 00177 - JACKSONVILLE ISD

County: CHEROKEE 

Contracting Entity: 00166 - AVINGER ISD

County: CASS 

County: CASS 

Contracting Entity: 00167 - HUGHES SPRINGS ISD

County: CASS 

Contracting Entity: 00168 - MCLEOD ISD

Contracting Entity: 00165 - ATLANTA ISD

County: CASS 
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55

Units Shipped

90

Units Shipped

1,106

Units Shipped

6,028

Units Shipped

1,547

Units Shipped

884

Units Shipped

1,760

Units Shipped

249

Units Shipped

72

Units Shipped

1,579

Units Shipped

132

Units Shipped

238

Units Shipped

89

Units Shipped

106

Units Shipped

30

Units Shipped

201

Contracting Entity: 00216 - COMANCHE ISD

County: COMANCHE 

Contracting Entity: 00217 - DE LEON ISD

County: COMANCHE 

Contracting Entity: 00218 - GUSTINE ISD

County: COMANCHE 

Contracting Entity: 00206 - BLUE RIDGE ISD

County: COLLIN 

Contracting Entity: 00207 - COMMUNITY ISD

County: COLLIN 

Contracting Entity: 00208 - LOVEJOY ISD

County: COLLIN 

County: COLLIN 

Contracting Entity: 00203 - PRINCETON ISD

Contracting Entity: 00204 - PROSPER ISD

County: COLLIN 

Contracting Entity: 00205 - WYLIE ISD-WYLIE

County: COLLIN 

Contracting Entity: 00200 - MCKINNEY ISD

County: COLLIN 

County: COLLIN 

Contracting Entity: 00201 - MELISSA ISD

Contracting Entity: 00202 - PLANO ISD

County: COLLIN 

Contracting Entity: 00197 - CELINA ISD

County: COLLIN 

Contracting Entity: 00198 - FARMERSVILLE ISD

County: COLLIN 

County: COLLIN 

Contracting Entity: 00199 - FRISCO ISD

County: COLLIN 
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Units Shipped

131

Units Shipped

508

Units Shipped

333

Units Shipped

296

Units Shipped

240

Units Shipped

371

Units Shipped

446

Units Shipped

105

Units Shipped

50

Units Shipped

144

Units Shipped

1,256

Units Shipped

77

Units Shipped

2,095

Units Shipped

157

Units Shipped

55

Units Shipped

2,165County: CORYELL 

Contracting Entity: 00234 - COPPERAS COVE ISD

County: CORYELL 

Contracting Entity: 00231 - GATESVILLE ISD

County: CORYELL 

Contracting Entity: 00232 - OGLESBY ISD

County: CORYELL 

Contracting Entity: 00233 - JONESBORO ISD

County: COOKE 

Contracting Entity: 01238 - ST MARY SCHOOL  

Contracting Entity: 03861 - TJJD-GAINESVILLE STATE SCHOOL - FDP

County: COOKE 

County: CORYELL 

Contracting Entity: 00230 - EVANT ISD

County: COOKE 

Contracting Entity: 00227 - LINDSAY ISD

Contracting Entity: 00228 - WALNUT BEND ISD

County: COOKE 

County: COOKE 

Contracting Entity: 00229 - SIVELLS BEND ISD

County: COOKE 

Contracting Entity: 00224 - VALLEY VIEW ISD-VALLEY VIEW

Contracting Entity: 00225 - CALLISBURG ISD

County: COOKE 

County: COOKE 

Contracting Entity: 00226 - ERA ISD

County: COMANCHE 

Contracting Entity: 00219 - SIDNEY ISD

Contracting Entity: 00222 - GAINESVILLE ISD

County: COOKE 

Contracting Entity: 00223 - MUENSTER ISD

County: COOKE 
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Units Shipped

136

Units Shipped

1,003

Units Shipped

1,816

Units Shipped

584

Units Shipped

61

Units Shipped

599

Units Shipped

7

Units Shipped

1,169

Units Shipped

855

Units Shipped

1,344

Units Shipped

598

Units Shipped

184

Units Shipped

529

Units Shipped

523

Units Shipped

568

Units Shipped

Contracting Entity: 00261 - A PLUS CHARTER SCHOOLS, INC. DBA 

INSPIRED VISION ACADEMYCounty: DALLAS 

Contracting Entity: 00262 - GATEWAY CHARTER ACADEMY

Contracting Entity: 00258 - HONORS ACADEMY

County: DALLAS 

County: DALLAS 

Contracting Entity: 00259 - NOVA CHARTER SCHOOL (SOUTHEAST)

Contracting Entity: 00260 - A PLUS CHARTER SCHOOLS, Inc. DBA A + 

ACADEMYCounty: DALLAS 

County: DALLAS 

Contracting Entity: 00254 - FAITH FAMILY KIDS INC DBA FAITH FAMILY 

ACADEMY OF OAK CLIFF

County: DALLAS 

Contracting Entity: 00255 - A.W. BROWN-FELLOWSHIP

Contracting Entity: 00256 - FOCUS LEARNING ACADEMY, INC.

County: DALLAS 

County: DALLAS 

Contracting Entity: 00251 - ACADEMY OF AMERICA DBA ACADEMY OF 

DALLAS

Contracting Entity: 00252 - EXCELLENCE 2000, INC.

County: DALLAS 

Contracting Entity: 00253 - TRINITY BASIN PREPARATORY

County: DALLAS 

Contracting Entity: 00248 - LIFE SCHOOL

County: DALLAS 

County: DALLAS 

Contracting Entity: 00249 - UNIVERSAL ACADEMY

Contracting Entity: 00250 - NOVA SCHOOLS, WEST OAK CLIFF

County: DALLAS 

Contracting Entity: 00244 - Genesis Schools

County: DALLAS 

Contracting Entity: 00245 - TEXANS CAN ACADEMIES

County: DALLAS 
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314

Units Shipped

133

Units Shipped

167

Units Shipped

776

Units Shipped

386

Units Shipped

645

Units Shipped

231

Units Shipped

366

Units Shipped

121

Units Shipped

209

Units Shipped

3,192

Units Shipped

4,304

Units Shipped

4,252

Units Shipped

10,826

Units Shipped

10,222

Units Shipped

986

Contracting Entity: 00282 - LANCASTER ISD

County: DALLAS 

Contracting Entity: 00279 - GARLAND ISD

Contracting Entity: 00280 - GRAND PRAIRIE ISD

County: DALLAS 

County: DALLAS 

Contracting Entity: 00281 - IRVING ISD

County: DALLAS 

Contracting Entity: 00273 - MANARA ACADEMY

County: DALLAS 

Contracting Entity: 00277 - DESOTO ISD

County: DALLAS 

Contracting Entity: 00278 - DUNCANVILLE ISD

County: DALLAS 

Contracting Entity: 00269 - LA ACADEMIA DE ESTRELLAS

County: DALLAS 

Contracting Entity: 00270 - CITYSCAPE SCHOOLS

County: DALLAS 

Contracting Entity: 00272 - HAMPTON PREPARATORY

County: DALLAS 

County: DALLAS 

Contracting Entity: 00271 - WILLIAMS PREPARATORY

Contracting Entity: 00264 - EVOLUTION ACADEMY CHARTER

County: DALLAS 

Contracting Entity: 00265 - GOLDEN RULE SCHOOLS INC.

County: DALLAS 

Contracting Entity: 00268 - UPLIFT EDUCATION

County: DALLAS 

County: DALLAS 

Contracting Entity: 00263 - ALPHA CHARTER SCHOOL

County: DALLAS 
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Units Shipped

5,323

Units Shipped

2,679

Units Shipped

263

Units Shipped

1,773

Units Shipped

198

Units Shipped

140

Units Shipped

155

Units Shipped

83

Units Shipped

193

Units Shipped

232

Units Shipped

55

Units Shipped

170

Units Shipped

70

Units Shipped

18

Units Shipped

31

Units Shipped

574

Contracting Entity: 00293 - COOPER ISD

County: DELTA 

Contracting Entity: 03863 - TJJD-COTTRELL HOUSE - FDP

County: DALLAS 

County: DALLAS 

Contracting Entity: 04555 - VILLAGE TECH SCHOOL

Contracting Entity: 04581 - INTERNATIONAL LEADERSHIP OF TEXAS

County: DALLAS 

Contracting Entity: 01348 - SALESMANSHIP CLUB YOUTH AND FAMILY 

CENTERS, INCCounty: DALLAS 

County: DALLAS 

Contracting Entity: 01381 - WEST DALLAS Community School

County: DALLAS 

Contracting Entity: 01663 - JEAN MASSIEU FOUNDATION

Contracting Entity: 01658 - UPLIFT EDUCATION-NORTH HILLS 

PREPARATORYCounty: DALLAS 

County: DALLAS 

Contracting Entity: 01218 - DALLAS CENTER, INC

Contracting Entity: 01221 - UTD/CALLIER CENTER FOR COMMUNICATION 

DISORDERSCounty: DALLAS 

Contracting Entity: 01243 - ST MARY OF CARMEL SCHOOL

County: DALLAS 

Contracting Entity: 00286 - COPPELL ISD

County: DALLAS 

Contracting Entity: 00285 - SUNNYVALE ISD

County: DALLAS 

Contracting Entity: 01203 - ST CECILIA SCHOOL  

County: DALLAS 

County: DALLAS 

Contracting Entity: 00283 - MESQUITE ISD

Contracting Entity: 00284 - RICHARDSON ISD

County: DALLAS 
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Units Shipped

125

Units Shipped

381

Units Shipped

2,101

Units Shipped

280

Units Shipped

228

Units Shipped

911

Units Shipped

162

Units Shipped

1,585

Units Shipped

506

Units Shipped

1,652

Units Shipped

1,500

Units Shipped

241

Units Shipped

417

Units Shipped

121

Units Shipped

169

Units Shipped

Contracting Entity: 00324 - GORMAN ISD

County: EASTLAND 

Contracting Entity: 00325 - RANGER ISD

County: DENTON 

Contracting Entity: 03859 - TJJD-MC FADDEN RANCH - FDP

Contracting Entity: 00322 - CISCO ISD

County: EASTLAND 

Contracting Entity: 00323 - EASTLAND ISD

County: EASTLAND 

Contracting Entity: 00303 - ARGYLE ISD

County: DENTON 

County: DENTON 

Contracting Entity: 00304 - NORTHWEST ISD

Contracting Entity: 00305 - LAKE DALLAS ISD

County: DENTON 

Contracting Entity: 00300 - PONDER ISD

County: DENTON 

County: DENTON 

Contracting Entity: 00301 - AUBREY ISD

Contracting Entity: 00302 - SANGER ISD

County: DENTON 

Contracting Entity: 00297 - LEWISVILLE ISD

County: DENTON 

Contracting Entity: 00298 - PILOT POINT ISD

County: DENTON 

County: DENTON 

Contracting Entity: 00299 - KRUM ISD

Contracting Entity: 00294 - FANNINDEL ISD

County: DELTA 

Contracting Entity: 00295 - THE EDUCATION CENTER

County: DENTON 
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413

Units Shipped

47

Units Shipped

89

Units Shipped

201

Units Shipped

1,704

Units Shipped

837

Units Shipped

205

Units Shipped

153

Units Shipped

2,100

Units Shipped

5,361

Units Shipped

501

Units Shipped

44

Units Shipped

763

Units Shipped

288

Units Shipped

36

Units Shipped

88

Contracting Entity: 00358 - BLUFF DALE ISD

County: ERATH 

Contracting Entity: 00359 - HUCKABAY ISD

County: ERATH 

County: ERATH 

Contracting Entity: 00355 - THREE WAY ISD

Contracting Entity: 00356 - DUBLIN ISD

County: ERATH 

County: ERATH 

Contracting Entity: 00357 - STEPHENVILLE ISD

County: ELLIS 

Contracting Entity: 00338 - RED OAK ISD

County: ELLIS 

Contracting Entity: 00339 - WAXAHACHIE ISD

County: ELLIS 

Contracting Entity: 00340 - MAYPEARL ISD

Contracting Entity: 00335 - MIDLOTHIAN ISD

County: ELLIS 

Contracting Entity: 00336 - MILFORD ISD

County: ELLIS 

Contracting Entity: 00337 - PALMER ISD

County: ELLIS 

Contracting Entity: 00330 - FAITH FAMILY KIDS INC DBA WAXAHACHIE 

FAITH FAMILY ACADEMYCounty: ELLIS 

Contracting Entity: 00331 - AVALON ISD

County: ELLIS 

County: ELLIS 

Contracting Entity: 00333 - FERRIS ISD

County: EASTLAND 

County: EASTLAND 

Contracting Entity: 00326 - RISING STAR ISD
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Units Shipped

99

Units Shipped

25

Units Shipped

3

Units Shipped

305

Units Shipped

396

Units Shipped

106

Units Shipped

377

Units Shipped

269

Units Shipped

118

Units Shipped

127

Units Shipped

125

Units Shipped

8

Units Shipped

89

Units Shipped

220

Units Shipped

870

Units Shipped

1,291

County: FANNIN 

Contracting Entity: 00373 - SAM RAYBURN ISD

Contracting Entity: 00389 - MOUNT VERNON ISD

County: FRANKLIN 

Contracting Entity: 00390 - FAIRFIELD ISD

County: FREESTONE 

Contracting Entity: 00370 - LEONARD ISD

County: FANNIN 

Contracting Entity: 00372 - TRENTON ISD

County: FANNIN 

Contracting Entity: 00371 - SAVOY ISD

County: FANNIN 

Contracting Entity: 00367 - DODD CITY ISD

County: FANNIN 

County: FANNIN 

Contracting Entity: 00368 - ECTOR ISD

Contracting Entity: 00369 - HONEY GROVE ISD

County: FANNIN 

Contracting Entity: 00363 - MARLIN ISD

County: FALLS 

Contracting Entity: 00364 - WESTPHALIA ISD

County: FALLS 

Contracting Entity: 00365 - ROSEBUD-LOTT ISD

County: FALLS 

Contracting Entity: 00361 - MORGAN MILL ISD

County: ERATH 

Contracting Entity: 04597 - ERATH EXCELS ACADEMY, INC.

County: ERATH 

Contracting Entity: 00362 - CHILTON ISD

County: FALLS 

Contracting Entity: 00360 - LINGLEVILLE ISD

County: ERATH 
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Units Shipped

569

Units Shipped

454

Units Shipped

84

Units Shipped

488

Units Shipped

191

Units Shipped

975

Units Shipped

398

Units Shipped

2,589

Units Shipped

83

Units Shipped

530

Units Shipped

1,189

Units Shipped

709

Units Shipped

1,145

Units Shipped

339

Units Shipped

50

Units ShippedContracting Entity: 00436 - TOM BEAN ISD

County: GRAYSON 

Contracting Entity: 00433 - POTTSBORO ISD

Contracting Entity: 00434 - S AND S CISD

County: GRAYSON 

Contracting Entity: 00435 - GUNTER ISD

County: GRAYSON 

Contracting Entity: 00430 - VAN ALSTYNE ISD

County: GRAYSON 

Contracting Entity: 00431 - WHITESBORO ISD

County: GRAYSON 

Contracting Entity: 00432 - WHITEWRIGHT ISD

County: GRAYSON 

Contracting Entity: 00427 - HOWE ISD

County: GRAYSON 

Contracting Entity: 00428 - SHERMAN ISD

County: GRAYSON 

Contracting Entity: 00429 - TIOGA ISD

County: GRAYSON 

Contracting Entity: 00424 - BELLS ISD

County: GRAYSON 

Contracting Entity: 00425 - COLLINSVILLE ISD

County: GRAYSON 

County: GRAYSON 

Contracting Entity: 00426 - DENISON ISD

Contracting Entity: 00391 - TEAGUE ISD

County: FREESTONE 

Contracting Entity: 00392 - WORTHAM ISD

County: FREESTONE 

County: FREESTONE 

Contracting Entity: 00393 - DEW ISD
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173

Units Shipped

144

Units Shipped

1,491

Units Shipped

1,506

Units Shipped

300

Units Shipped

1,767

Units Shipped

296

Units Shipped

823

Units Shipped

649

Units Shipped

41

Units Shipped

110

Units Shipped

4,768

Units Shipped

57

Units Shipped

2,591

Units Shipped

752

Units Shipped

194County: HARRISON 

Contracting Entity: 00538 - ELYSIAN FIELDS ISD

Contracting Entity: 00535 - WASKOM ISD

County: HARRISON 

Contracting Entity: 00536 - HALLSVILLE ISD

County: HARRISON 

Contracting Entity: 00537 - HARLETON ISD

County: HARRISON 

Contracting Entity: 00460 - HICO ISD

County: HAMILTON 

Contracting Entity: 00533 - KARNACK ISD

County: HARRISON 

County: HARRISON 

Contracting Entity: 00534 - MARSHALL ISD

County: GREGG 

Contracting Entity: 00441 - SABINE ISD

Contracting Entity: 00442 - SPRING HILL ISD

County: GREGG 

Contracting Entity: 00443 - WHITE OAK ISD

County: GREGG 

Contracting Entity: 00438 - KILGORE ISD

County: GREGG 

Contracting Entity: 00439 - LONGVIEW ISD

County: GREGG 

Contracting Entity: 00440 - PINE TREE ISD

County: GREGG 

County: GRAYSON 

Contracting Entity: 01342 - DEPT OF JUVENILE SRVS SERVING COOKE, 

FANNIN, GRAYSON COUNTIESCounty: GRAYSON 

Contracting Entity: 00437 - GLADEWATER ISD

County: GREGG 
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Units Shipped

1,841

Units Shipped

1,141

Units Shipped

103

Units Shipped

951

Units Shipped

724

Units Shipped

98

Units Shipped

21

Units Shipped

151

Units Shipped

127

Units Shipped

146

Units Shipped

116

Units Shipped

1,084

Units Shipped

173

Units Shipped

247

Units Shipped

95

Units Shipped

172

County: HILL 

Contracting Entity: 00585 - MALONE ISD

Contracting Entity: 00586 - MOUNT CALM ISD

County: HILL 

Contracting Entity: 00582 - HILLSBORO ISD

County: HILL 

Contracting Entity: 00583 - HUBBARD ISD-HUBBARD

County: HILL 

County: HILL 

Contracting Entity: 00584 - ITASCA ISD

County: HILL 

Contracting Entity: 00579 - ABBOTT ISD

Contracting Entity: 00580 - BYNUM ISD

County: HILL 

Contracting Entity: 00581 - COVINGTON ISD

County: HILL 

Contracting Entity: 00556 - TRINIDAD ISD

County: HENDERSON 

Contracting Entity: 00557 - MURCHISON ISD

County: HENDERSON 

Contracting Entity: 00558 - LA POYNOR ISD

County: HENDERSON 

Contracting Entity: 00553 - CROSS ROADS ISD

County: HENDERSON 

County: HENDERSON 

Contracting Entity: 00554 - EUSTACE ISD

County: HENDERSON 

Contracting Entity: 00555 - MALAKOFF ISD

County: HENDERSON 

Contracting Entity: 00551 - ATHENS ISD

Contracting Entity: 00552 - BROWNSBORO ISD

County: HENDERSON 

137



Units Shipped

1,270

Units Shipped

115

Units Shipped

177

Units Shipped

158

Units Shipped

456

Units Shipped

117

Units Shipped

218

Units Shipped

183

Units Shipped

3,111

Units Shipped

255

Units Shipped

603

Units Shipped

195

Units Shipped

432

Units Shipped

176

Units Shipped

171

Units Shipped

Contracting Entity: 00605 - SALTILLO ISD

County: HOPKINS 

Contracting Entity: 00606 - SULPHUR BLUFF ISD

County: HOPKINS 

Contracting Entity: 00607 - CROCKETT ISD

Contracting Entity: 00602 - NORTH HOPKINS ISD

County: HOPKINS 

County: HOPKINS 

Contracting Entity: 00603 - MILLER GROVE ISD

Contracting Entity: 00604 - COMO-PICKTON ISD

County: HOPKINS 

County: HOOD 

Contracting Entity: 03872 - The Educational Resource Center-Granbury JJ 

FDP (John H Wood)

Contracting Entity: 00600 - SULPHUR SPRINGS ISD

County: HOPKINS 

Contracting Entity: 00601 - CUMBY ISD

County: HOPKINS 

County: HOOD 

Contracting Entity: 00597 - GRANBURY ISD

Contracting Entity: 00598 - LIPAN ISD

County: HOOD 

Contracting Entity: 00599 - TOLAR ISD

County: HOOD 

Contracting Entity: 00588 - AQUILLA ISD

County: HILL 

Contracting Entity: 00589 - BLUM ISD

County: HILL 

Contracting Entity: 00590 - PENELOPE ISD

County: HILL 

Contracting Entity: 00587 - WHITNEY ISD

County: HILL 

138



888

Units Shipped

136

Units Shipped

187

Units Shipped

40

Units Shipped

124

Units Shipped

419

Units Shipped

228

Units Shipped

311

Units Shipped

905

Units Shipped

3,506

Units Shipped

150

Units Shipped

426

Units Shipped

454

Units Shipped

302

Units Shipped

673

Units Shipped

94

Contracting Entity: 00626 - CAMPBELL ISD

County: HUNT 

Contracting Entity: 00627 - BLAND ISD

County: HUNT 

County: HUNT 

Contracting Entity: 00628 - BOLES ISD

Contracting Entity: 00623 - LONE OAK ISD

County: HUNT 

Contracting Entity: 00624 - QUINLAN ISD

County: HUNT 

County: HUNT 

Contracting Entity: 00625 - WOLFE CITY ISD

Contracting Entity: 00620 - CELESTE ISD

County: HUNT 

Contracting Entity: 00621 - COMMERCE ISD

County: HUNT 

Contracting Entity: 00622 - GREENVILLE ISD

County: HUNT 

Contracting Entity: 00611 - KENNARD ISD

County: HOUSTON 

Contracting Entity: 00618 - PHOENIX CHARTER SCHOOL

County: HUNT 

County: HUNT 

Contracting Entity: 00619 - CADDO MILLS ISD

Contracting Entity: 00608 - GRAPELAND ISD

County: HOUSTON 

Contracting Entity: 00609 - LOVELADY ISD

County: HOUSTON 

Contracting Entity: 00610 - LATEXO ISD

County: HOUSTON 

County: HOUSTON 
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Units Shipped

202

Units Shipped

172

Units Shipped

138

Units Shipped

246

Units Shipped

2,102

Units Shipped

1,847

Units Shipped

5,297

Units Shipped

951

Units Shipped

955

Units Shipped

1,700

Units Shipped

156

Units Shipped

405

Units Shipped

547

Units Shipped

168

Units Shipped

2,111

Units Shipped

51County: KAUFMAN 

Contracting Entity: 00682 - FORNEY ISD

County: JOHNSON 

Contracting Entity: 00671 - GODLEY ISD

Contracting Entity: 01379 - KEENE ADVENTIST ELEMENTARY SCHOOL

County: JOHNSON 

Contracting Entity: 00681 - CRANDALL ISD

County: KAUFMAN 

County: JOHNSON 

Contracting Entity: 00668 - KEENE ISD

Contracting Entity: 00669 - RIO VISTA ISD

County: JOHNSON 

Contracting Entity: 00670 - VENUS ISD

County: JOHNSON 

Contracting Entity: 00665 - CLEBURNE ISD

County: JOHNSON 

Contracting Entity: 00666 - GRANDVIEW ISD

County: JOHNSON 

Contracting Entity: 00667 - JOSHUA ISD

County: JOHNSON 

County: JASPER 

Contracting Entity: 00640 - BROOKELAND ISD

County: JOHNSON 

Contracting Entity: 00663 - ALVARADO ISD

Contracting Entity: 00664 - BURLESON ISD

County: JOHNSON 

Contracting Entity: 00634 - BRYSON ISD

County: JACK 

Contracting Entity: 00635 - JACKSBORO ISD

County: JACK 

Contracting Entity: 00636 - PERRIN-WHITT CONS ISD

County: JACK 
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Units Shipped

2,331

Units Shipped

1,047

Units Shipped

1,768

Units Shipped

1,666

Units Shipped

433

Units Shipped

527

Units Shipped

188

Units Shipped

1,458

Units Shipped

1,621

Units Shipped

931

Units Shipped

283

Units Shipped

329

Units Shipped

106

Units Shipped

197

Units Shipped

361

Units Shipped

Contracting Entity: 00731 - LEON ISD

County: LEON 

Contracting Entity: 00739 - COOLIDGE ISD

Contracting Entity: 00728 - CENTERVILLE ISD-CENTERVILLE

County: LEON 

Contracting Entity: 00729 - NORMANGEE ISD

County: LEON 

County: LEON 

Contracting Entity: 00730 - OAKWOOD ISD

Contracting Entity: 00708 - NORTH LAMAR ISD

County: LAMAR 

Contracting Entity: 00709 - PRAIRILAND ISD

County: LAMAR 

Contracting Entity: 00727 - BUFFALO ISD

County: LEON 

Contracting Entity: 00705 - CHISUM ISD

County: LAMAR 

Contracting Entity: 00706 - ROXTON ISD

County: LAMAR 

Contracting Entity: 00707 - PARIS ISD

County: LAMAR 

Contracting Entity: 00685 - MABANK ISD

County: KAUFMAN 

Contracting Entity: 00686 - TERRELL ISD

County: KAUFMAN 

Contracting Entity: 00687 - SCURRY-ROSSER ISD

County: KAUFMAN 

County: KAUFMAN 

Contracting Entity: 00683 - KAUFMAN ISD

Contracting Entity: 00684 - KEMP ISD

County: KAUFMAN 
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248

Units Shipped

1,466

Units Shipped

1,264

Units Shipped

1,278

Units Shipped

251

Units Shipped

399

Units Shipped

8

Units Shipped

1,064

Units Shipped

1,364

Units Shipped

462

Units Shipped

239

Units Shipped

1,055

Units Shipped

366

Units Shipped

391

Units Shipped

406

Units Shipped

384

Contracting Entity: 00790 - WEST ISD

County: MCLENNAN 

Contracting Entity: 00791 - AXTELL ISD

County: MCLENNAN 

Contracting Entity: 00786 - MCGREGOR ISD

County: MCLENNAN 

County: MCLENNAN 

Contracting Entity: 00787 - MOODY ISD

Contracting Entity: 00788 - RIESEL ISD

County: MCLENNAN 

Contracting Entity: 00783 - LA VEGA ISD

County: MCLENNAN 

Contracting Entity: 00784 - LORENA ISD

County: MCLENNAN 

Contracting Entity: 00785 - MART ISD

County: MCLENNAN 

Contracting Entity: 00779 - RAPOPORT ACADEMY

County: MCLENNAN 

Contracting Entity: 00781 - CRAWFORD ISD

County: MCLENNAN 

County: MCLENNAN 

Contracting Entity: 00782 - MIDWAY ISD-WACO

Contracting Entity: 00741 - MEXIA ISD

County: LIMESTONE 

Contracting Entity: 00765 - JEFFERSON ISD

County: MARION 

Contracting Entity: 00778 - ECONOMIC OPPORTUNITIES ADVANCEMENT 

CORP of PLANNING REGION XIICounty: MCLENNAN 

County: LIMESTONE 

Contracting Entity: 00740 - GROESBECK ISD

County: LIMESTONE 
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Units Shipped

441

Units Shipped

345

Units Shipped

516

Units Shipped

47

Units Shipped

207

Units Shipped

131

Units Shipped

173

Units Shipped

109

Units Shipped

97

Units Shipped

1,087

Units Shipped

544

Units Shipped

427

Units Shipped

16

Units Shipped

11

Units Shipped

45

Units Shipped

2

Contracting Entity: 00826 - PRAIRIE VALLEY ISD

County: MONTAGUE 

Contracting Entity: 00827 - FORESTBURG ISD

County: MONTAGUE 

Contracting Entity: 00822 - BOWIE ISD

County: MONTAGUE 

Contracting Entity: 00823 - NOCONA ISD

County: MONTAGUE 

Contracting Entity: 00825 - MONTAGUE ISD

County: MONTAGUE 

Contracting Entity: 00824 - GOLD BURG ISD

County: MONTAGUE 

Contracting Entity: 01278 - ST MARY'S SCHOOL BOARD  

County: MCLENNAN 

Contracting Entity: 01285 - BROOKHAVEN YOUTH RANCH INC.

County: MCLENNAN 

Contracting Entity: 03858 - TJJD-MCLENNAN CTY. ST JVNL 

CORRECTIONAL FAC - FDPCounty: MCLENNAN 

County: MCLENNAN 

Contracting Entity: 00798 - GHOLSON ISD

County: MCLENNAN 

Contracting Entity: 01261 - METHODIST CHILDREN'S HOME  

County: MCLENNAN 

Contracting Entity: 01276 - ST LOUIS ELEMENTARY SCHOOL

County: MCLENNAN 

Contracting Entity: 00793 - CHINA SPRING ISD

County: MCLENNAN 

Contracting Entity: 00796 - BOSQUEVILLE ISD

Contracting Entity: 00797 - HALLSBURG ISD

County: MCLENNAN 

Contracting Entity: 00792 - BRUCEVILLE-EDDY ISD

County: MCLENNAN 
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Units Shipped

7

Units Shipped

1,059

Units Shipped

869

Units Shipped

185

Units Shipped

80

Units Shipped

383

Units Shipped

715

Units Shipped

366

Units Shipped

85

Units Shipped

67

Units Shipped

120

Units Shipped

77

Units Shipped

689

Units Shipped

4,972

Units Shipped

280

Units Shipped

Contracting Entity: 00851 - CORSICANA ISD

County: NAVARRO 

County: NAVARRO 

Contracting Entity: 00852 - DAWSON ISD

Contracting Entity: 00853 - FROST ISD

Contracting Entity: 00848 - ETOILE ISD

County: NACOGDOCHES 

Contracting Entity: 00849 - DOUGLASS ISD

County: NACOGDOCHES 

Contracting Entity: 00850 - BLOOMING GROVE ISD

County: NAVARRO 

County: NACOGDOCHES 

Contracting Entity: 00845 - WODEN ISD

Contracting Entity: 00846 - CENTRAL HEIGHTS ISD

County: NACOGDOCHES 

Contracting Entity: 00847 - MARTINSVILLE ISD

County: NACOGDOCHES 

Contracting Entity: 00842 - CUSHING ISD

County: NACOGDOCHES 

Contracting Entity: 00843 - GARRISON ISD

County: NACOGDOCHES 

Contracting Entity: 00844 - NACOGDOCHES ISD

County: NACOGDOCHES 

Contracting Entity: 00838 - DAINGERFIELD-LONE STAR IS

County: MORRIS 

Contracting Entity: 00839 - PEWITT CONS ISD

County: MORRIS 

Contracting Entity: 00841 - CHIRENO ISD

County: NACOGDOCHES 

Contracting Entity: 00828 - SAINT JO ISD

County: MONTAGUE 

144



206

Units Shipped

5

Units Shipped

512

Units Shipped

749

Units Shipped

59

Units Shipped

10

Units Shipped

705

Units Shipped

89

Units Shipped

125

Units Shipped

111

Units Shipped

304

Units Shipped

592

Units Shipped

31

Units Shipped

29

Units Shipped

15

Units Shipped

327County: PARKER 

County: PARKER 

Contracting Entity: 00897 - POOLVILLE ISD

Contracting Entity: 00899 - WEATHERFORD ISD

County: PARKER 

Contracting Entity: 00898 - SPRINGTOWN ISD

Contracting Entity: 00893 - BECKVILLE ISD

County: PANOLA 

Contracting Entity: 00894 - CARTHAGE ISD

County: PANOLA 

Contracting Entity: 00895 - GARY ISD

County: PANOLA 

Contracting Entity: 00890 - SANTO ISD

County: PALO PINTO 

County: PALO PINTO 

Contracting Entity: 00891 - STRAWN ISD

Contracting Entity: 00892 - PALO PINTO ISD

County: PALO PINTO 

County: PALO PINTO 

Contracting Entity: 00887 - GORDON ISD

Contracting Entity: 00889 - MINERAL WELLS ISD

County: PALO PINTO 

County: PALO PINTO 

Contracting Entity: 00888 - GRAFORD ISD

Contracting Entity: 00854 - KERENS ISD

County: NAVARRO 

County: NAVARRO 

Contracting Entity: 00855 - MILDRED ISD

Contracting Entity: 00856 - RICE ISD

County: NAVARRO 

County: NAVARRO 
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Units Shipped

132

Units Shipped

459

Units Shipped

365

Units Shipped

528

Units Shipped

743

Units Shipped

617

Units Shipped

291

Units Shipped

690

Units Shipped

859

Units Shipped

1,710

Units Shipped

183

Units Shipped

198

Units Shipped

29

Units Shipped

441

Units Shipped

1,456

Units Shipped

426

Contracting Entity: 00956 - CARLISLE ISD

County: RUSK 

Contracting Entity: 00953 - MOUNT ENTERPRISE ISD

County: RUSK 

Contracting Entity: 00954 - OVERTON ISD

County: RUSK 

County: RUSK 

Contracting Entity: 00955 - TATUM ISD

Contracting Entity: 00950 - HENDERSON ISD

County: RUSK 

County: RUSK 

Contracting Entity: 00951 - LANEVILLE ISD

Contracting Entity: 00952 - LEVERETTS CHAPEL ISD

County: RUSK 

Contracting Entity: 00932 - DETROIT ISD

County: RED RIVER 

County: ROCKWALL 

Contracting Entity: 00944 - ROCKWALL ISD

Contracting Entity: 00945 - ROYSE CITY ISD

County: ROCKWALL 

Contracting Entity: 00929 - AVERY ISD

County: RED RIVER 

County: RED RIVER 

Contracting Entity: 00930 - RIVERCREST ISD

Contracting Entity: 00931 - CLARKSVILLE ISD

County: RED RIVER 

County: PARKER 

County: PARKER 

Contracting Entity: 00903 - BROCK ISD

Contracting Entity: 00924 - RAINS ISD

County: RAINS 

Contracting Entity: 00902 - PEASTER ISD
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Units Shipped

504

Units Shipped

340

Units Shipped

369

Units Shipped

436

Units Shipped

135

Units Shipped

12

Units Shipped

823

Units Shipped

59

Units Shipped

170

Units Shipped

405

Units Shipped

37

Units Shipped

77

Units Shipped

94

Units Shipped

5

Units Shipped

450

Units Shipped

County: SMITH 

Contracting Entity: 00990 - ARP ISD

Contracting Entity: 00991 - BULLARD ISD

Contracting Entity: 00985 - EXCELSIOR ISD

County: SHELBY 

Contracting Entity: 00988 - ACADEMY OF SKILLS AND KNOWLEDGE

County: SMITH 

Contracting Entity: 00989 - AZLEWAY, INC.

County: SMITH 

Contracting Entity: 00982 - SHELBYVILLE ISD

County: SHELBY 

County: SHELBY 

Contracting Entity: 00983 - TENAHA ISD

Contracting Entity: 00984 - TIMPSON ISD

County: SHELBY 

County: SHACKELFORD 

Contracting Entity: 00979 - MORAN ISD

Contracting Entity: 00980 - CENTER ISD

County: SHELBY 

County: SHELBY 

Contracting Entity: 00981 - JOAQUIN ISD

Contracting Entity: 00959 - WEST SABINE ISD

County: SABINE 

Contracting Entity: 00960 - SAN AUGUSTINE ISD

County: SAN AUGUSTINE 

County: SAN AUGUSTINE 

Contracting Entity: 00961 - BROADDUS ISD

Contracting Entity: 00957 - WEST RUSK ISD

County: RUSK 

Contracting Entity: 00958 - HEMPHILL ISD

County: SABINE 
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56

Units Shipped

1,834

Units Shipped

595

Units Shipped

957

Units Shipped

2,964

Units Shipped

543

Units Shipped

105

Units Shipped

5

Units Shipped

240

Units Shipped

41

Units Shipped

81

Units Shipped

394

Units Shipped

312

Units Shipped

385

Units Shipped

2,251

Units Shipped

3,453

County: TARRANT 

Contracting Entity: 01018 - BIRDVILLE ISD

Contracting Entity: 01019 - EVERMAN ISD

County: TARRANT 

Contracting Entity: 01013 - EAST FORT WORTH  MONTESSORI  

ACADEMYCounty: TARRANT 

Contracting Entity: 01015 - LENA POPE HOME, INC.

County: TARRANT 

County: TARRANT 

Contracting Entity: 01016 - SUMMIT INTERNATIONAL PREPARATORY

Contracting Entity: 00999 - GLEN ROSE ISD

County: SOMERVELL 

Contracting Entity: 01003 - BRECKENRIDGE ISD

County: STEPHENS 

Contracting Entity: 01012 - FORT WORTH ACADEMY OF FINE ARTS

County: TARRANT 

Contracting Entity: 00997 - WINONA ISD

County: SMITH 

Contracting Entity: 01251 - YOUTH AND FAMILY ENRICHMENT CENTERS, 

INCCounty: SMITH 

County: SMITH 

Contracting Entity: 04541 - WILLOW BEND CENTER

Contracting Entity: 00993 - TROUP ISD

County: SMITH 

Contracting Entity: 00995 - WHITEHOUSE ISD

County: SMITH 

Contracting Entity: 00996 - CHAPEL HILL ISD-TYLER

County: SMITH 

County: SMITH 

County: SMITH 

Contracting Entity: 00992 - LINDALE ISD

148



Units Shipped

109

Units Shipped

3,578

Units Shipped

895

Units Shipped

5,793

Units Shipped

1,186

Units Shipped

232

Units Shipped

4,497

Units Shipped

1,098

Units Shipped

1,809

Units Shipped

56

Units Shipped

99

Units Shipped

98

Units Shipped

52

Units Shipped

52

Units Shipped

51

Units Shipped

97

Contracting Entity: 01390 - ALL SAINTS CATHOLIC SCHOOL

County: TARRANT 

Contracting Entity: 01393 - SAINT RITA CATHOLIC SCHOOL

County: TARRANT 

Contracting Entity: 01352 - TARRANT COUNTY JUVENILE BOARD

County: TARRANT 

Contracting Entity: 01380 - OUR LADY OF VICTORY CATHOLIC SCHOOL

County: TARRANT 

Contracting Entity: 01382 - OUR MOTHER OF MERCY CATHOLIC SCHOOL

County: TARRANT 

Contracting Entity: 01032 - WHITE SETTLEMENT ISD

County: TARRANT 

County: TARRANT 

Contracting Entity: 01220 - ST PAUL LUTHERAN SCHOOL  

Contracting Entity: 01237 - ST GEORGE SCHOOL  

County: TARRANT 

Contracting Entity: 01028 - HURST-EULESS-BEDFORD ISD

County: TARRANT 

Contracting Entity: 01029 - CASTLEBERRY ISD

County: TARRANT 

County: TARRANT 

Contracting Entity: 01030 - EAGLE MT-SAGINAW ISD

Contracting Entity: 01024 - LAKE WORTH ISD

County: TARRANT 

County: TARRANT 

Contracting Entity: 01025 - CROWLEY ISD

Contracting Entity: 01026 - KENNEDALE ISD

County: TARRANT 

Contracting Entity: 01023 - MANSFIELD ISD

County: TARRANT 

County: TARRANT 

Contracting Entity: 01021 - GRAPEVINE-COLLEYVILLE ISD

149



Units Shipped

120

Units Shipped

102

Units Shipped

47

Units Shipped

69

Units Shipped

16

Units Shipped

5,747

Units Shipped

29

Units Shipped

354

Units Shipped

272

Units Shipped

148

Units Shipped

1,682

Units Shipped

181

Units Shipped

271

Units Shipped

930

Units Shipped

824

Units Shipped

County: UPSHUR 

Contracting Entity: 01089 - NEW DIANA ISD

Contracting Entity: 01090 - UNION GROVE ISD

Contracting Entity: 01086 - ORE CITY ISD

County: UPSHUR 

Contracting Entity: 01087 - UNION HILL ISD

County: UPSHUR 

Contracting Entity: 01088 - HARMONY ISD

County: UPSHUR 

County: TITUS 

Contracting Entity: 01048 - HARTS BLUFF ISD

Contracting Entity: 01084 - BIG SANDY ISD-BIG SANDY

County: UPSHUR 

County: UPSHUR 

Contracting Entity: 01085 - GILMER ISD

Contracting Entity: 01045 - MOUNT PLEASANT ISD

County: TITUS 

Contracting Entity: 04191 - ST PETER THE APOSTLE CATHOLIC SCHOOL-

FORT WORTHCounty: TARRANT 

County: TITUS 

Contracting Entity: 01047 - CHAPEL HILL ISD-MT. PLEASANT

Contracting Entity: 01046 - WINFIELD ISD

County: TITUS 

Contracting Entity: 03851 - ZOE LEARNING ACADEMY-DUNCANVILLE 

ISDC FDPCounty: TARRANT 

Contracting Entity: 03853 - TJJD-WILLOUGHBY HOUSE FDP

County: TARRANT 

Contracting Entity: 04171 - ARLINGTON CLASSIC ACADEMY

County: TARRANT 

Contracting Entity: 01657 - NEWMAN INTERNATIONAL SCHOOL OF 

ARLINGTONCounty: TARRANT 

150



85

Units Shipped

1,204

Units Shipped

560

Units Shipped

279

Units Shipped

203

Units Shipped

672

Units Shipped

1,516

Units Shipped

179

Units Shipped

15

Units Shipped

482

Units Shipped

547

Units Shipped

307

Units Shipped

1

Units Shipped

689

Units Shipped

254

Units Shipped

169

County: WISE 

Contracting Entity: 01169 - PARADISE ISD

Contracting Entity: 01170 - SLIDELL ISD

County: WISE 

Contracting Entity: 01166 - BRIDGEPORT ISD

County: WISE 

Contracting Entity: 01168 - DECATUR ISD

County: WISE 

Contracting Entity: 01167 - CHICO ISD

County: WISE 

Contracting Entity: 01164 - ALVORD ISD

County: WISE 

Contracting Entity: 01350 - VAN ZANDT COUNTY JUVENILE PROBATION 

DEPARTMENTCounty: VAN ZANDT 

Contracting Entity: 01165 - BOYD ISD

County: WISE 

County: VAN ZANDT 

Contracting Entity: 01104 - VAN ISD

County: VAN ZANDT 

Contracting Entity: 01105 - WILLS POINT ISD

County: VAN ZANDT 

Contracting Entity: 01106 - FRUITVALE ISD

Contracting Entity: 01101 - EDGEWOOD ISD-EDGEWOOD

County: VAN ZANDT 

County: VAN ZANDT 

Contracting Entity: 01102 - GRAND SALINE ISD

Contracting Entity: 01103 - MARTINS MILL ISD

County: VAN ZANDT 

County: UPSHUR 

County: VAN ZANDT 

Contracting Entity: 01100 - CANTON ISD

151



Units Shipped

746

Units Shipped

176

Units Shipped

177

Units Shipped

262

Units Shipped

277

Units Shipped

617

Units Shipped

661

Units Shipped

77

Units Shipped

141

Contracting Entity: 01175 - ALBA-GOLDEN ISD

County: WOOD 

County: WOOD 

Contracting Entity: 01176 - WINNSBORO ISD

Contracting Entity: 01181 - OLNEY ISD

County: YOUNG 

Contracting Entity: 01179 - GRAHAM ISD

County: YOUNG 

Contracting Entity: 01180 - NEWCASTLE ISD

County: YOUNG 

Contracting Entity: 01172 - MINEOLA ISD

County: WOOD 

Contracting Entity: 01173 - QUITMAN ISD

County: WOOD 

Contracting Entity: 01174 - YANTIS ISD

County: WOOD 

Contracting Entity: 01171 - HAWKINS ISD

County: WOOD 
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Units Shipped

17

Units Shipped

331

Units Shipped

3,980

Units Shipped

1,669

Units Shipped

429

Units Shipped

2,278

Units Shipped

494

Units Shipped

559

Units Shipped

233

Units Shipped

146

Units Shipped

109

Units Shipped

424

Units Shipped

1,479

Units Shipped

4,465

Contracting Entity: 00120 - THE BRAZOS SCH INQ & CREATIVITY

County: BRAZOS 

County: BRAZOS 

Contracting Entity: 00122 - COLLEGE STATION ISD

Contracting Entity: 00123 - BRYAN ISD

County: BRAZOS 

County: BRAZORIA 

Contracting Entity: 00118 - PEARLAND ISD

Contracting Entity: 00119 - DAMON ISD

County: BRAZORIA 

Contracting Entity: 01231 - BRAZORIA COUNTY JUVENILE PROBATION 

DEPT.County: BRAZORIA 

Contracting Entity: 00115 - BRAZOSPORT ISD

County: BRAZORIA 

Contracting Entity: 00116 - SWEENY ISD

County: BRAZORIA 

Contracting Entity: 00117 - COLUMBIA-BRAZORIA ISD

County: BRAZORIA 

Contracting Entity: 00112 - ALVIN ISD

County: BRAZORIA 

Contracting Entity: 00113 - ANGLETON ISD

County: BRAZORIA 

Contracting Entity: 00114 - DANBURY ISD

County: BRAZORIA 

County: AUSTIN 

Contracting Entity: 00028 - BRAZOS ISD

Contracting Entity: 00026 - BELLVILLE ISD

County: AUSTIN 

Volume by Recipient Agency

FDP Region 3

07/01/2014 - 06/30/2015

Program Year: 2014 - 2015

Program: NSLP

Exhibit F - Region 3
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Units Shipped

68

Units Shipped

550

Units Shipped

455

Units Shipped

189

Units Shipped

290

Units Shipped

2,495

Units Shipped

70

Units Shipped

755

Units Shipped

1,405

Units Shipped

280

Units Shipped

99

Units Shipped

256

Units Shipped

380

Units Shipped

113

Units Shipped

253

Units Shipped

189

Contracting Entity: 00375 - LA GRANGE ISD

County: FAYETTE 

Contracting Entity: 00213 - WEIMAR ISD

County: COLORADO 

Contracting Entity: 01263 - ST ANTHONY'S SCHOOL  

County: COLORADO 

Contracting Entity: 00374 - FLATONIA ISD

County: FAYETTE 

Contracting Entity: 00175 - EAST CHAMBERS ISD

County: CHAMBERS 

County: COLORADO 

Contracting Entity: 00211 - COLUMBUS ISD

Contracting Entity: 00212 - RICE CONS ISD

County: COLORADO 

Contracting Entity: 01254 - OUR LADY OF THE GULF CHURCH

County: CALHOUN 

County: CHAMBERS 

Contracting Entity: 00173 - ANAHUAC ISD

County: CHAMBERS 

Contracting Entity: 00174 - BARBERS HILL ISD

Contracting Entity: 00138 - SOMERVILLE ISD

County: BURLESON 

County: BURLESON 

Contracting Entity: 00139 - SNOOK ISD

Contracting Entity: 00145 - CALHOUN CO ISD

County: CALHOUN 

Contracting Entity: 01228 - BRAZOS COUNTY JUVENILE SERVICES

County: BRAZOS 

Contracting Entity: 01659 - LEADERSHIP EDUCATION FOUNDATION

County: BRAZOS 

Contracting Entity: 00137 - CALDWELL ISD

County: BURLESON 
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Units Shipped

216

Units Shipped

90

Units Shipped

270

Units Shipped

112

Units Shipped

155

Units Shipped

4,859

Units Shipped

1,235

Units Shipped

9,888

Units Shipped

441

Units Shipped

52

Units Shipped

89

Units Shipped

666

Units Shipped

235

Units Shipped

6,212

Units Shipped

200

Units ShippedContracting Entity: 00404 - HIGH ISLAND ISD

County: GALVESTON 

County: GALVESTON 

Contracting Entity: 00401 - AMBASSADORS PREPARATORY ACADEMY

County: GALVESTON 

Contracting Entity: 00402 - DICKINSON ISD

County: GALVESTON 

Contracting Entity: 00403 - GALVESTON ISD

Contracting Entity: 00388 - STAFFORD MSD

County: FORT BEND 

Contracting Entity: 01298 - FORT BEND COUNTY COMMISSIONERS' 

COURTCounty: FORT BEND 

Contracting Entity: 00400 - ODYSSEY 2020 ACADEMY, INC.

Contracting Entity: 00399 - PARTNERSHIP TO ENSURE THE ACQUISITION 

OF KNOWLEDGE, INC.County: GALVESTON 

County: FORT BEND 

Contracting Entity: 00384 - LAMAR CONSOLIDATED ISD

County: FORT BEND 

Contracting Entity: 00385 - NEEDVILLE ISD

Contracting Entity: 00386 - FORT BEND ISD

County: FORT BEND 

Contracting Entity: 00378 - ROUND TOP-CARMINE ISD

County: FAYETTE 

Contracting Entity: 01189 - SACRED HEART SCHOOL-LA GRANGE

County: FAYETTE 

Contracting Entity: 01373 - ST ROSE OF LIMA SCHOOL

County: FAYETTE 

Contracting Entity: 00376 - SCHULENBURG ISD

County: FAYETTE 

County: FAYETTE 

Contracting Entity: 00377 - FAYETTEVILLE ISD
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76

Units Shipped

1,011

Units Shipped

832

Units Shipped

944

Units Shipped

115

Units Shipped

62

Units Shipped

211

Units Shipped

42

Units Shipped

144

Units Shipped

437

Units Shipped

216

Units Shipped

216

Units Shipped

1,051

Units Shipped

79

Units Shipped

381

Units Shipped

491

Contracting Entity: 00467 - SILSBEE ISD

County: HARDIN 

Contracting Entity: 00446 - NAVASOTA ISD

County: GRIMES 

Contracting Entity: 00447 - RICHARDS ISD

County: GRIMES 

Contracting Entity: 00466 - KOUNTZE ISD

County: HARDIN 

Contracting Entity: 01706 - PREMIER LEARNING ACADEMY

County: GALVESTON 

Contracting Entity: 00444 - ANDERSON-SHIRO CONS ISD

County: GRIMES 

County: GRIMES 

Contracting Entity: 00445 - IOLA ISD

Contracting Entity: 01239 - THE DEVEREUX FOUNDATION  

County: GALVESTON 

Contracting Entity: 01250 - GALVESTON COUNTY JUVENILE BOARD

Contracting Entity: 01284 - THE CHILDREN'S CENTER, INC.

County: GALVESTON 

County: GALVESTON 

Contracting Entity: 00407 - HITCHCOCK ISD

County: GALVESTON 

Contracting Entity: 00408 - SANTA FE ISD

Contracting Entity: 00410 - FRIENDSWOOD ISD

County: GALVESTON 

County: GALVESTON 

County: GALVESTON 

Contracting Entity: 00405 - LA MARQUE ISD

County: GALVESTON 

Contracting Entity: 00406 - TEXAS CITY ISD

County: GALVESTON 
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Units Shipped

630

Units Shipped

177

Units Shipped

140

Units Shipped

902

Units Shipped

37

Units Shipped

242

Units Shipped

610

Units Shipped

125

Units Shipped

648

Units Shipped

3,841

Units Shipped

1,248

Units Shipped

158

Units Shipped

2,027

Units Shipped

37

Units Shipped

419

Units Shipped

319

Contracting Entity: 00494 - SOUTHWEST HIGH SCHOOL

County: HARRIS 

Contracting Entity: 00495 - TWO DIMENSIONS PREPARATORY ACADEMY

County: HARRIS 

Contracting Entity: 00483 - ALIEF MONTESSORI COMMUNITY SCHOOL

County: HARRIS 

Contracting Entity: 00488 - HOUSTON GATEWAY ACADEMY, INC.

County: HARRIS 

Contracting Entity: 00489 - HOUSTON HEIGHTS LEARNING ACADEMY

County: HARRIS 

Contracting Entity: 00479 - ACADEMY OF ACCELERATED LEARNING INC

County: HARRIS 

County: HARRIS 

Contracting Entity: 00481 - KIPP, INC. CHARTER

Contracting Entity: 00482 - VARNETT SCHOOLS, INC. (THE )

County: HARRIS 

Contracting Entity: 00474 - ASSN. FOR THE ADVANCEMENT OF MEXICAN 

AMERICANSCounty: HARRIS 

County: HARRIS 

Contracting Entity: 00476 - TEJANO CENTER FOR COMMUNITY 

CONCERNS, INC.

Contracting Entity: 00478 - BAY AREA CHARTER SCHOOL

County: HARRIS 

County: HARDIN 

Contracting Entity: 00470 - WEST HARDIN COUNTY CONS I

Contracting Entity: 00472 - SER-NINOS SCH.

County: HARRIS 

County: HARRIS 

Contracting Entity: 00473 - WEST HOUSTON CHARTER ALLIANCE, INC.

Contracting Entity: 00468 - HARDIN-JEFFERSON ISD

County: HARDIN 

Contracting Entity: 00469 - LUMBERTON ISD

County: HARDIN 
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Units Shipped

155

Units Shipped

199

Units Shipped

223

Units Shipped

373

Units Shipped

133

Units Shipped

469

Units Shipped

240

Units Shipped

15,545

Units Shipped

2,483

Units Shipped

330

Units Shipped

1

Units Shipped

5,382

Units Shipped

7,934

Units Shipped

2,118

Units Shipped

10,765

Units Shipped

Contracting Entity: 00523 - HUMBLE ISD

County: HARRIS 

County: HARRIS 

Contracting Entity: 00524 - KATY ISD

Contracting Entity: 00525 - KLEIN ISD

County: HARRIS 

Contracting Entity: 00520 - GALENA PARK ISD

County: HARRIS 

Contracting Entity: 00519 - NORTH FOREST ISD

County: HARRIS 

Contracting Entity: 00521 - GOOSE CREEK CISD

Contracting Entity: 00514 - ALIEF ISD

County: HARRIS 

Contracting Entity: 00515 - CHANNELVIEW ISD

County: HARRIS 

Contracting Entity: 00518 - DEER PARK ISD

County: HARRIS 

Contracting Entity: 00505 - MEYERPARK ELEMENTARY

County: HARRIS 

Contracting Entity: 00506 - DRAW ACADEMY

County: HARRIS 

Contracting Entity: 00511 - THE RHODES SCHOOL

County: HARRIS 

County: HARRIS 

Contracting Entity: 00499 - MIRACLE EDUCATIONAL SYSTEM

Contracting Entity: 00500 - ACCELERATED INTERMEDIATE ACADEMY

County: HARRIS 

Contracting Entity: 00501 - ZOE LEARNING ACADEMY

County: HARRIS 

Contracting Entity: 00498 - WONDERLAND EDUCATIONAL ESTATE 

ASSOCIATION, INC.County: HARRIS 
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8,291

Units Shipped

1,243

Units Shipped

15,830

Units Shipped

8,739

Units Shipped

1,638

Units Shipped

531

Units Shipped

693

Units Shipped

84

Units Shipped

46

Units Shipped

647

Units Shipped

46

Units Shipped

32

Units Shipped

44

Units Shipped

23

Units Shipped

64

Units Shipped

286

Contracting Entity: 01383 - LEADERS OF TEXAS FOUNDATION INC.

County: HARRIS 

Contracting Entity: 01662 - VICTORY PREPARATORY

County: HARRIS 

County: HARRIS 

Contracting Entity: 03867 - SOUTHWEST KEY PROGRAM-HOUSTON #2 - 

FDP

County: HARRIS 

Contracting Entity: 01338 - BOYS AND GIRLS HARBOR INC  

Contracting Entity: 01357 - ST FRANCIS OF ASSISI SCHOOL

County: HARRIS 

Contracting Entity: 01376 - HOUSTON SERENITY PLACE, INC.  

County: HARRIS 

Contracting Entity: 01222 - THE CHINQUAPIN SCHOOL  

County: HARRIS 

Contracting Entity: 01257 - DEPELCHIN CHILDREN'S CENTER

County: HARRIS 

County: HARRIS 

Contracting Entity: 01283 - HARRIS COUNTY JUVENILE PROBATION 

DEPARTMENT

Contracting Entity: 00530 - TOMBALL ISD

County: HARRIS 

Contracting Entity: 00531 - SHELDON ISD

County: HARRIS 

County: HARRIS 

Contracting Entity: 00532 - HUFFMAN ISD

Contracting Entity: 00526 - LA PORTE ISD

County: HARRIS 

Contracting Entity: 00527 - PASADENA ISD

County: HARRIS 

Contracting Entity: 00528 - SPRING ISD

County: HARRIS 

County: HARRIS 
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Units Shipped

18

Units Shipped

107

Units Shipped

402

Units Shipped

317

Units Shipped

373

Units Shipped

607

Units Shipped

244

Units Shipped

331

Units Shipped

289

Units Shipped

186

Units Shipped

268

Units Shipped

223

Units Shipped

819

Units Shipped

5,608

Units Shipped

1,360

Units Shipped

25

Contracting Entity: 00654 - BEAUMONT ISD

County: JEFFERSON 

County: JEFFERSON 

Contracting Entity: 00651 - NEDERLAND ISD

Contracting Entity: 00652 - PORT ARTHUR ISD

County: JEFFERSON 

Contracting Entity: 00653 - PORT NECHES-GROVES ISD

County: JEFFERSON 

Contracting Entity: 00644 - EVADALE ISD

County: JASPER 

Contracting Entity: 00648 - TEKOA CHARTER SCHOOL

County: JEFFERSON 

Contracting Entity: 00649 - EHRHART SCHOOL

County: JEFFERSON 

County: JASPER 

Contracting Entity: 00641 - BUNA ISD

Contracting Entity: 00642 - JASPER ISD

County: JASPER 

Contracting Entity: 00643 - KIRBYVILLE ISD

County: JASPER 

Contracting Entity: 00637 - EDNA ISD

County: JACKSON 

Contracting Entity: 00638 - GANADO ISD

County: JACKSON 

Contracting Entity: 00639 - INDUSTRIAL ISD

County: JACKSON 

County: HARRIS 

Contracting Entity: 03871 - LUTHERAN SOC SERV-KRAUSE CHLDRN RTC-

KATY - FDP

Contracting Entity: 04017 - FALLBROOK COMMUNITY DEVELOPMENT 

CENTERCounty: HARRIS 

County: HARRIS 

Contracting Entity: 04729 - Texans Can Academies-Houston Can! FDP
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Units Shipped

209

Units Shipped

572

Units Shipped

250

Units Shipped

489

Units Shipped

126

Units Shipped

197

Units Shipped

106

Units Shipped

73

Units Shipped

64

Units Shipped

152

Units Shipped

1,624

Units Shipped

397

Units Shipped

155

Units Shipped

84

Units Shipped

700

Units Shipped

County: LEE 

Contracting Entity: 03860 - TJJD-GIDDINGS STATE HOME SCHOOL - FDP

Contracting Entity: 00732 - CLEVELAND ISD

County: LEE 

Contracting Entity: 00725 - LEXINGTON ISD

Contracting Entity: 00726 - DIME BOX ISD

County: LEE 

County: LEE 

Contracting Entity: 01297 - IMMANUEL LUTHERAN SCHOOL  

Contracting Entity: 00723 - EZZELL ISD

County: LAVACA 

Contracting Entity: 01206 - SACRED HEART CHURCH  

County: LAVACA 

Contracting Entity: 00724 - GIDDINGS ISD

County: LEE 

Contracting Entity: 00720 - SHINER ISD

County: LAVACA 

Contracting Entity: 00721 - VYSEHRAD ISD

County: LAVACA 

Contracting Entity: 00722 - SWEET HOME ISD

County: LAVACA 

County: JEFFERSON 

Contracting Entity: 01187 - BOB HOPE SCHOOL

Contracting Entity: 00718 - HALLETTSVILLE ISD

County: LAVACA 

Contracting Entity: 00719 - MOULTON ISD

County: LAVACA 

Contracting Entity: 00655 - SABINE PASS ISD

County: JEFFERSON 

County: JEFFERSON 

Contracting Entity: 00656 - HAMSHIRE-FANNETT ISD
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923

Units Shipped

4,456

Units Shipped

60

Units Shipped

274

Units Shipped

34

Units Shipped

356

Units Shipped

589

Units Shipped

82

Units Shipped

471

Units Shipped

573

Units Shipped

195

Units Shipped

35

Units Shipped

598

Units Shipped

1,507

Units Shipped

89

Units Shipped

312

County: MILAM 

Contracting Entity: 00810 - GAUSE ISD

Contracting Entity: 00811 - MILANO ISD

County: MILAM 

Contracting Entity: 00772 - PALACIOS ISD

County: MATAGORDA 

Contracting Entity: 00773 - VAN VLECK ISD

County: MATAGORDA 

Contracting Entity: 00809 - CAMERON ISD

County: MILAM 

Contracting Entity: 00769 - BAY CITY ISD

County: MATAGORDA 

Contracting Entity: 00770 - TIDEHAVEN ISD

County: MATAGORDA 

Contracting Entity: 00771 - MATAGORDA ISD

County: MATAGORDA 

County: LIBERTY 

Contracting Entity: 00738 - TARKINGTON ISD

Contracting Entity: 00763 - MADISONVILLE CONS ISD

County: MADISON 

Contracting Entity: 00764 - NORTH ZULCH ISD

County: MADISON 

Contracting Entity: 00736 - HULL-DAISETTA ISD

County: LIBERTY 

Contracting Entity: 00735 - HARDIN ISD

County: LIBERTY 

Contracting Entity: 00737 - LIBERTY ISD

County: LIBERTY 

County: LIBERTY 

Contracting Entity: 00733 - DAYTON ISD

County: LIBERTY 
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Units Shipped

335

Units Shipped

197

Units Shipped

120

Units Shipped

107

Units Shipped

571

Units Shipped

2,019

Units Shipped

58

Units Shipped

1,633

Units Shipped

3,354

Units Shipped

336

Units Shipped

862

Units Shipped

292

Units Shipped

149

Units Shipped

408

Units Shipped

800

Units Shipped

324

Contracting Entity: 00859 - DEWEYVILLE ISD

County: NEWTON 

County: ORANGE 

Contracting Entity: 00882 - BRIDGE CITY ISD

County: ORANGE 

Contracting Entity: 00883 - ORANGEFIELD ISD

Contracting Entity: 00835 - NEW CANEY ISD

County: MONTGOMERY 

Contracting Entity: 00857 - BURKEVILLE ISD

County: NEWTON 

Contracting Entity: 00858 - NEWTON ISD

County: NEWTON 

Contracting Entity: 00832 - WILLIS ISD

County: MONTGOMERY 

Contracting Entity: 00833 - MAGNOLIA ISD

County: MONTGOMERY 

Contracting Entity: 00834 - SPLENDORA ISD

County: MONTGOMERY 

Contracting Entity: 00829 - TEXAS SERENITY ACADEMY (CONROE,TX)

County: MONTGOMERY 

Contracting Entity: 00830 - CONROE ISD

County: MONTGOMERY 

Contracting Entity: 00831 - MONTGOMERY ISD

County: MONTGOMERY 

Contracting Entity: 00813 - THORNDALE ISD

County: MILAM 

County: MILAM 

Contracting Entity: 00814 - BUCKHOLTS ISD

County: MILAM 

Contracting Entity: 03873 - The Educational Resource Center-Rockdale JJ 

FDP (John H Wood)

Contracting Entity: 00812 - ROCKDALE ISD

County: MILAM 
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Units Shipped

594

Units Shipped

1,208

Units Shipped

1,321

Units Shipped

399

Units Shipped

253

Units Shipped

695

Units Shipped

226

Units Shipped

909

Units Shipped

649

Units Shipped

199

Units Shipped

202

Units Shipped

300

Units Shipped

994

Units Shipped

367

Units Shipped

555

Units ShippedContracting Entity: 00963 - SHEPHERD ISD

Contracting Entity: 00942 - HEARNE ISD

County: ROBERTSON 

Contracting Entity: 00943 - MUMFORD ISD

County: ROBERTSON 

Contracting Entity: 00962 - COLDSPRING-OAKHURST CONS

County: SAN JACINTO 

Contracting Entity: 00939 - BREMOND ISD

County: ROBERTSON 

Contracting Entity: 00940 - CALVERT ISD

County: ROBERTSON 

Contracting Entity: 00941 - FRANKLIN ISD

County: ROBERTSON 

County: POLK 

Contracting Entity: 00915 - LEGGETT ISD

Contracting Entity: 00916 - LIVINGSTON ISD

County: POLK 

Contracting Entity: 00917 - ONALASKA ISD

County: POLK 

Contracting Entity: 00912 - BIG SANDY ISD-DALLARDSVILLE

County: POLK 

Contracting Entity: 00913 - GOODRICH ISD

County: POLK 

County: POLK 

Contracting Entity: 00914 - CORRIGAN-CAMDEN ISD

Contracting Entity: 00884 - WEST ORANGE-COVE CONS ISD

County: ORANGE 

Contracting Entity: 00885 - VIDOR ISD

County: ORANGE 

County: ORANGE 

Contracting Entity: 00886 - LIT CYPRESS-MRCEVILLE CONS ISD
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685

Units Shipped

96

Units Shipped

387

Units Shipped

198

Units Shipped

72

Units Shipped

137

Units Shipped

85

Units Shipped

1,654

Units Shipped

200

Units Shipped

78

Units Shipped

115

Units Shipped

279

Units Shipped

135

Units Shipped

1,530

Units Shipped

673

Units Shipped

1,262

Contracting Entity: 01115 - ROYAL ISD

County: WALLER 

County: WALKER 

Contracting Entity: 01290 - GULF COAST TRADES CENTER  

County: WALLER 

Contracting Entity: 01113 - HEMPSTEAD ISD

Contracting Entity: 01114 - WALLER ISD

County: WALLER 

Contracting Entity: 01082 - SPURGER ISD

County: TYLER 

County: TYLER 

Contracting Entity: 01083 - CHESTER ISD

County: WALKER 

Contracting Entity: 01111 - NEW WAVERLY ISD

Contracting Entity: 01079 - COLMESNEIL ISD

County: TYLER 

Contracting Entity: 01080 - WOODVILLE ISD

County: TYLER 

Contracting Entity: 01081 - WARREN ISD

County: TYLER 

Contracting Entity: 01076 - TRINITY ISD

County: TRINITY 

County: TRINITY 

Contracting Entity: 01077 - CENTERVILLE ISD-GROVETON

Contracting Entity: 01078 - APPLE SPRINGS ISD

County: TRINITY 

County: SAN JACINTO 

Contracting Entity: 01033 - TEXAS COLLEGE PREPARATORY ACADEMIES

County: TAYLOR 

Contracting Entity: 01075 - GROVETON ISD

County: TRINITY 
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Units Shipped

2,461

Units Shipped

186

Units Shipped

542

Units Shipped

406

Units Shipped

933

Units Shipped

755

Units Shipped

262

Contracting Entity: 01128 - WHARTON ISD

County: WHARTON 

County: WHARTON 

Contracting Entity: 01129 - LOUISE ISD

Contracting Entity: 01125 - BOLING ISD

County: WHARTON 

Contracting Entity: 01126 - EAST BERNARD ISD

County: WHARTON 

County: WHARTON 

Contracting Entity: 01127 - EL CAMPO ISD

Contracting Entity: 01118 - BRENHAM ISD

County: WASHINGTON 

Contracting Entity: 01119 - BURTON ISD

County: WASHINGTON 
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Units Shipped

162

Units Shipped

848

Units Shipped

986

Units Shipped

3,332

Units Shipped

946

Units Shipped

33

Units Shipped

226

Units Shipped

394

Units Shipped

65

Units Shipped

506

Units Shipped

471

Units Shipped

462

Units Shipped

523

Units Shipped

559

Contracting Entity: 00058 - THE EDUCATIONAL RESOURCE CENTER ,INC

County: BEXAR 

County: BEXAR 

Contracting Entity: 00055 - NEW FRONTIERS CHARTER SCHOOL, S.A.

Contracting Entity: 00056 - SCHOOL OF EXCELLENCE ED

County: BEXAR 

Contracting Entity: 00053 - GEORGE GERVIN YOUTH CENTER, INC.

County: BEXAR 

County: BEXAR 

Contracting Entity: 00054 - YOUTH EMPOWERMENT SERVICES INC.

County: BANDERA 

Contracting Entity: 00031 - BANDERA ISD

County: BEXAR 

Contracting Entity: 00052 - POR VIDA ACADEMY CHARTER H S

Contracting Entity: 01303 - ATASCOSA COUNTY JUVENILE JUSTICE 

CENTERCounty: ATASCOSA 

Contracting Entity: 00030 - MEDINA ISD

County: BANDERA 

Contracting Entity: 00024 - PLEASANTON ISD

County: ATASCOSA 

County: ATASCOSA 

Contracting Entity: 00025 - POTEET ISD

County: ATASCOSA 

Contracting Entity: 00023 - LYTLE ISD

County: ATASCOSA 

Contracting Entity: 00021 - CHARLOTTE ISD

County: ATASCOSA 

Volume by Recipient Agency

FDP Region 4a

07/01/2014 - 06/30/2015

Contracting Entity: 00022 - JOURDANTON ISD

Program Year: 2014 - 2015

Program: NSLP

Exhibit F - Region 4A
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Units Shipped

892

Units Shipped

32

Units Shipped

69

Units Shipped

329

Units Shipped

842

Units Shipped

382

Units Shipped

15,050

Units Shipped

6,476

Units Shipped

6,822

Units Shipped

2,635

Units Shipped

5,240

Units Shipped

7,906

Units Shipped

261

Units Shipped

414

Units Shipped

6,292

Units Shipped

989

Contracting Entity: 00091 - JUDSON ISD

County: BEXAR 

County: BEXAR 

Contracting Entity: 00092 - SOUTHSIDE ISD

County: BEXAR 

County: BEXAR 

Contracting Entity: 00089 - FT SAM HOUSTON ISD

County: BEXAR 

Contracting Entity: 00087 - SOUTHWEST ISD

Contracting Entity: 00088 - LACKLAND ISD

County: BEXAR 

County: BEXAR 

Contracting Entity: 00084 - SOMERSET ISD

County: BEXAR 

Contracting Entity: 00086 - EAST CENTRAL ISD

Contracting Entity: 00080 - EDGEWOOD ISD-SAN ANTONIO

County: BEXAR 

Contracting Entity: 00083 - SOUTH SAN ANTONIO ISD

County: BEXAR 

Contracting Entity: 00078 - ALAMO HEIGHTS ISD

Contracting Entity: 00079 - HARLANDALE ISD

County: BEXAR 

Contracting Entity: 00065 - SHEKINAH LEARNING INSTITUTE

County: BEXAR 

County: BEXAR 

Contracting Entity: 00067 - JUBILEE ACADEMIC CENTER

County: BEXAR 

Contracting Entity: 00063 - ACADEMY OF CAREERS & TECHNOLOGIES

County: BEXAR 

Contracting Entity: 00062 - SHEKINAH LEARNING INSTITUTE

County: BEXAR 

Contracting Entity: 00059 - ACADEMY OF AMERICA DBA BEXAR COUNTY 

ACADEMY
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Units Shipped

104

Units Shipped

866

Units Shipped

171

Units Shipped

199

Units Shipped

180

Units Shipped

488

Units Shipped

110

Units Shipped

230

Units Shipped

102

Units Shipped

122

Units Shipped

73

Units Shipped

215

Units Shipped

107

Units Shipped

248

Units Shipped

146

Units ShippedContracting Entity: 03866 - TJJD-AYRES HOUSE - FDP

Contracting Entity: 01330 - ST JAMES THE APOSTLE CATHOLIC CHURCH

County: BEXAR 

County: BEXAR 

Contracting Entity: 01370 - T.O.P. MINISTRIES INC/ TRUDY M PEREZ

County: BEXAR 

Contracting Entity: 01321 - ST GREGORY THE GREAT CATHOLIC 

CHURCH

Contracting Entity: 01327 - ST PETER - ST JOSEPH CHILDREN'S HOME

County: BEXAR 

Contracting Entity: 01315 - ST LEO'S SCHOOL

County: BEXAR 

Contracting Entity: 01316 - ST MARGARET MARY'S CHURCH

County: BEXAR 

Contracting Entity: 01308 - LITTLE FLOWER SCHOOL

County: BEXAR 

County: BEXAR 

Contracting Entity: 01310 - ROY MAAS YOUTH ALTERNATIVES, INC

Contracting Entity: 01304 - BEXAR COUNTY JUVENILE PROBATION 

DEPARTMENTCounty: BEXAR 

Contracting Entity: 01305 - BOYSVILLE INC

County: BEXAR 

Contracting Entity: 01240 - ST JOHN BERCHMAN'S SCHOOL  

County: BEXAR 

Contracting Entity: 01246 - THE CHILDREN'S SHELTER OF SAN ANTONIO

County: BEXAR 

County: BEXAR 

County: BEXAR 

Contracting Entity: 01227 - ST MATTHEW CATHOLIC SCHOOL

Contracting Entity: 01195 - CLARITY CHILD GUIDANCE CENTER

County: BEXAR 

Contracting Entity: 01225 - BAPTIST CHILD AND FAMILY SERVICES
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69

Units Shipped

259

Units Shipped

902

Units Shipped

2,085

Units Shipped

9,481

Units Shipped

110

Units Shipped

1,333

Units Shipped

38

Units Shipped

226

Units Shipped

1,099

Units Shipped

694

Units Shipped

92

Units Shipped

230

Units Shipped

752

Units Shipped

2,010

Units Shipped

6,019County: GUADALUPE 

Contracting Entity: 00395 - PEARSALL ISD

County: FRIO 

Contracting Entity: 00448 - SEGUIN ISD

County: FRIO 

Contracting Entity: 00394 - DILLEY ISD

Contracting Entity: 00354 - PREMIER HIGH SCHOOL

County: ERATH 

County: DUVAL 

Contracting Entity: 00320 - SAN DIEGO ISD

County: DUVAL 

Contracting Entity: 01371 - DUVAL COUNTY  

Contracting Entity: 00321 - FREER ISD

County: DUVAL 

County: DUVAL 

Contracting Entity: 00318 - RAMIREZ CSD

County: DUVAL 

Contracting Entity: 00319 - BENAVIDES ISD

Contracting Entity: 01247 - ST JUDE'S RANCH FOR CHILDREN -TEXAS 

REGION, INC.County: COMAL 

County: DIMMIT 

Contracting Entity: 00315 - CARRIZO SPRINGS CONS ISD

County: COMAL 

Contracting Entity: 00215 - COMAL ISD

County: COMAL 

Contracting Entity: 04819 - IDEA Academy-San Antonio FDP

County: BEXAR 

Contracting Entity: 00214 - NEW BRAUNFELS ISD

County: BEXAR 

County: BEXAR 

Contracting Entity: 04730 - Texans Can Academies-San Antonion Can! 

FDP
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Units Shipped

6,170

Units Shipped

1,157

Units Shipped

378

Units Shipped

3,476

Units Shipped

691

Units Shipped

323

Units Shipped

281

Units Shipped

109

Units Shipped

127

Units Shipped

513

Units Shipped

822

Units Shipped

216

Units Shipped

200

Units Shipped

1,922

Units Shipped

340

Units Shipped

321

Contracting Entity: 00689 - COMFORT ISD

County: KENDALL 

County: KERR 

Contracting Entity: 00691 - CENTER POINT ISD

County: KARNES 

County: KENDALL 

Contracting Entity: 00688 - BOERNE ISD

Contracting Entity: 00679 - RUNGE ISD

County: KARNES 

Contracting Entity: 00680 - FALLS CITY ISD

County: JIM WELLS 

Contracting Entity: 00677 - KARNES CITY ISD

County: KARNES 

County: KARNES 

Contracting Entity: 00678 - KENEDY ISD

Contracting Entity: 00662 - LA GLORIA ISD

County: JIM WELLS 

Contracting Entity: 01294 - DIOCESE OF CORPUS CHRISTI

County: JIM WELLS 

Contracting Entity: 00660 - ORANGE GROVE ISD

Contracting Entity: 00661 - PREMONT ISD

County: JIM WELLS 

Contracting Entity: 00658 - ALICE ISD

County: JIM WELLS 

Contracting Entity: 00659 - BEN BOLT-PALITO BLANCO ISD

County: JIM WELLS 

County: GUADALUPE 

Contracting Entity: 00451 - MARION ISD

County: GUADALUPE 

County: GUADALUPE 

Contracting Entity: 00449 - SCHERTZ-CIBOLO-U CITY ISD

Contracting Entity: 00450 - NAVARRO ISD
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Units Shipped

178

Units Shipped

789

Units Shipped

47

Units Shipped

762

Units Shipped

9,261

Units Shipped

232

Units Shipped

143

Units Shipped

124

Units Shipped

305

Units Shipped

647

Units Shipped

2,380

Units Shipped

98

Units Shipped

327

Units Shipped

381

Units Shipped

198

Units ShippedContracting Entity: 01096 - UVALDE CONS ISD

Contracting Entity: 01094 - KNIPPA ISD

County: UVALDE 

Contracting Entity: 01095 - SABINAL ISD

County: UVALDE 

Contracting Entity: 00928 - LEAKEY ISD

County: REAL 

Contracting Entity: 01229 - LUTHERAN SOCIAL SERVICES OF THE 

SOUTH, INCCounty: TRAVIS 

County: MEDINA 

Contracting Entity: 00804 - MEDINA VALLEY ISD

County: MEDINA 

Contracting Entity: 00802 - NATALIA ISD

County: MEDINA 

Contracting Entity: 00803 - HONDO ISD

County: MEDINA 

Contracting Entity: 00800 - DEVINE ISD

County: MEDINA 

Contracting Entity: 00801 - DHANIS ISD

Contracting Entity: 00774 - EAGLE PASS ISD

County: MAVERICK 

County: MCMULLEN 

Contracting Entity: 00799 - MCMULLEN COUNTY ISD

County: KERR 

Contracting Entity: 01234 - PATHWAYS YOUTH & FAMILY SERVICES INC

County: KERR 

County: LA SALLE 

Contracting Entity: 00717 - COTULLA ISD

County: KERR 

Contracting Entity: 00692 - HUNT ISD

Contracting Entity: 00694 - INGRAM ISD
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1,046

Units Shipped

36

Units Shipped

42

Units Shipped

900

Units Shipped

662

Units Shipped

1,192

Units Shipped

237

Contracting Entity: 01160 - POTH ISD

County: WILSON 

County: ZAVALA 

Contracting Entity: 01184 - LA PRYOR ISD

Contracting Entity: 01183 - CRYSTAL CITY ISD

County: ZAVALA 

County: UVALDE 

Contracting Entity: 01311 - SACRED HEART SCHOOL-UVALDE

County: UVALDE 

County: WILSON 

Contracting Entity: 01159 - LA VERNIA ISD

County: UVALDE 

Contracting Entity: 01097 - UTOPIA ISD
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Units Shipped

2,717

Units Shipped

115

Units Shipped

6,674

Units Shipped

3,926

Units Shipped

848

Units Shipped

203

Units Shipped

369

Units Shipped

1,802

Units Shipped

131

Units Shipped

416

Units Shipped

454

Units Shipped

413

Units Shipped

608

Units Shipped

Program: NSLP

Program Year: 2014 - 2015

Contracting Entity: 00044 - BARTLETT ISD

Contracting Entity: 00043 - ACADEMY ISD

County: BELL 

Contracting Entity: 00042 - PRIORITY SYSTEMS, INC.

County: BELL 

Contracting Entity: 00041 - SKIDMORE-TYNAN ISD

County: BEE 

County: BEE 

Contracting Entity: 00040 - PETTUS ISD

Contracting Entity: 00039 - PAWNEE ISD

County: BEE 

Contracting Entity: 00038 - BEEVILLE ISD

County: BEE 

County: BEE 

Contracting Entity: 00037 - ST MARY ACADEMY

County: BASTROP 

Contracting Entity: 00035 - MCDADE ISD

Contracting Entity: 00034 - SMITHVILLE ISD

County: BASTROP 

County: BASTROP 

Contracting Entity: 00033 - ELGIN ISD

Contracting Entity: 00032 - BASTROP ISD

County: BASTROP 

Volume by Recipient Agency

FDP Region 4

County: ARANSAS 

Contracting Entity: 01372 - SACRED HEART SCHOOL-ROCKPORT

07/01/2014 - 06/30/2015
Contracting Entity: 00016 - ARANSAS COUNTY ISD

County: ARANSAS 
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Program: NSLP

Program Year: 2014 - 2015

Volume by Recipient Agency

FDP Region 4

07/01/2014 - 06/30/2015
Contracting Entity: 00016 - ARANSAS COUNTY ISD 64

Units Shipped

3,379

Units Shipped

217

Units Shipped

14,593

Units Shipped

199

Units Shipped

359

Units Shipped

888

Units Shipped

673

Units Shipped

180

Units Shipped

9

Units Shipped

145

Units Shipped

706

Units Shipped

2,110

Units Shipped

1,408

Contracting Entity: 00141 - MARBLE FALLS ISD

County: BURNET 

Contracting Entity: 00140 - BURNET CONS ISD

County: BURNET 

County: BLANCO 

Contracting Entity: 00094 - BLANCO ISD

County: BLANCO 

Contracting Entity: 00093 - JOHNSON CITY ISD

Contracting Entity: 01345 - BELL COUNTY JUVENILE BOARD

County: BELL 

Contracting Entity: 01277 - ST MARY'S SCHOOL  

County: BELL 

County: BELL 

Contracting Entity: 00051 - TROY ISD

Contracting Entity: 00050 - TEMPLE ISD

County: BELL 

Contracting Entity: 00049 - SALADO ISD

County: BELL 

Contracting Entity: 00048 - ROGERS ISD

County: BELL 

Contracting Entity: 00047 - KILLEEN ISD

County: BELL 

Contracting Entity: 00046 - HOLLAND ISD

County: BELL 

County: BELL 

Contracting Entity: 00045 - BELTON ISD

County: BELL 
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Program: NSLP

Program Year: 2014 - 2015

Volume by Recipient Agency

FDP Region 4

07/01/2014 - 06/30/2015
Contracting Entity: 00016 - ARANSAS COUNTY ISD

Units Shipped

999

Units Shipped

134

Units Shipped

94

Units Shipped

101

Units Shipped

430

Units Shipped

95

Units Shipped

1,016

Units Shipped

286

Units Shipped

57

Units Shipped

85

Units Shipped

1,159

Units Shipped

300

Units Shipped

587County: GOLIAD 

Contracting Entity: 00416 - GOLIAD ISD

Contracting Entity: 00414 - HARPER ISD

County: GILLESPIE 

County: GILLESPIE 

Contracting Entity: 00413 - FREDERICKSBURG ISD

Contracting Entity: 00312 - MEYERSVILLE ISD

County: DEWITT 

Contracting Entity: 00311 - WESTHOFF ISD

County: DEWITT 

County: DEWITT 

Contracting Entity: 00310 - YORKTOWN ISD

Contracting Entity: 00309 - YOAKUM ISD

County: DEWITT 

Contracting Entity: 00308 - NORDHEIM ISD

County: DEWITT 

Contracting Entity: 00307 - CUERO ISD

County: DEWITT 

County: DALLAS 

Contracting Entity: 01360 - PHOENIX HOUSES OF TEXAS, INC.  

County: CALDWELL 

Contracting Entity: 01275 - PEGASUS SCHOOLS INC

Contracting Entity: 00144 - PRAIRIE LEA ISD

County: CALDWELL 

County: CALDWELL 

Contracting Entity: 00143 - LULING ISD
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Program: NSLP

Program Year: 2014 - 2015

Volume by Recipient Agency

FDP Region 4

07/01/2014 - 06/30/2015
Contracting Entity: 00016 - ARANSAS COUNTY ISD Units Shipped

953

Units Shipped

510

Units Shipped

109

Units Shipped

83

Units Shipped

21

Units Shipped

3,532

Units Shipped

1,203

Units Shipped

125

Units Shipped

6,203

Units Shipped

221

Units Shipped

332

Units Shipped

246

Units Shipped

1,350

Units ShippedContracting Entity: 00716 - LOMETA ISD

Contracting Entity: 00715 - LAMPASAS ISD

County: LAMPASAS 

County: KIMBLE 

Contracting Entity: 00695 - JUNCTION ISD

Contracting Entity: 03977 - The Educational Resource Center-San Marcos 

FDP (John H Wood)County: HAYS 

Contracting Entity: 01356 - HAYS COUNTY JUVENILE CENTER

County: HAYS 

County: HAYS 

Contracting Entity: 00549 - HAYS CONS ISD

Contracting Entity: 00548 - WIMBERLEY ISD

County: HAYS 

Contracting Entity: 00547 - DRIPPING SPRINGS ISD

County: HAYS 

Contracting Entity: 00546 - SAN MARCOS CONS ISD

County: HAYS 

County: HAYS 

Contracting Entity: 00545 - BOYS & GIRLS CLUBS OF SOUTH CENTRAL 

TEXAS

Contracting Entity: 00544 - KATHERINE ANNE PORTER SCHOOL

County: HAYS 

Contracting Entity: 00419 - WAELDER ISD

County: GONZALES 

County: GONZALES 

Contracting Entity: 00418 - NIXON-SMILEY CONS ISD

Contracting Entity: 00417 - GONZALES ISD

County: GONZALES 
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Program: NSLP

Program Year: 2014 - 2015

Volume by Recipient Agency

FDP Region 4

07/01/2014 - 06/30/2015
Contracting Entity: 00016 - ARANSAS COUNTY ISD 340

Units Shipped

175

Units Shipped

169

Units Shipped

1,096

Units Shipped

326

Units Shipped

180

Units Shipped

106

Units Shipped

97

Units Shipped

135

Units Shipped

72

Units Shipped

78

Units Shipped

166

Units Shipped

248

Units Shipped

175County: NUECES 

Contracting Entity: 00866 - AGUA DULCE ISD

Contracting Entity: 00864 - GULF COAST COUNCIL OF LARAZA, INC.

County: NUECES 

Contracting Entity: 01188 - NEW HORIZONS RANCH AND CENTER INC

County: MILLS 

County: MILLS 

Contracting Entity: 00818 - PRIDDY ISD

Contracting Entity: 00816 - MULLIN ISD

County: MILLS 

Contracting Entity: 00815 - GOLDTHWAITE ISD

County: MILLS 

Contracting Entity: 00777 - LOHN ISD

County: MCCULLOCH 

Contracting Entity: 00776 - ROCHELLE ISD

County: MCCULLOCH 

County: MCCULLOCH 

Contracting Entity: 00775 - BRADY ISD

Contracting Entity: 00768 - MASON ISD

County: MASON 

Contracting Entity: 00748 - LLANO ISD

County: LLANO 

Contracting Entity: 00747 - THREE RIVERS ISD

County: LIVE OAK 

County: LIVE OAK 

Contracting Entity: 00746 - GEORGE WEST ISD

County: LAMPASAS 
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Program: NSLP

Program Year: 2014 - 2015

Volume by Recipient Agency

FDP Region 4

07/01/2014 - 06/30/2015
Contracting Entity: 00016 - ARANSAS COUNTY ISD

Units Shipped

663

Units Shipped

1,082

Units Shipped

25,160

Units Shipped

170

Units Shipped

157

Units Shipped

203

Units Shipped

817

Units Shipped

1,237

Units Shipped

344

Units Shipped

124

Units Shipped

904

Units Shipped

180

Units Shipped

89County: NUECES 

Contracting Entity: 01233 - ST ANTHONY SCHOOL

Contracting Entity: 01216 - NUECES COUNTY JUVENILE PROBATION 

DEPTCounty: NUECES 

County: NUECES 

Contracting Entity: 00877 - WEST OSO ISD

Contracting Entity: 00876 - FLOUR BLUFF ISD

County: NUECES 

Contracting Entity: 00875 - BANQUETE ISD

County: NUECES 

County: NUECES 

Contracting Entity: 00874 - TULOSO-MIDWAY ISD

Contracting Entity: 00873 - ROBSTOWN ISD

County: NUECES 

Contracting Entity: 00872 - PORT ARANSAS ISD

County: NUECES 

Contracting Entity: 00871 - LONDON ISD

County: NUECES 

County: NUECES 

Contracting Entity: 00870 - DRISCOLL ISD

County: NUECES 

Contracting Entity: 00869 - CORPUS CHRISTI ISD

Contracting Entity: 00868 - CALALLEN ISD

County: NUECES 

County: NUECES 

Contracting Entity: 00867 - BISHOP CONS ISD
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Program: NSLP

Program Year: 2014 - 2015

Volume by Recipient Agency

FDP Region 4

07/01/2014 - 06/30/2015
Contracting Entity: 00016 - ARANSAS COUNTY ISD Units Shipped

84

Units Shipped

133

Units Shipped

54

Units Shipped

85

Units Shipped

217

Units Shipped

482

Units Shipped

1,141

Units Shipped

2,825

Units Shipped

1,903

Units Shipped

322

Units Shipped

542

Units Shipped

748

Units Shipped

569

Units ShippedContracting Entity: 01386 - SHORELINE INC

Contracting Entity: 00970 - TAFT ISD

County: SAN PATRICIO 

County: SAN PATRICIO 

Contracting Entity: 00969 - SINTON ISD

Contracting Entity: 00968 - ODEM-EDROY ISD

County: SAN PATRICIO 

Contracting Entity: 00967 - MATHIS ISD

County: SAN PATRICIO 

Contracting Entity: 00966 - INGLESIDE ISD

County: SAN PATRICIO 

County: SAN PATRICIO 

Contracting Entity: 00965 - GREGORY-PORTLAND ISD

Contracting Entity: 00964 - ARANSAS PASS ISD

County: SAN PATRICIO 

County: REFUGIO 

Contracting Entity: 00937 - REFUGIO ISD

Contracting Entity: 00936 - WOODSBORO ISD

County: REFUGIO 

Contracting Entity: 00935 - AUSTWELL-TIVOLI ISD

County: REFUGIO 

Contracting Entity: 03852 - TJJD-YORK HALFWAY HOUSE FDP

County: NUECES 

Contracting Entity: 01660 - HOLY FAMILY SCHOOL

County: NUECES 

Contracting Entity: 01365 - CHRIST THE KING CHURCH  

County: NUECES 
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Program: NSLP

Program Year: 2014 - 2015

Volume by Recipient Agency

FDP Region 4

07/01/2014 - 06/30/2015
Contracting Entity: 00016 - ARANSAS COUNTY ISD 122

Units Shipped

544

Units Shipped

35

Units Shipped

31

Units Shipped

188

Units Shipped

203

Units Shipped

244

Units Shipped

428

Units Shipped

1,776

Units Shipped

158

Units Shipped

8,149

Units Shipped

4,854

Units Shipped

539

Units Shipped

10County: TRAVIS 

Contracting Entity: 01073 - LAGO VISTA ISD

Contracting Entity: 01071 - EANES ISD

County: TRAVIS 

County: TRAVIS 

Contracting Entity: 01070 - MANOR ISD

Contracting Entity: 01069 - PFLUGERVILLE ISD

County: TRAVIS 

Contracting Entity: 01067 - EAST AUSTIN COLLEGE PREP ACADEMY

County: TRAVIS 

Contracting Entity: 01064 - KIPP AUSTIN PUBLIC SCHOOLS

County: TRAVIS 

Contracting Entity: 01063 - UNIVERSITY OF TEXAS AT AUSTIN

County: TRAVIS 

Contracting Entity: 01061 - CEDARS INTERNATIONAL ACADEMY

County: TRAVIS 

Contracting Entity: 01059 - TEXAS EMPOWERMENT ACADEMY

County: TRAVIS 

County: TRAVIS 

Contracting Entity: 01058 - NYOS CHARTER SCHOOL INC.

Contracting Entity: 00973 - CHEROKEE ISD

County: SAN SABA 

Contracting Entity: 00972 - RICHLAND SPRINGS ISD

County: SAN SABA 

County: SAN SABA 

Contracting Entity: 00971 - SAN SABA ISD

County: SAN PATRICIO 
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Program: NSLP

Program Year: 2014 - 2015

Volume by Recipient Agency

FDP Region 4

07/01/2014 - 06/30/2015
Contracting Entity: 00016 - ARANSAS COUNTY ISD

Units Shipped

130

Units Shipped

95

Units Shipped

241

Units Shipped

44

Units Shipped

53

Units Shipped

72

Units Shipped

90

Units Shipped

979

Units Shipped

7,650

Units Shipped

103

Units Shipped

178

Units Shipped

159

Units Shipped

143

Contracting Entity: 01248 - VICTORIA COUNTY JUVENILE JUSTICE 

CENTERCounty: VICTORIA 

Contracting Entity: 03875 - THE DEVEREUX FOUNDATION-VICTORIA - 

FDPCounty: VICTORIA 

Contracting Entity: 01110 - NURSERY ISD

County: VICTORIA 

Contracting Entity: 01204 - NAZARETH ACADEMY  

County: VICTORIA 

County: VICTORIA 

County: VICTORIA 

Contracting Entity: 01109 - VICTORIA ISD

Contracting Entity: 04728 - Texans Can Academies-Austin Can!  FDP

County: TRAVIS 

Contracting Entity: 01108 - BLOOMINGTON ISD

Contracting Entity: 01286 - HELPING HAND HOME FOR CHILDREN INC

County: TRAVIS 

Contracting Entity: 01398 - AUSTIN CHILDREN'S SHELTER

County: TRAVIS 

Contracting Entity: 01281 - TEXAS SCHOOL FOR THE DEAF

County: TRAVIS 

County: TRAVIS 

Contracting Entity: 01282 - TRAVIS COUNTY JUVENILE PROBATION 

DEPARTMENT

Contracting Entity: 01280 - TEXAS SCHOOL FOR THE BLIND & VISUALLY 

IMPAIREDCounty: TRAVIS 

Contracting Entity: 01074 - LAKE TRAVIS ISD

County: TRAVIS 
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Program: NSLP

Program Year: 2014 - 2015

Volume by Recipient Agency

FDP Region 4

07/01/2014 - 06/30/2015
Contracting Entity: 00016 - ARANSAS COUNTY ISD Units Shipped

617

Units Shipped

281

Units Shipped

308

Units Shipped

7,930

Units Shipped

9,798

Units Shipped

107

Units Shipped

49

Contracting Entity: 01331 - CASA ESPERANZA INC

County: WILLIAMSON 

County: WILLIAMSON 

Contracting Entity: 01157 - COUPLAND ISD

Contracting Entity: 01156 - LEANDER ISD

County: WILLIAMSON 

County: WILLIAMSON 

Contracting Entity: 01151 - JARRELL ISD

County: WILLIAMSON 

Contracting Entity: 01153 - ROUND ROCK ISD

County: WILLIAMSON 

County: WILLIAMSON 

Contracting Entity: 01147 - FLORENCE ISD

Contracting Entity: 01149 - GRANGER ISD
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Units Shipped

1,051

Units Shipped

4,781

Units Shipped

2,125

Units Shipped

3,983

Units Shipped

4,383

Units Shipped

896

Units Shipped

1,908

Units Shipped

840

Units Shipped

506

Units Shipped

1,337

Units Shipped

1,163

Units Shipped

47

Units Shipped

49

Units Shipped

319

Contracting Entity: 03869 - SOUTHWEST KEY PROGRAM-BROWNSVILLE - 

FDPCounty: CAMERON 

Contracting Entity: 03855 - TJJD-TAMAYO HOUSE  FDP

County: CAMERON 

Contracting Entity: 01198 - AMIKIDS RIO GRANDE VALLEY

County: CAMERON 

Contracting Entity: 00160 - SOUTH TEXAS ISD

County: CAMERON 

Contracting Entity: 00159 - SANTA ROSA ISD

County: CAMERON 

Contracting Entity: 00157 - SAN BENITO CONS ISD

County: CAMERON 

Contracting Entity: 00158 - SANTA MARIA ISD

County: CAMERON 

Contracting Entity: 00156 - RIO HONDO ISD

County: CAMERON 

Contracting Entity: 00155 - POINT ISABEL ISD

County: CAMERON 

Contracting Entity: 00154 - LOS FRESNOS CONS ISD

County: CAMERON 

Contracting Entity: 00153 - LA FERIA ISD

County: CAMERON 

Contracting Entity: 00152 - HARLINGEN CONS ISD

County: CAMERON 

County: CAMERON 

Contracting Entity: 00151 - BROWNSVILLE ISD

Contracting Entity: 00129 - BROOKS ISD

County: BROOKS 

Volume by Recipient Agency

FDP Region 5

07/01/2014 - 06/30/2015

Program Year: 2014 - 2015

Program: NSLP

Exhibit F - Region 5 
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Units Shipped

568

Units Shipped

768

Units Shipped

436

Units Shipped

6,517

Units Shipped

3,053

Units Shipped

4,465

Units Shipped

8,534

Units Shipped

33,081

Units Shipped

2,231

Units Shipped

11,237

Units Shipped

4,644

Units Shipped

7,850

Units Shipped

5,505

Units Shipped

1,969

Units Shipped

3,127

Units Shipped

4,077County: HIDALGO 

Contracting Entity: 00574 - LA JOYA ISD

Contracting Entity: 00573 - SHARYLAND ISD

County: HIDALGO 

Contracting Entity: 00572 - PROGRESO ISD

County: HIDALGO 

County: HIDALGO 

Contracting Entity: 00571 - PHARR-SAN JUAN-ALAMO ISD

County: HIDALGO 

Contracting Entity: 00570 - MISSION CONS ISD

County: HIDALGO 

Contracting Entity: 00569 - MERCEDES ISD

County: HIDALGO 

Contracting Entity: 00568 - MCALLEN ISD

County: HIDALGO 

Contracting Entity: 00567 - HIDALGO ISD

County: HIDALGO 

Contracting Entity: 00566 - EDINBURG ISD

County: HIDALGO 

Contracting Entity: 00565 - EDCOUCH-ELSA ISD

Contracting Entity: 00564 - DONNA ISD

County: HIDALGO 

County: HIDALGO 

Contracting Entity: 00563 - VANGUARD ACADEMY

County: HIDALGO 

Contracting Entity: 00562 - IDEA ACADEMY

Contracting Entity: 00560 - SOUTH TEXAS EDUCATIONAL TECH

County: HIDALGO 

Contracting Entity: 00559 - IGNITE PUBLIC SCHOOLS AND COMMUNITY 

SERVICE CENTERCounty: HIDALGO 

County: CAMERON 

Contracting Entity: 03870 - Tejano C.C.C. – Raul Yzaguirre – Brownsville – 

FDP
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Units Shipped

8,183

Units Shipped

597

Units Shipped

727

Units Shipped

2,806

Units Shipped

737

Units Shipped

1,077

Units Shipped

1,216

Units Shipped

308

Units Shipped

188

Units Shipped

171

Units Shipped

212

Units Shipped

7,505

Units Shipped

250

Units Shipped

5,460

Units Shipped

5,279

Units ShippedContracting Entity: 01123 - UNITED ISD

Contracting Entity: 01122 - LAREDO ISD

County: WEBB 

Contracting Entity: 01002 - ROMA ISD

County: STARR 

Contracting Entity: 01001 - SAN ISIDRO ISD

County: STARR 

Contracting Entity: 01000 - RIO GRANDE CITY ISD

County: STARR 

County: KLEBERG 

Contracting Entity: 01697 - PRESBYTERIAN PAN AMERICAN SCHOOL

Contracting Entity: 00701 - SANTA GERTRUDIS ISD

County: KLEBERG 

Contracting Entity: 00700 - RIVIERA ISD

County: KLEBERG 

County: KLEBERG 

Contracting Entity: 00699 - RICARDO ISD

Contracting Entity: 00698 - KINGSVILLE ISD

County: KLEBERG 

Contracting Entity: 00657 - JIM HOGG COUNTY ISD

County: JIM HOGG 

Contracting Entity: 03862 - TJJD-EVINS - FDP

County: HIDALGO 

Contracting Entity: 00578 - VALLEY VIEW ISD-PHARR

County: HIDALGO 

County: HIDALGO 

Contracting Entity: 00577 - MONTE ALTO ISD

County: HIDALGO 

Contracting Entity: 00576 - LA VILLA ISD

County: HIDALGO 

Contracting Entity: 00575 - WESLACO ISD

186



32,102

Units Shipped

196

Units Shipped

253

Units Shipped

1,164

Units Shipped

2,662

Units Shipped

351

Units Shipped

3,246

County: WILLACY 

Contracting Entity: 01146 - SAN PERLITA ISD

Contracting Entity: 01144 - LYFORD ISD

County: WILLACY 

Contracting Entity: 01143 - LASARA ISD

County: WILLACY 

County: WEBB 

Contracting Entity: 01182 - ZAPATA ISD

County: ZAPATA 

Contracting Entity: 01145 - RAYMONDVILLE ISD

County: WILLACY 

Contracting Entity: 01124 - WEBB CONS ISD

County: WEBB 
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Units Shipped

1,339

Units Shipped

149

Units Shipped

261

Units Shipped

225

Units Shipped

51

Units Shipped

178

Units Shipped

70

Units Shipped

44

Units Shipped

46

Units Shipped

542

Units Shipped

2,290

Units Shipped

152

Units Shipped

305

Units Shipped

131

Program Year: 2014 - 2015

Program: NSLP

Contracting Entity: 00134 - ZEPHYR ISD

County: BROWN 

Contracting Entity: 00133 - MAY ISD

County: BROWN 

County: BROWN 

Contracting Entity: 00132 - BLANKET ISD

Contracting Entity: 00131 - BROWNWOOD ISD

County: BROWN 

Contracting Entity: 00130 - BANGS ISD

County: BROWN 

Contracting Entity: 00127 - SILVERTON ISD

County: BRISCOE 

County: BORDEN 

Contracting Entity: 00095 - BORDEN COUNTY ISD

Contracting Entity: 00036 - SEYMOUR ISD

County: BAYLOR 

Contracting Entity: 00029 - MULESHOE ISD

County: BAILEY 

Contracting Entity: 00020 - CLAUDE ISD

County: ARMSTRONG 

Contracting Entity: 00019 - WINDTHORST ISD

County: ARCHER 

Contracting Entity: 00018 - HOLLIDAY ISD

County: ARCHER 

Volume by Recipient Agency

FDP Region 6

07/01/2014 - 06/30/2015

Contracting Entity: 00017 - ARCHER CITY ISD

County: ARCHER 

Contracting Entity: 00008 - ANDREWS ISD

County: ANDREWS 

Exhibit F - Region 6
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Units Shipped

80

Units Shipped

575

Units Shipped

761

Units Shipped

166

Units Shipped

379

Units Shipped

159

Units Shipped

187

Units Shipped

1

Units Shipped

40

Units Shipped

250

Units Shipped

1,065

Units Shipped

161

Units Shipped

76

Units Shipped

241

Units Shipped

61

Units Shipped

161

Contracting Entity: 00188 - WHITEFACE CONS ISD

County: COCHRAN 

Contracting Entity: 00187 - MORTON ISD

County: COCHRAN 

County: CHILDRESS 

Contracting Entity: 00181 - CHILDRESS ISD

Contracting Entity: 00172 - NAZARETH ISD

County: CASTRO 

County: CASTRO 

Contracting Entity: 00171 - HART ISD

County: CASTRO 

Contracting Entity: 00170 - DIMMITT ISD

Contracting Entity: 00164 - WHITE DEER ISD

County: CARSON 

Contracting Entity: 00163 - PANHANDLE ISD

County: CARSON 

Contracting Entity: 00162 - GROOM ISD

County: CARSON 

Contracting Entity: 00149 - EULA ISD

County: CALLAHAN 

Contracting Entity: 00148 - BAIRD ISD

County: CALLAHAN 

County: CALLAHAN 

Contracting Entity: 00147 - CLYDE CONS ISD

County: CALLAHAN 

Contracting Entity: 00146 - CROSS PLAINS ISD

County: BROWN 

Contracting Entity: 03857 - TJJD-RON JACKSON STATE JUVENILE FDP

County: BROWN 

Contracting Entity: 00136 - EARLY ISD

County: BROWN 

Contracting Entity: 00135 - BROOKESMITH ISD
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Units Shipped

153

Units Shipped

40

Units Shipped

533

Units Shipped

150

Units Shipped

121

Units Shipped

166

Units Shipped

205

Units Shipped

244

Units Shipped

135

Units Shipped

350

Units Shipped

42

Units Shipped

51

Units Shipped

302

Units Shipped

142

Units Shipped

44

Units ShippedContracting Entity: 00288 - KLONDIKE ISD

Contracting Entity: 00287 - DAWSON ISD-WELCH

County: DAWSON 

County: DALLAM 

Contracting Entity: 00243 - TEXLINE ISD

County: DALLAM 

Contracting Entity: 00242 - DALHART ISD

County: CROSBY 

Contracting Entity: 00240 - RALLS ISD

Contracting Entity: 00221 - PAINT ROCK ISD

County: CONCHO 

County: CONCHO 

Contracting Entity: 00220 - EDEN CONS ISD

Contracting Entity: 00209 - WELLINGTON ISD

County: COLLINGSWORTH 

County: CROSBY 

Contracting Entity: 00239 - LORENZO ISD

Contracting Entity: 00236 - CRANE ISD

County: CRANE 

Contracting Entity: 00235 - PADUCAH ISD

County: COTTLE 

Contracting Entity: 00193 - PANTHER CREEK CONS ISD

County: COLEMAN 

Contracting Entity: 00192 - SANTA ANNA ISD

County: COLEMAN 

Contracting Entity: 00191 - COLEMAN ISD

County: COLEMAN 

Contracting Entity: 00190 - ROBERT LEE ISD

County: COKE 

Contracting Entity: 00189 - BRONTE ISD

County: COKE 
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96

Units Shipped

280

Units Shipped

59

Units Shipped

365

Units Shipped

124

Units Shipped

74

Units Shipped

50

Units Shipped

33

Units Shipped

332

Units Shipped

30

Units Shipped

7,478

Units Shipped

49

Units Shipped

49

Units Shipped

4

Units Shipped

461

Units Shipped

213

Contracting Entity: 00382 - LOCKNEY ISD

County: FLOYD 

County: FLOYD 

Contracting Entity: 00381 - FLOYDADA ISD

Contracting Entity: 00380 - ROTAN ISD

County: FISHER 

Contracting Entity: 00379 - ROBY CONS ISD

County: FISHER 

County: ECTOR 

Contracting Entity: 01346 - ECTOR COUNTY JUVENILE PROBATION

Contracting Entity: 00327 - ECTOR COUNTY ISD

County: ECTOR 

County: DONLEY 

Contracting Entity: 00317 - HEDLEY ISD

Contracting Entity: 00316 - CLARENDON ISD

County: DONLEY 

County: DICKENS 

Contracting Entity: 00314 - PATTON SPRINGS ISD

County: DICKENS 

Contracting Entity: 00313 - SPUR ISD

Contracting Entity: 01270 - ST ANTHONY'S CATHOLIC CHURCH

County: DEAF SMITH 

Contracting Entity: 00292 - WALCOTT ISD

County: DEAF SMITH 

Contracting Entity: 00291 - HEREFORD ISD

County: DEAF SMITH 

County: DAWSON 

Contracting Entity: 00290 - SANDS ISD

Contracting Entity: 00289 - LAMESA ISD

County: DAWSON 

County: DAWSON 
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Units Shipped

3

Units Shipped

140

Units Shipped

696

Units Shipped

209

Units Shipped

68

Units Shipped

198

Units Shipped

115

Units Shipped

78

Units Shipped

101

Units Shipped

962

Units Shipped

28

Units Shipped

127

Units Shipped

70

Units Shipped

225

Units Shipped

63

Units Shipped

340

Contracting Entity: 00456 - PLAINVIEW ISD

County: HALE 

Contracting Entity: 00455 - PETERSBURG ISD

County: HALE 

Contracting Entity: 00454 - HALE CENTER ISD

County: HALE 

Contracting Entity: 00453 - COTTON CENTER ISD

County: HALE 

Contracting Entity: 00452 - ABERNATHY ISD

County: HALE 

Contracting Entity: 00423 - GRANDVIEW-HOPKINS ISD

County: GRAY 

County: GRAY 

Contracting Entity: 00422 - PAMPA ISD

Contracting Entity: 00421 - MCLEAN ISD

County: GRAY 

County: GRAY 

Contracting Entity: 00420 - LEFORS ISD

County: GLASSCOCK 

Contracting Entity: 00415 - GLASSCOCK ISD

Contracting Entity: 01232 - GARZA COUNTY  

County: GARZA 

Contracting Entity: 00412 - SOUTHLAND ISD

County: GARZA 

Contracting Entity: 00411 - POST ISD

County: GARZA 

Contracting Entity: 00398 - SEMINOLE ISD

County: GAINES 

Contracting Entity: 00396 - SEAGRAVES ISD

County: GAINES 

Contracting Entity: 00383 - CROWELL ISD

County: FOARD 
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Units Shipped

50

Units Shipped

200

Units Shipped

51

Units Shipped

7

Units Shipped

209

Units Shipped

47

Units Shipped

61

Units Shipped

21

Units Shipped

68

Units Shipped

113

Units Shipped

88

Units Shipped

106

Units Shipped

148

Units Shipped

54

Units Shipped

169

Units Shipped

Contracting Entity: 00591 - ANTON ISD

County: HOCKLEY 

County: HEMPHILL 

Contracting Entity: 00594 - SMYER ISD

Contracting Entity: 00593 - ROPESVILLE ISD

County: HOCKLEY 

Contracting Entity: 00550 - CANADIAN ISD

Contracting Entity: 00543 - PAINT CREEK ISD

County: HASKELL 

Contracting Entity: 00542 - RULE ISD

County: HASKELL 

Contracting Entity: 00541 - HASKELL CISD

County: HASKELL 

Contracting Entity: 00540 - HARTLEY ISD

County: HARTLEY 

County: HARTLEY 

Contracting Entity: 00539 - CHANNING ISD

Contracting Entity: 00465 - QUANAH ISD

County: HARDEMAN 

County: HARDEMAN 

Contracting Entity: 00464 - CHILLICOTHE ISD

County: HANSFORD 

Contracting Entity: 00463 - SPEARMAN ISD

Contracting Entity: 00462 - PRINGLE-MORSE CONS ISD

County: HANSFORD 

Contracting Entity: 00461 - GRUVER ISD

County: HANSFORD 

Contracting Entity: 00458 - TURKEY-QUITAQUE ISD

County: HALL 

Contracting Entity: 00457 - MEMPHIS ISD

County: HALL 
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189

Units Shipped

141

Units Shipped

26

Units Shipped

101

Units Shipped

1,865

Units Shipped

606

Units Shipped

282

Units Shipped

725

Units Shipped

212

Units Shipped

242

Units Shipped

55

Units Shipped

103

Units Shipped

310

Units Shipped

249

Units Shipped

43

Units Shipped

319

County: JONES 

Contracting Entity: 00675 - LUEDERS-AVOCA ISD

Contracting Entity: 00674 - HAWLEY ISD

County: JONES 

Contracting Entity: 00676 - STAMFORD ISD

County: JONES 

County: HUTCHINSON 

Contracting Entity: 00632 - SPRING CREEK ISD

Contracting Entity: 00631 - PLEMONS-STINNETT-PHILLIPS

County: HUTCHINSON 

Contracting Entity: 00672 - ANSON ISD

County: JONES 

Contracting Entity: 00633 - IRION CO ISD

County: IRION 

Contracting Entity: 00614 - FORSAN ISD

County: HOWARD 

Contracting Entity: 00613 - COAHOMA ISD

County: HOWARD 

Contracting Entity: 00630 - SANFORD-FRITCH ISD

County: HUTCHINSON 

County: HUTCHINSON 

Contracting Entity: 00629 - BORGER ISD

Contracting Entity: 00596 - WHITHARRAL ISD

County: HOCKLEY 

Contracting Entity: 00595 - SUNDOWN ISD

County: HOCKLEY 

Contracting Entity: 00612 - BIG SPRING ISD

County: HOWARD 

Contracting Entity: 01358 - CHILDREN'S HOPE RESIDENTIAL SERVICES 

INCCounty: HOCKLEY 

County: HOCKLEY 
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Units Shipped

65

Units Shipped

109

Units Shipped

192

Units Shipped

39

Units Shipped

124

Units Shipped

174

Units Shipped

325

Units Shipped

160

Units Shipped

73

Units Shipped

292

Units Shipped

19

Units Shipped

2

Units Shipped

15

Units Shipped

6,268

Units Shipped

143

Units Shipped

182

Contracting Entity: 00752 - NEW DEAL ISD

County: LUBBOCK 

Contracting Entity: 00751 - LUBBOCK ISD

County: LUBBOCK 

County: LUBBOCK 

Contracting Entity: 00753 - SLATON ISD

County: LIPSCOMB 

Contracting Entity: 00743 - FOLLETT ISD

Contracting Entity: 00742 - BOOKER ISD

County: LIPSCOMB 

Contracting Entity: 00745 - DARROUZETT ISD

County: LIPSCOMB 

Contracting Entity: 00744 - HIGGINS ISD

County: LIPSCOMB 

Contracting Entity: 00712 - OLTON ISD

County: LAMB 

Contracting Entity: 00711 - LITTLEFIELD ISD

County: LAMB 

Contracting Entity: 00714 - SUDAN ISD

County: LAMB 

Contracting Entity: 00713 - SPRINGLAKE-EARTH ISD

County: LAMB 

County: KNOX 

Contracting Entity: 00703 - MUNDAY ISD

County: KNOX 

Contracting Entity: 00710 - AMHERST ISD

County: LAMB 

Contracting Entity: 00704 - BENJAMIN ISD

County: KNOX 

Contracting Entity: 00702 - KNOX CITY-O'BRIEN ISD

Contracting Entity: 00690 - JAYTON-GIRARD ISD

County: KENT 
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Units Shipped

422

Units Shipped

1,205

Units Shipped

114

Units Shipped

256

Units Shipped

149

Units Shipped

109

Units Shipped

193

Units Shipped

42

Units Shipped

79

Units Shipped

64

Units Shipped

92

Units Shipped

58

Units Shipped

211

Units Shipped

44

Units Shipped

258

Units Shipped

Contracting Entity: 00767 - GRADY ISD

County: MARTIN 

Contracting Entity: 00766 - STANTON ISD

County: MARTIN 

Contracting Entity: 00806 - MIDLAND ACADEMY CHARTER SCHOOL

County: MENARD 

Contracting Entity: 00805 - MENARD ISD

Contracting Entity: 00760 - TAHOKA ISD

County: LYNN 

Contracting Entity: 00759 - O'DONNELL ISD

County: LYNN 

Contracting Entity: 00762 - WILSON ISD

County: LYNN 

Contracting Entity: 00761 - NEW HOME ISD

County: LYNN 

Contracting Entity: 01266 - CHILDREN'S HOME OF LUBBOCK

County: LUBBOCK 

Contracting Entity: 00758 - IDALOU ISD

County: LUBBOCK 

County: LUBBOCK 

Contracting Entity: 01302 - TEXAS BOYS RANCH, INC  

Contracting Entity: 01300 - LUBBOCK COUNTY JUVENILE JUSTICE 

CENTERCounty: LUBBOCK 

County: LUBBOCK 

Contracting Entity: 00755 - FRENSHIP ISD

County: LUBBOCK 

Contracting Entity: 00757 - SHALLOWATER ISD

County: LUBBOCK 

Contracting Entity: 00756 - ROOSEVELT ISD

County: LUBBOCK 

Contracting Entity: 00754 - LUBBOCK-COOPER ISD
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40

Units Shipped

6,077

Units Shipped

231

Units Shipped

195

Units Shipped

71

Units Shipped

75

Units Shipped

1,682

Units Shipped

16

Units Shipped

24

Units Shipped

82

Units Shipped

730

Units Shipped

30

Units Shipped

79

Units Shipped

1,391

Units Shipped

127

Units Shipped

48

Contracting Entity: 00879 - VEGA ISD

County: OLDHAM 

Contracting Entity: 00878 - PERRYTON ISD

County: OCHILTREE 

County: OLDHAM 

Contracting Entity: 00880 - ADRIAN ISD

County: NOLAN 

Contracting Entity: 00861 - SWEETWATER ISD

County: NOLAN 

Contracting Entity: 00860 - ROSCOE ISD

County: NOLAN 

Contracting Entity: 00863 - HIGHLAND ISD

County: NOLAN 

Contracting Entity: 00862 - BLACKWELL CONS ISD

Contracting Entity: 00836 - DUMAS ISD

County: MOORE 

Contracting Entity: 00821 - WESTBROOK ISD

County: MITCHELL 

Contracting Entity: 00840 - MOTLEY COUNTY ISD

County: MOTLEY 

Contracting Entity: 00837 - SUNRAY ISD

County: MOORE 

Contracting Entity: 00808 - GREENWOOD ISD

County: MIDLAND 

County: MIDLAND 

Contracting Entity: 00807 - MIDLAND ISD

Contracting Entity: 00820 - LORAINE ISD

County: MITCHELL 

County: MITCHELL 

Contracting Entity: 00819 - COLORADO ISD

County: MIDLAND 
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Units Shipped

4

Units Shipped

56

Units Shipped

207

Units Shipped

682

Units Shipped

58

Units Shipped

120

Units Shipped

542

Units Shipped

405

Units Shipped

61

Units Shipped

35

Units Shipped

1,944

Units Shipped

118

Units Shipped

142

Units Shipped

75

Units Shipped

223

Units Shipped

303

County: RUNNELS 

Contracting Entity: 00946 - BALLINGER ISD

County: ROBERTS 

Contracting Entity: 00938 - MIAMI ISD

Contracting Entity: 00947 - MILES ISD

County: RUNNELS 

Contracting Entity: 00925 - CANYON ISD

County: RANDALL 

Contracting Entity: 01273 - TRINITY LUTHERAN SCHOOL  

County: POTTER 

Contracting Entity: 00926 - REAGAN COUNTY ISD

County: REAGAN 

County: RANDALL 

Contracting Entity: 01213 - YOUTH CENTER OF THE HIGH PLAINS

Contracting Entity: 00920 - HIGHLAND PARK ISD

County: POTTER 

Contracting Entity: 00919 - RIVER ROAD ISD

County: POTTER 

County: POTTER 

Contracting Entity: 01271 - ST JOSEPH ALAMO CATHOLIC SCHOOL

County: POTTER 

Contracting Entity: 00921 - BUSHLAND ISD

Contracting Entity: 00906 - FARWELL ISD

County: PARMER 

Contracting Entity: 00905 - BOVINA ISD

County: PARMER 

County: PARMER 

Contracting Entity: 00908 - LAZBUDDIE ISD

Contracting Entity: 00907 - FRIONA ISD

County: PARMER 

Contracting Entity: 00881 - WILDORADO ISD

County: OLDHAM 
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Units Shipped

631

Units Shipped

28

Units Shipped

303

Units Shipped

185

Units Shipped

645

Units Shipped

83

Units Shipped

254

Units Shipped

246

Units Shipped

36

Units Shipped

21

Units Shipped

87

Units Shipped

333

Units Shipped

89

Units Shipped

1,976

Units Shipped

168

Units Shipped

County: TAYLOR 

Contracting Entity: 01034 - ABILENE ISD

Contracting Entity: 01009 - KRESS ISD

County: SWISHER 

Contracting Entity: 01036 - TRENT ISD

Contracting Entity: 01035 - MERKEL ISD

County: TAYLOR 

County: STONEWALL 

Contracting Entity: 01005 - ASPERMONT ISD

County: STERLING 

Contracting Entity: 01008 - TULIA ISD

County: SWISHER 

Contracting Entity: 01007 - HAPPY ISD

County: SWISHER 

Contracting Entity: 00986 - TEXHOMA ISD

County: SCURRY 

Contracting Entity: 00977 - IRA ISD

County: SCURRY 

Contracting Entity: 01004 - STERLING CITY ISD

Contracting Entity: 00987 - STRATFORD ISD

County: SHERMAN 

County: SHERMAN 

Contracting Entity: 00974 - SCHLEICHER ISD

County: SCHLEICHER 

Contracting Entity: 00949 - OLFEN ISD

County: RUNNELS 

Contracting Entity: 00976 - SNYDER ISD

Contracting Entity: 00975 - HERMLEIGH ISD

County: SCURRY 

Contracting Entity: 00948 - WINTERS ISD

County: RUNNELS 
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82

Units Shipped

81

Units Shipped

358

Units Shipped

25

Units Shipped

8

Units Shipped

717

Units Shipped

46

Units Shipped

155

Units Shipped

72

Units Shipped

52

Units Shipped

364

Units Shipped

126

Units Shipped

2,447

Units Shipped

186

Units Shipped

134

Units Shipped

77

Contracting Entity: 01053 - WALL ISD

Contracting Entity: 01052 - WATER VALLEY ISD

County: TOM GREEN 

Contracting Entity: 01054 - GRAPE CREEK ISD

County: TOM GREEN 

County: TOM GREEN 

Contracting Entity: 01049 - TLC ACADEMY

County: TOM GREEN 

Contracting Entity: 01044 - WOODSON ISD

County: THROCKMORTON 

Contracting Entity: 01051 - SAN ANGELO ISD

County: TOM GREEN 

County: TOM GREEN 

Contracting Entity: 01050 - CHRISTOVAL ISD

Contracting Entity: 01041 - MEADOW ISD

County: TERRY 

Contracting Entity: 01040 - BROWNFIELD ISD

County: TERRY 

County: THROCKMORTON 

Contracting Entity: 01043 - THROCKMORTON ISD

Contracting Entity: 01042 - WELLMAN-UNION CISD

County: TERRY 

Contracting Entity: 01038 - WYLIE ISD-ABILENE

County: TAYLOR 

Contracting Entity: 01037 - JIM NED CONS ISD

County: TAYLOR 

Contracting Entity: 01267 - HARMONY FAMILY SERVICES, INC

County: TAYLOR 

Contracting Entity: 01212 - TAYLOR COUNTY JUVENILE PROBATION 

DEPARTMENTCounty: TAYLOR 

County: TAYLOR 
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Units Shipped

189

Units Shipped

40

Units Shipped

85

Units Shipped

35

Units Shipped

155

Units Shipped

28

Units Shipped

192

Units Shipped

177

Units Shipped

261

Units Shipped

1,986

Units Shipped

398

Units Shipped

33

Units Shipped

89

Units Shipped

391

Units Shipped

51

Units Shipped

584

Contracting Entity: 01141 - VERNON ISD

County: WILBARGER 

Contracting Entity: 01301 - NOTRE DAME CATHOLIC SCHOOL

County: WICHITA 

Contracting Entity: 01162 - KERMIT ISD

County: WINKLER 

Contracting Entity: 01142 - NORTHSIDE ISD-VERNON

County: WILBARGER 

Contracting Entity: 01138 - WICHITA FALLS ISD

County: WICHITA 

Contracting Entity: 01137 - IOWA PARK CONS ISD

County: WICHITA 

County: WICHITA 

Contracting Entity: 01299 - CHILDREN'S AID SOCIETY OF WEST TEXAS

County: WICHITA 

Contracting Entity: 01139 - CITY VIEW ISD

Contracting Entity: 01133 - FORT ELLIOTT CISD

County: WHEELER 

Contracting Entity: 01132 - KELTON ISD

County: WHEELER 

Contracting Entity: 01136 - ELECTRA ISD

County: WICHITA 

Contracting Entity: 01135 - BURKBURNETT ISD

County: WICHITA 

County: TOM GREEN 

Contracting Entity: 01191 - TOM GREEN JUVENILE CENT DETENTION 

CENTER

Contracting Entity: 01055 - VERIBEST ISD

County: TOM GREEN 

County: WHEELER 

Contracting Entity: 01131 - WHEELER ISD

Contracting Entity: 01130 - SHAMROCK ISD

County: WHEELER 
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Units Shipped

77

Units Shipped

590

Units Shipped

190

Contracting Entity: 01178 - PLAINS ISD

County: YOAKUM 

Contracting Entity: 01177 - DENVER CITY ISD

County: YOAKUM 

Contracting Entity: 01163 - WINK-LOVING ISD

County: WINKLER 
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Units Shipped

463

Units Shipped

254

Units Shipped

83

Units Shipped

228

Units Shipped

128

Units Shipped

810

Units Shipped

409

Units Shipped

4,923

Units Shipped

38,090

Units Shipped

1,929

Units Shipped

3,565

Units Shipped

13,219

Units Shipped

475

Units Shipped

4,808

Contracting Entity: 00349 - YSLETA ISD

County: EL PASO 

Contracting Entity: 00351 - CANUTILLO ISD

County: EL PASO 

Contracting Entity: 00350 - ANTHONY ISD

County: EL PASO 

County: EL PASO 

Contracting Entity: 00346 - EL PASO ISD

County: EL PASO 

Contracting Entity: 00345 - CLINT ISD

County: EL PASO 

Contracting Entity: 00347 - FABENS ISD

County: EL PASO 

Contracting Entity: 00348 - SAN ELIZARIO ISD

County: EL PASO 

Contracting Entity: 00344 - LA FE PREPARATORY SCHOOL

Contracting Entity: 00341 - EL PASO EDUCATION INITIATIVE, INC. (THE) 

Burnham WoodCounty: EL PASO 

County: EDWARDS 

Contracting Entity: 00329 - NUECES CANYON CONS ISD

Contracting Entity: 00328 - ROCKSPRINGS ISD

County: EDWARDS 

Contracting Entity: 00241 - CULBERSON COUNTY-ALLAMORE ISD

County: CULBERSON 

Contracting Entity: 00237 - CROCKETT CO CONS ISD

County: CROCKETT 

Contracting Entity: 00125 - ALPINE ISD

County: BREWSTER 

Volume by Recipient Agency

FDP Region 7

07/01/2014 - 06/30/2015 Program: NSLP

Program Year: 2014 - 2015

Exhibit F - Region 7
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Units Shipped

876

Units Shipped

6,887

Units Shipped

255

Units Shipped

404

Units Shipped

230

Units Shipped

182

Units Shipped

28

Units Shipped

205

Units Shipped

291

Units Shipped

333

Units Shipped

100

Units Shipped

146

Units Shipped

77

Units Shipped

387

Units Shipped

592

Units Shipped

480

Contracting Entity: 00615 - FT HANCOCK ISD

County: HUDSPETH 

County: EL PASO 

Contracting Entity: 04964 - EL PASO ACADEMY

Contracting Entity: 03868 - SOUTHWEST KEY PROGRAM-EL PASO - FDP

County: EL PASO 

Contracting Entity: 03856 - TJJD-SCHAEFFER HOUSE FDP

County: EL PASO 

County: EL PASO 

Contracting Entity: 01337 - ST PIUS X SCHOOL-EL PASO

Contracting Entity: 01336 - OUR LADY OF ASSUMPTION SCHOOL

County: EL PASO 

Contracting Entity: 01335 - LYDIA PATTERSON INSTITUTE

County: EL PASO 

Contracting Entity: 01334 - FATHER YERMO SCHOOLS  

County: EL PASO 

Contracting Entity: 01223 - OUR LADY OF THE VALLEY PARISH

County: EL PASO 

Contracting Entity: 01201 - MOST HOLY TRINITY SCHOOL  

County: EL PASO 

Contracting Entity: 01210 - CHILD CRISIS CENTER OF EL PASO

County: EL PASO 

County: EL PASO 

Contracting Entity: 01196 - EL PASO COUNTY JUVENILE PROBATION 

CENTER

Contracting Entity: 01190 - ST RAPHAEL'S SCHOOL  

County: EL PASO 

Contracting Entity: 00352 - TORNILLO ISD

County: EL PASO 

Contracting Entity: 01186 - EL PASO EDUCATION INITIATIVE, INC. (THE) 

Vista Del FuturoCounty: EL PASO 

County: EL PASO 

Contracting Entity: 00353 - SOCORRO ISD
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Units Shipped

194

Units Shipped

14

Units Shipped

145

Units Shipped

550

Units Shipped

148

Units Shipped

1,316

Units Shipped

61

Units Shipped

181

Units Shipped

66

Units Shipped

1397

Units Shipped

901

Units Shipped

116

Units Shipped

548

Units Shipped

171

Units Shipped

152

Units ShippedContracting Entity: 01098 - SAN FELIPE-DEL RIO

County: UPTON 

Contracting Entity: 01092 - RANKIN ISD

Contracting Entity: 01091 - MCCAMEY ISD

County: UPTON 

Contracting Entity: 01006 - SONORA ISD

County: SUTTON 

Contracting Entity: 00933 - PECOS-BARSTOW-TOYAH ISD

County: REEVES 

County: REEVES 

Contracting Entity: 00934 - BALMORHEA ISD

County: PRESIDIO 

Contracting Entity: 00923 - PRESIDIO ISD

County: PRESIDIO 

Contracting Entity: 00922 - MARFA ISD

County: PECOS 

Contracting Entity: 01387 - TEXAS CHALLENGE ACADEMY

Contracting Entity: 00911 - IRAAN-SHEFFIELD ISD

County: PECOS 

Contracting Entity: 00910 - FT STOCKTON ISD

County: PECOS 

Contracting Entity: 00909 - BUENA VISTA ISD

County: PECOS 

Contracting Entity: 00697 - BRACKETT ISD

County: KINNEY 

County: JEFF DAVIS 

Contracting Entity: 01197 - THE HIGH FRONTIER INC

Contracting Entity: 00617 - DELL CITY ISD

County: HUDSPETH 

Contracting Entity: 00616 - SIERRA BLANCA ISD

County: HUDSPETH 
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1,328

Units Shipped

22

Units Shipped

1,545

Units Shipped

134

Contracting Entity: 01099 - COMSTOCK ISD

County: VAL VERDE 

County: VAL VERDE 

Contracting Entity: 01117 - GRANDFALLS-ROYALTY ISD

County: WARD 

Contracting Entity: 01116 - MONAHANS-WICKETT-PYOTE ISD

County: WARD 

206


	1.1    PURPOSE OF THE REQUEST FOR PROPOSAL      1
	1.2    BACKGROUND INFORMATION        1
	1.3    CONTRACT term/ oPTION TO EXTEND       2
	2.1. PROPOSAL SUBMISSION, DATE, AND TIME       18
	2.2. NUMBER OF COPIES OF PROPOSAL        19
	2.3. SCHEDULE of Events/Critical Dates       19
	2.4. POINT OF CONTACT/INQUIRIES        19
	2.5. IRREVOCABILITY OF THE PROPOSAL       20
	2.6. STANDARD PROPOSAL REQUIREMENTS       20
	2.7. SIGNaTURE OF RESPONDENT        21
	2.8. STATE NOT RESPONSIBLE FOR PREPARATION COST OF SUBMITTING THE PROPOSAL 22
	2.9. DISCLOSURE OF PROPOSAL CONTENT       22
	2.10. CONFLICT OF INTEREST         22
	2.11. hISTORICALLY UNDERUTILIZED BUSINESS (hub) SUBCONTACTING PLAN   23
	3.1. Proposal format         25
	3.2. proposal content         25
	4.1 COMPETITIVE SEALED PROPOSALS        29
	4.2 Review of proposals         29
	4.3 EVALUATION CRITERIA         29
	4.4 EVALUATION OF PROPOSALS        30
	4.5 DISCUSSIONS WITH PROPOSER        31
	4.6 BASIS OF AWARD          31
	4.7 SELECTION OF VENDOR         31
	5.1   COntractor’s PROPOSAL         32
	SECTION 1 – INTRODUCTION AND PURPOSE
	1.1 PURPOSE OF THE REQUEST FOR PROPOSAL
	The Texas Department of Agriculture (TDA) is inviting proposals from vendors, including food distributors, to receive, store and deliver United States Department of Agriculture (USDA) Foods to designated organizations throughout the State of Texas.  I...
	1.2 BACKGROUND INFORMATION
	1.3 CONTRACT TERM/OPTION TO EXTEND
	1.6 REQUIREMENTS AND SPECIFICATIONS
	A. Agencies Served
	B. Volume Impact
	C. Program Technical Assistance
	D. USDA Food Types
	1. Sub-contracted Warehouses
	2. 45 Days Free Storage
	4. Sanitation
	5. Storage Temperature Requirements
	6. Dry, Special Care
	7. Inventory Damages
	a. Physical Inventory: Final Count
	b. Annual Inventory Reconciliation
	c. Physical Inventory: Losses (Shortages) of Available Inventory
	d. Physical Inventory: Losses (Shortages) of Allocated Inventory
	e. Physical Inventory: Losses (Shortages) of Processed Inventory
	f. Physical Inventory Gains (Overages)
	a. Pick-up and Delivery Drop Areas
	b. Delivery Schedule
	c. Changes to the Recipient Agency Delivery Schedule
	1. Subsequent Deliveries within a Month
	a. Loss of USDA Foods in Available Inventory
	b. Loss of Allocated USDA Foods in Private Storage



	SECTION 2 – GENERAL INSTRUCTIONS AND STANDARD PROPOSAL REQUIREMENTS
	2.4 Point of Contact/Inquiries
	2.8 STATE NOT RESPONSIBLE FOR PREPARATION COST OF SUBMITTING THE PROPOSAL

	2.9   DISCLOSURE OF PROPOSAL CONTENT
	Pursuant to Section 2252.901 of the Texas Government Code, Proposer shall make full disclosure of former employee/retiree of TDA who is an agent, consultant, contractor, or employee of Proposer or the intent to employ or subcontract with an individual...
	2.11 HUB SUBCONTRACTING PLAN REQUIREMENTS
	(Required for Contracts over $100,000)

	SECTION 3 – PROPOSAL FORMAT AND CONTENT
	3.4  JOINT PROPOSALS
	3.5   STRATEGIC ELEMENTS/CONTRACT TERMS
	TDA's standard contract terms and conditions will apply to the contract(s) awarded as a result of this procurement.
	A.   Basic Philosophy:  Contracting for Results
	TDA's fundamental commitment is to contract for results. A successful result is defined as the generation of defined, measurable, and beneficial outcomes that support TDA's missions and objectives and satisfy the contract requirements. This RFP descri...
	B. External Factors
	Respondents should be aware that neither TDA nor USDA has committed funds to fulfill the requirements of this RFP or pay the contracted storage and delivery rates that result from this RFP and to which winning respondents agree. The RFP specifies cont...
	SECTION 4 - EVALUATION OF PROPOSALS
	4.2 Review of proposals
	SECTION 5 – CONTRACTUAL REQUIREMENTS
	SECTION 6 – ACRONYMS AND DEFINITIONS
	ATTACHMENTS
	C. Current and Former TDA Employees:  In addition to the disclosures required above, Contractor shall also disclose any of its personnel who are current or former employees of TDA or who are related, within the third degree by consanguinity (as define...
	D. Executive Head:  Pursuant to §669.003, Texas Gov't Code, TDA may not enter into a contract with a person who employs a current or former Executive Head of a state agency until four years have passed since that person was the executive head of the s...
	L. Fraud, Waste, and Abuse:  Contractor represents and warrants that it has read and understood and shall comply with the Texas Comptroller of Public Accounts Anti-Fraud Policy, found at:
	http://www.window.state.tx.us/ssv/ethics.html, as such Policy currently reads and as it is amended throughout the term of the contract.
	M. Deceptive Trade Practices: Unfair Business Practices:  Contractor represents and warrants that it has not been the subject of allegations of Deceptive Trade Practices violations under Tex. Bus. & Com. Code, Chapter 17, or allegations of any unfair ...
	N. Immigration:  Contractor represents and warrants that it shall comply with the requirements of the Immigration Reform and Control Act of 1986 and 1990 regarding employment verification and retention of verification forms for any individuals hired o...
	O. Civil Rights:  Contractor agrees that no person shall, on the ground of race, color, religion, sex, national origin, age, disability, political affiliation, or religious belief, be excluded from the participation in, be denied the benefits of, be s...
	18. Notices
	A. Delivery of Written Notices:  Any notice required under the contract by one party to the other party shall be in writing and shall be addressed to the receiving party at the address specified in the Notice of Award.  The notice shall be deemed to h...
	B. Notice to the Successful Respondent:  Within 10 days of the issuance of a purchase order, Contractor shall identify in writing to TDA the address and contact person for all notices. If there is any change to this information during the term of the ...

	19. Key Personnel: Contractor agrees that key personnel assigned to the contract shall remain available for the entirety of the project throughout the term of the contract as long as that individual is employed by Contractor or unless TDA agrees to a ...
	21. Federal, State, and Local Requirements:  Contractor shall demonstrate on-site compliance with federal income tax laws including issuance of Form W-2's to employees.  Contractor is responsible for both federal and state unemployment insurance cover...
	22. Audit Requirements:  The State Auditor's Office, or successor agency, may conduct an audit or investigation of Contractor or any other entity or person receiving funds from the state directly under the contract or indirectly through a subcontract....
	Contractor hereby assigns to the State of Texas all of Contractor’s rights, title and interest in and to all claims and causes of action Contractor may have under the antitrust laws of Texas or the United States for overcharges associated with the con...
	26. Dispute Resolution: Chapter 2260 of the Texas Gov’t Code prescribes dispute resolution processes for breach of contract claims against the State of Texas.
	27. Public Information Act:  TDA is subject to the provisions of the Texas Public Information Act. If TDA receives a request for disclosure of this contract, a record relating to this contract, any information related to the goods or services provided...
	28. News Releases: TDA does not endorse Contractor or Respondent.  News releases pertaining to this RFP and/or advertisements, publications, declarations and any other pronouncements by Contractor using any means or media mentioning the State of Texas...
	30. Liability for and Payment of Taxes:  TDA is exempt from Texas sales tax and federal excise tax.  Contractor represents and warrants that it shall pay all taxes or similar amounts resulting from this contract, including, but not limited to any fede...
	33. No Waiver of Sovereign Immunity:  The parties expressly agree that no provision of the contract is in any way intended to constitute a waiver by TDA or the State of Texas of any immunities from suit or from liability that TDA or the state may have...
	34. Criminal Convictions:  Contractor represents and warrants that Contractor has not and Contractor's employees assigned to TDA projects have not been convicted of a misdemeanor involving moral turpitude or felony criminal offense, or that, if such a...
	35. Buy Texas:  In accordance with §2155.4441, Texas Gov't Code, Contractor shall, in performing any services under the contract, purchase products and materials produced in Texas when they are available at a comparable price and in a comparable perio...
	39. Independent Contractor:  The contract shall not render Contractor an employee, officer, or agent of TDA for any purpose.  Contractor is and shall remain an independent contractor in relationship to TDA. TDA shall not be responsible for withholding...
	A. Convenience of TDA:  TDA reserves the right to terminate the contract at any time, in whole or in part, without cost or penalty, by providing written notice, if TDA determines that such termination is in the best interest of the state in its sole a...
	B. Cause/Default:  If Contractor fails to provide the services contracted for according to the provisions of the contract, or fails to comply with any of the terms or conditions of contract, TDA may, upon written notice of default to Contractor, immed...

	Contractor represents and warrants that it will obtain and maintain for the term of the contract all insurance coverage required to ensure proper fulfillment of the contract and its liabilities thereunder.  Contractor shall insure any of its motor veh...
	Contractor represents and warrants that all of the above coverage will be obtained from companies that are licensed in the state of Texas, have an “A” rating from Best, and are authorized to provide the coverage.
	D. Direct Deposit
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	Fleet Capability
	Storage Type: DRY
	Storage Type: CHILLED
	Storage Type: FROZEN
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